



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Manervia W. Riddick
James T. Smith, Jr.
Jodi C. Stanalonis

**Capital Projects
Development
Group**

Gary McGuigan
Senior Vice President

Eric Johnson
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
351 W. Camden Street, Suite 300
Baltimore, MD 21201
410-223-4150
1-877-MDSTADIUM

cpdginfo@mdstad.com
www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

Addendum No. 1

**To Offerors: 21st Century School Buildings Program
Request for Proposals
Leasing of Portable Classrooms for Swing Space**

Date Issued: January 8, 2018

This addendum is hereby made part of the Request for Proposals dated January 4, 2018, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. Attachment F has been revised as follows: "Schedule: Notice to Proceed on February 7, 2018. Substantial Completion by July 15, 2018. Removal on July 15, 2019."
2. MSA and this Project are subject to the laws and regulations of all jurisdictions having authority for building occupancy and environmental purposes, however, they are not subject to the Baltimore City permit process. The Contractor will have to submit to MSA all the information generally required for building and other environmental permits. MSA has retained a code consultant firm that will determine if the Project meets building occupancy requirements. With respect to any required environmental approvals, Contractor will submit to MSA all the relevant information for submission to the Maryland Department of the Environment (MDE). Please allow a two-month period for review and approval by MDE if it is deemed that MDE approval is required.

Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.

Carmina Perez-Fowler
Procurement Officer

End of Addendum 1