



Larry Hogan  
Governor

Michael J. Frenz  
Executive Director

Members

Thomas E. Kelso  
Chairman

Leonard J. Attman  
Joseph C. Bryce  
Gary L. Mangum  
Manervia W. Riddick  
James T. Smith, Jr.  
Jodi C. Stanalonis

Procurement

John F. Samoryk  
Vice President

Maryland Stadium Authority  
The Warehouse at Camden Yards  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
410-333-1560  
1-877-MDSTADIUM  
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165  
TTY: 800-735-2258

**ADDENDUM No. 4**  
**Replacement of Upper Concourse Ad Panels**  
**Oriole Park at Camden Yards**  
**MSA Project No. 19-071**

**Date Issued:** June 6, 2019

This Addendum is hereby made a part of the Contract Documents dated April 24, 2019 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Bids.**

This Addendum incorporates the following items:

1. **New Schedule.** All work must be substantially completed by November 15, 2019. If successful vendor elects to begin the work during the Baseball season during away stands, this must be coordinated in advance with the MSA Contract Monitor. Anything removed during an away stand must be installed and operational prior to the Team's return.
2. **Clarification.** MSA is hoping to reuse existing artwork from the previous panel.

**Issued by:**

Maryland Stadium Authority  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
Sandra Fox, Procurement Officer

\_\_\_\_\_  
Company

\_\_\_\_\_  
Acknowledgment  
(Name and Title)

\_\_\_\_\_  
Date