



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Carolyn Mozell
Manervia W. Riddick
Jodi C. Stanalonis

Procurement

John F. Samoryk
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

ADDENDUM No. 5
Engineering Consulting Services
For
HVAC Controls, Lighting Controls and Submetering Systems
M&T Bank Stadium
MSA Project No. 20-071

Date Issued: May 15, 2020

This Addendum is hereby made a part of the Contract Documents dated April 17, 2020, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Proposals.**

This Addendum incorporates the following items:

Question and Answer

1. **Can you confirm that the design of new generator controls is not part of this project?**
 - **Will a separate project be undertaken for the generator controls upgrade design prior to installation of the new controls under this project?**

Please see revised scope of work on the next page with regard to the generator plant.

Issued by:

Maryland Stadium Authority
333 W. Camden Street, Suite 500
Baltimore, MD 21201
Sandra Fox, Procurement Officer

Company

Acknowledgment
(Name and Title)

Date

2. Revisions:

Revise the RFP scope of work with regard to the generator plant as follows:

The consultant shall complete a condition assessment of the generator plant. The condition assessment at a minimum, shall identify any deficiencies and provide recommendations to MSA how best proceed with a controls upgrade of the generator plant. The controls upgrade shall include recommendation on both the generator and HVAC/lighting controls.

Upon conclusion of the condition assessment and in consultation with the consultant MSA will decide next steps. Future design work required to implement next steps will be negotiated between with the consultant and a change order issued, if required.

3. **Delete:** "Offeror Information Sheet" under Section 5 Proposal Format (5.4.2C Tab B). The Transmittal letter is required.