

BCPS CITY COLLEGE - PACKAGE 01 INVITATION TO BID

26-Jun-25

| | | Collogo Bookog | | | | | | |
|---|---|---|------------------------------|--|---|--|--|--|
| Name of Project: Location: | 3220 The Alamed | ^r College - Packag | gevi | | | | | |
| | Baltimore, MD 2 | | £. | ALL | | | | |
| Owner: | MD Stadium Author | rity | | | | | | |
| Client: Architect: | Baltimore County P Samaha | ublic Schools | an the | | | | | |
| MEP Engineer: | Ascent Engineering | Group | | | | | | |
| Structural Engineer: Civil Engineer: | | | | | | | | |
| - | MK Consulting Engineers | | | | | | | |
| Bid Classification: | THIS IS A DAVIS NEGOTIATED PROJECT | | | | | | | |
| Project Description: | This project includes the renovation of the existing Historic Baltimore City College Main Building, existing Annex Building, and a New Addition. The Gsf breakdown is as follows: | | | | | | | |
| | Main Building: 302,683 Gsf | | | | | | | |
| | Annex Building: 23,568 Gsf | | | | | | | |
| | New Addition: 22,979 Gsf | | | | | | | |
| | This project will be | constructed in two phases. The | Ist phase is an early r | release package (specifically demolition, abatement, | | | | |
| | and MEP equipment). Please read the scope of work to get a full understanding of the work to be completed in this phase. The 2nd phase will consist of all remaining trades. | | | | | | | |
| | The Contractor or Supplier who provides materials, supplies, equipment, and/or services for this construction project shall | | | | | | | |
| | attempt to achieve the MBE goals as follows: Total *MBE = 33%, with sub-goals: *African-American = 8% and *Women Owned = 11% . *Must be a Certified MBE through Maryland Department of Transportation (MDOT). | | | | | | | |
| | The OCIP Manual and Safety Standards can be found in the files section of Building Connected. Proposals that do not acknowledge these standards will be considered non-responsive. All bidders must acknowledge the prevailing wages found in the files section of Building Connected. The bidder or offeror acknowledges the requirements of the MBE participation and the Work Force Development Programs, and will submit their completed forms accordingly. Proposals that do not acknowledge the MBE goals for the project or the Workforce Development Plan will be considered non-responsive. All bidders must be prequalified with DAVIS. To get prequalified please follow the link below for more information: https://www.davisconstruction.com/trade-partners Two site visits will be offered prior to the RFI deadline. Site visit #1 will be Wednesday, July 2nd 10:00am-12:00pm. Site visit #2 will be Monday, July 7th 10:00am-12:00pm. | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | The bid date has been set for Friday, July 18th at 2:00pm. Any bids submitted after the 2:00pm deadline will not be accepted. | | | |
| | | | | | Scope review meetings will be held immediately following the bid due date. Please plan to be available for a descope meeting via Teams. | | | |
| | The conditions contained in this Invitation to Bid are a part of the bid documents. | | | | | | | |
| Site Visit: | Site visit #1: July 2nd 10:00am-12:00pm, Site visit #2: July 7th 10:00am-12:00pm | | | | | | | |
| Bid RFI's: Schedule: | Due to DAVIS by July 8th, at 12:00pm September 2025 - July 2028 | | | | | | | |
| | Friday, July 18th @ 2:00pm | | | | | | | |
| Pricing Due: | All bids must be received before the above date and time. Any bids submitted after the specified time WILL NOT BE ACCEPTED. | | | | | | | |
| | Mass Waining | • | | | | | | |
| DAVIS Team: | Matt Weirich Chad Oursler | Vice President Director | 301-945-0458 240-290-3104 | mweirich@davisconstruction.com coursler@davisconstruction.com | | | | |
| | Max Wnorowski | Senior Project Manager | 301-761-2345 | mwnorowski@davisconstruction.com | | | | |
| | Allen Ray Fletcher Dodge | Preconstruction Executive Division 2, 15, 16 | 301-761-2674 301-245-5776 | aray@davisconstruction.com fdodge@davisconstruction.com | | | | |
| | etcher Douge | 2.730112, 13, 10 | 301-213-3770 | | | | | |

DAVIS HQ | 12530 Parklawn Drive | Rockville, MD 20852 - DAVIS Philadelphia | 751 Arbor Way | Suite 130 | Blue Bell, PA 19422