Re-Bid

INVITATION FOR BIDS

SOLICITATION NO. 18-032

Issue Date: November 20, 2017

Concrete Maintenance and Repair Services
CAMDEN YARDS SPORTS COMPLEX

Small Business Reserve

NOTICE TO BIDDERS

NOTICE

A Prospective Bidder that has received this document from the MSA’s website or
https://emaryland.buyspeed.com/bso/, or that has received this document from a source other than the
Procurement Officer, and that wishes to assure receipt of any changes or additional materials related to this IFB,
should immediately contact the Procurement Officer and provide the Prospective Bidder’s name and mailing
address so that addenda to the IFB or other communications can be sent to the Prospective Bidder.

(eMaryland Marketplace Bid Number)

Minority Business Enterprises Are Encouraged to Respond to this Solicitation
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MARYLAND STADIUM AUTHORITY
NOTICE TO VENDORS

To help us improve the quality of MSA solicitations and make our procurement process more responsive
and business-friendly, we ask that you take a few minutes to complete this form. Please email
(sfox@mdstad.com) or fax (410-333-1888) this completed form to the attention of Sandra Fox. Thank
you for your assistance.

Title: Concrete Maintenance and Repair Services
Solicitation No: 18-032

1. If you have chosen not to respond to this solicitation, please indicate the reason(s) below:

Other commitments preclude our participation at this time.

The subject of the solicitation is not something we ordinarily provide.

We are inexperienced in the work/commodities required.

Specifications are unclear, too restrictive, etc. (Explain in REMARKS section.)
The scope of work is beyond our present capacity.

Doing business with the State of Maryland is simply too complicated. (Explain in REMARKS
section.)

We cannot be competitive. (Explain in REMARKS section.)

Time allotted for completion of the Bid/Proposal is insufficient.

Start-up time is insufficient.

Bonding/Insurance requirements are restrictive. (Explain in REMARKS section.)
Bid/Proposal requirements (other than specifications) are unreasonable or too risky.
(Explain in REMARKS section.)

AN AN AN AN AN
N N N N N N

AN AN AN AN N
N N N N N

() MBE requirements. (Explain in REMARKS section.)
() Prior MSA contract experience was unprofitable or otherwise unsatisfactory. (Explain in
REMARKS section.)
() Payment schedule too slow.
() Other:
2. If you have submitted a response to this solicitation, but wish to offer suggestions or express concerns,

please use the REMARKS section below. (Attach additional pages as needed.).

REMARKS:

Vendor Name: Date:
Contact Person: Phone ( ) -
Address:

E-mail Address:
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MARYLAND STADIUM AUTHORITY
Camden Yards Sports Complex

IFB KEY INFORMATION SUMMARY SHEET

Invitation for Bids:

Solicitation Number:

IFB Issue Date:

IFB Issuing Office:

Procurement Officer:

Contract Monitor

Bids are to be sent to:

Pre-Bid Conference:

Closing Date and Time:

MBE Goal

Concrete Maintenance and Repair Services

18-032

November 20, 2017

Maryland Stadium Authority

Sandra Fox

Maryland Stadium Authority

333 West Camden Street, Suite 500

Baltimore, Maryland 21201

Phone: (410) 333-1560 Fax: (410) 333-1888
e-mail: sfox@mdstad.com

Matthew Kastel
Bart Shifler

Maryland Stadium Authority

333 West Camden Street, Suite 500
Baltimore, Maryland 21201

Attention: Sandra Fox, Procurement Officer

November 30, 2017 at 11:00 a.m. (Local Time)
Maryland Stadium Authority

333 West Camden Street, Suite 500

Baltimore, Maryland 21201

December 18, 2017 by 2:00 p.m. (Local Time)

None
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SECTION 1 - GENERAL INFORMATION

Summary Statement

111

1.1.2

1.1.3

The Maryland Stadium Authority is issuing this Invitation for Bids (IFB) to obtain a highly qualified
contractor to provide Concrete Maintenance and Repair Services at the Camden Yards Sports Complex
(CYSC) (as described in more detail in SECTION 3). CYSC includes Oriole Park at Camden Yards
(OPCY), the Warehouse at Camden Yards (WH), Camden Station (CS) and M&T Bank Stadium
(M&T).

MSA intends to make a single award as a result of this IFB.
A Bidder, either directly or through its subcontractor(s), must be able to provide all services and meet

all of the requirements requested in this solicitation and the successful Bidder (the Contractor) shall
remain responsible for Contract performance regardless of subcontractor participation in the work.

1.2

Abbreviations and Definitions

For purposes of this IFB, the following abbreviations or terms have the meanings indicated below:

a.

b.

Authority — The MSA members.

Baltimore Orioles — Baltimore Orioles Limited Partnership.
Baltimore Ravens — Baltimore Ravens Limited Partnership.

Bid — A statement of price offered by a Bidder in response to an IFB.
Bidder — An entity that submits a Bid in response to this IFB.

Business Day(s) — The official working days of the week to include Monday through Friday. Official
working days exclude State Holidays (see definition of “Normal State Business Hours” below).

COMAR - Code of Maryland Regulations available on-line at www.dsd.state.md.us.

Contract — The Contract awarded to the successful Bidder pursuant to this IFB. The Contract will be
in the form of Attachment A.

Contract Administrator (CA) - The MSA representative for this Contract that is primarily responsible
for Contract administration functions, including issuing written direction, compliance with terms and
conditions, monitoring this Contract to ensure compliance with the terms and conditions of the Contract
and to assist the CM in achieving on budget/on time/on target (e.g., within scope) completion of the
Contract requirements. MSA may change the CA at any time by written notice to the Contractor.

Contract Commencement - The date the Contractor is authorized to proceed with the work following
any required approvals of the Contract, including approval by the Authority or Board of Public Works,
if such approval is required.

Contract Monitor (CM) — The MSA representative for this Contract who is primarily responsible for
Contract administration functions, including issuing written direction, invoice approval, monitoring this
Contract to ensure compliance with the terms and conditions of the Contract, monitoring MBE
compliance, and achieving completion of the Contract on budget, on time, and within scope.
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k. Contractor — The selected Bidder that is awarded a Contract by the MSA.

I.  Contractor’s Contractor Administrator - Person designated at the time of contract award by the
Contractor as the single point of contact for the MSA with the authority and knowledge to resolve
contract issues.

m. eMM - eMaryland Marketplace (see IFB Section 1.7).
n. Intentionally Omitted.

0. Invitation for Bids (IFB) — This Invitation for Bids solicitation issued by MSA, Solicitation Number
18-032, including any addenda.

p. Local Time — Time in the Eastern Time Zone as observed by the State. Unless otherwise specified, all
stated times shall be Local Time, even if not expressly designated as such.

g. MSA — Maryland Stadium Authority.

r. Minority Business Enterprise (MBE) — Any legal entity certified as defined at COMAR
21.01.02.01B(54) which is certified by the Maryland Department of Transportation under COMAR
21.11.03.

s.  Normal Business Hours - Normal business hours are 8:00 a.m. — 5:00 p.m. Monday through Friday.

t. Notice to Proceed (NTP) — A written notice from the Procurement Officer that, subject to the
conditions of the Contract, work under the Contract is to begin as of a specified date.

u. Procurement Officer — Prior to the award of any Contract, the sole point of contact in the MSA for
purposes of this solicitation. After Contract award, the Procurement Officer or designate representative
has responsibilities as detailed in the Contract (Attachment A), including being the only MSA
representative who can authorize changes to the Contract. MSA may change the Procurement Officer at
any time by written notice to the Contractor.

v. Procurement Policies and Procedures — Procurement Policies and Procedures means the rules
adopted by the Authority that govern the procurement process that is to be followed by MSA. The
Procurement Policies and Procedures are available for review on MSA’s website at www.mdstad.com.

w. State — The State of Maryland.
x. Total Bid Price - The Bidder’s total price for services in response to this solicitation, included in the

Bid in Attachment F — Bid Form, and used in determining the recommended awardee (see IFB Section
1.14).

\ 1.3  Contract Type

The Contract resulting from this solicitation shall be fixed prices as specified on the Bid Form Price Sheet.

\ 1.4  Contract Duration

1.4.1 The Contract that results from this solicitation shall commence as of the earlier of: the issuance by the
Procurement Officer of a Notice to Proceed or the date the Contract is signed by the MSA Executive
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1.4.2

Director following any required approvals of the Contract, including approval by the Authority, if such

approval is required (“Contract Commencement”).

The term of this Contract begins on the earlier to occur of: (a) the issuance of a Notice to Proceed; or
(b) the date the Contract is signed by the Executive Director, following any required approvals of the
Contract, including approval by the Authority, if such approval is required. The Contract shall
terminate two (2) years from the effective date. The maximum cost to MSA during the term shall not

exceed $150,000 without written authorization from MSA following any required approvals.

1.4.3 The Contractor’s obligations to pay invoices to subcontractors that provided services during the Contract
term, as well as the audit, confidentiality, document retention, and indemnification obligations of the
Contract (see Attachment A) shall survive expiration or termination of the Contract and continue in

effect until all such obligation are satisfied.

1.5

Procurement Officer, Contract Administrator and Contract Monitors

151

The MSA may change the Procurement Officer at any time by written notice.

152

153

154

The sole point of contact for purposes of this solicitation prior to the award of any Contract is the

Procurement Officer at the address listed below:

Sandra Fox, Procurement Officer
Maryland Stadium Authority
Baltimore, Maryland 21201
Office Phone: (410) 223-4130
Email: sfox@mdstad.com

The Contract Administrator/ is:

Jeff Provenzano, Vice President of Facilities
Maryland Stadium Authority

333West Camden Street, Suite 500
Baltimore, Maryland 21230
T-410-230-8008

Email: Jkp@mdstad.com

For OPCY, WH, and CS, the MSA Contract Monitor is:

Matthew Kastel, Manager of Stadium Operations
Office of Facilities Management

555 Russell Street, Suite A

Baltimore, MD 21230

T-410-347-9317 F-410-539-7640

Email: mkastel@mdstad.com

For M&T, the MSA Contract Monitor is:

Bart Shifler, Manager of Stadium Operations
M&T Bank Stadium

1101 S. Russell Street

Baltimore, Maryland 21230
T-410-230-8066 F-410-230-8060

Email: Bshifler@mdstad.com
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The MSA may change the Contract Administrator / Contract Monitors at any time by written notice to
the Contractor.

1.6 Pre-Bid Conference

A Pre-Bid Conference (the Conference) will be held on November 30, beginning at 11:00 a.m., (Local Time),
at the Office of MSA, 333 West Camden Street, Suite 500, Baltimore, MD 21230. All prospective Bidders are
encouraged to attend in order to facilitate better preparation of their Bids.

The Conference will be summarized. As promptly as is feasible subsequent to the Conference, a summary of
the Conference and all questions and answers known at that time will be distributed to all prospective Bidders
known to have received a copy of this IFB. This summary, as well as the questions and answers, will also be
posted on eMaryland Marketplace. See IFB Section 1.8.

In order to assure adequate seating and other accommodations at the Conference, please e-mail, mail, or fax to
(410-333-1888) the Pre-Bid Conference Response Form to Attachment E the attention of the Procurement
Officer no later than 8:00 a.m. Local Time on November 30, 2017. The Pre-Bid Conference Response Form
is included as Attachment E to this IFB. In addition, if there is a need for sign language interpretation and/or
other special accommodations due to a disability, please notify the Procurement Officer no later than
November 28, 2017. MSA will make a reasonable effort to provide such special accommodation.

e  All prospective Bidders are encouraged to attend in order to facilitate better preparation of their Bids.

\1.7 eMarylandMarketplace

Each Bidder is requested to indicate its eMaryland Marketplace (eMM) vendor number in the Transmittal Letter
(cover letter) submitted at the time of its Bid submission to this IFB.

eMM is an electronic commerce system administered by the Maryland Department of General Services. In
addition to using the MSA website (www.mdstad.com and click on contracting opportunities) and possibly
other means for transmitting the IFB and associated materials, the solicitation and summary of the Pre-Bid
Conference, Bidder questions and the Procurement Officer’s responses, addenda, and other solicitation-related
information will be provided via eMM.

In order to receive a contract award, a vendor must be registered on eMM. Registration is free. Go to
https://emaryland.buyspeed.com/bso/login.jsp, click on “Register” to begin the process, and then follow the
prompts.

\ 1.8  Questions

Written questions from prospective Bidders will be accepted by the Procurement Officer prior to the
Conference. If possible and appropriate, such questions will be answered at the Conference. (No substantive
question will be answered prior to the Conference.) Questions to the Procurement Officer shall be submitted
via e-mail to the following e-mail address: sfox@mdstad.com. Please identify in the subject line the
Solicitation Number and Title. Questions, both oral and written, will also be accepted from prospective Bidders
attending the Conference. If possible and appropriate, these questions will be answered at the Conference.

Questions will also be accepted subsequent to the Conference and should be submitted to the Procurement
Officer (see above email address) in a timely manner prior to the Bid due date. Questions are requested to
be submitted at least five (5) days prior to the Bid due date. The Procurement Officer, based on the
availability of time to research and communicate an answer, shall decide whether an answer can be given before
the Bid due date. Time permitting, answers to all substantive questions that have not previously been answered,
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and are not clearly specific only to the requestor, will be distributed to all vendors that are known to have
received a copy of the IFB in sufficient time for the answer to be taken into consideration in the Bid.

1.9 Procurement Method

This Contract will be awarded in accordance with the Competitive Sealed Bidding method under MSA’s
Procurement Policies and Procedures.

| 1.10 Bids Due (Closing) Date and Time

Bids, in the number and form set forth in Section 4.4 “Required Bid Submissions,” must be received by the
Procurement Officer at the address listed on the Key Information Summary Sheet, no later than 2:00 p.m.,
(Local Time) on December 18, 2017 in order to be considered.

Requests for extension of this time or date will not be granted. Bidders mailing Bids should allow sufficient
mail delivery time to ensure timely receipt by the Procurement Officer. Except as provided in COMAR
21.05.02.10, Bids received after the due date and time listed in this section will not be considered.

Bids may be modified or withdrawn by written notice received by the Procurement Officer before the time and
date set for the opening.

Bids may not be submitted by e-mail or facsimile.
Vendors not responding to this solicitation are requested to submit the ‘“Notice to Vendors” form, which

includes company information and the reason for not responding (e.g., too busy, cannot meet mandatory
requirements, etc.). This form is located in the IFB immediately following the Title Page (page ii).

\ 1.11  Multiple or Alternate Bids

Multiple and/or alternate Bids will not be accepted unless otherwise invited in the solicitation documents.

\ 1.12 Opening and Recording of Bids

1.12.1 Opening and Recording. Bids and timely modifications to Bids shall be opened publicly, at the time,
date and place designated in the IFB. The name of each Bidder, the total Bid price, and such other
information as is deemed appropriate shall be read aloud or otherwise made available.

1.12.2 The Bid Opening shall occur at the location of MSA, 333 West Camden Street, Suite 500 Baltimore,
MD 21201. The name of each Bidder, its Total Bid Price, and such other information as is deemed
appropriate, shall be read aloud or otherwise made available.

1.13 Confidentiality of Bids

The Bids shall be tabulated or a Bid abstract made. The opened Bids shall be available for public inspection at a
reasonable time after Bid opening, but in any case before contract award, except to the extent the Bidder
designates trade secrets or other proprietary data to be confidential as set forth in this solicitation. Material so
designated as confidential shall accompany the Bid and shall be readily separable from the Bid in order to
facilitate public inspection of the non-confidential portion of the Bid, including the Total Bid Price.

For requests for information made under the Public Information Act (PIA), the Procurement Officer shall
examine the Bids to determine the validity of any requests for nondisclosure of trade secrets and other
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proprietary data identified in writing. Nondisclosure is permissible only if approved by the Office of the
Attorney General.

1.14 Award Basis

The Contract shall be awarded to the responsible Bidder submitting a responsive Bid with the most favorable
Total Bid Price for providing the goods and services as specified in this IFB. The most favorable Total Bid
Price will be the lowest price total on Attachment F - Bid Form

| 1.15 TieBids

Tie Bids will be decided pursuant to COMAR 21.05.02.14.

\ 1.16 Duration of Bid

Bids submitted in response to this IFB are irrevocable for 120 days following the closing date of the Bids. This
period may be extended at the Procurement Officer’s request only with the Bidder’s written agreement.

1.17 Revisions to the IFB

If it becomes necessary to revise this IFB before the due date for Bids, the MSA shall endeavor to provide
addenda to all prospective Bidders that were sent this IFB or which are otherwise known by the Procurement
Officer to have obtained this IFB. In addition, addenda to the IFB will be posted on the MSA’s procurement
web page and through eMM. It remains the responsibility of all prospective Bidders to check all applicable
websites for any addenda issued prior to the submission of Bids.

Acknowledgment of the receipt of all addenda to this IFB issued before the Bid due date shall be included in the
Transmittal Letter accompanying the Bidder’s Bid. Failure to acknowledge receipt of an addendum does not
relieve the Bidder from complying with the terms, additions, deletions, or corrections set forth in the addendum,
and may cause the Bid to be rejected as being non-responsive to the requirements of the IFB.

1.18 Cancellations Acceptance, Minor Irregularities and Discussions

The MSA reserves the right to cancel this IFB, accept or reject any and all Bids, in whole or in part, received in
response to this IFB, to waive or permit cure of minor irregularities, and to conduct discussions with all
qualified or potentially qualified Bidders in any manner necessary to serve the best interests of MSA. The MSA
also reserves the right, in its sole discretion, to award a Contract based upon the bids received without prior
discussions.

1.19 Incurred Expenses

The MSA will not be responsible for any costs incurred by any Bidder in preparing and submitting a Bid or in
performing any other activities related to submitting a Bid in response to this solicitation.

1.20 Protest/Disputes

Any protest or dispute related, respectively, to this solicitation or the resulting Contract shall be subject to the
provisions of MSA’s Procurement Policies and Procedures.
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1.21 Bidder Responsibilities

The selected Bidder shall be responsible for rendering services for which it has been selected as required by this
IFB. All subcontractors shall be identified and a complete description of their role relative to the Bid shall be
included in the Bidder’s Bid. If applicable, subcontractors utilized in meeting the established MBE
participation goal(s) for this solicitation shall be identified as provided in the appropriate Attachment(s) of this
IFB.

If a Bidder that seeks to perform or provide the services required by this IFB is the subsidiary of another entity,
all information submitted by the Bidder, such as but not limited to, references, financial reports, or experience
and documentation (e.g. insurance policies, bonds, letters of credit) used to meet minimum qualifications, if
any, shall pertain exclusively to the Bidder, unless the parent organization will guarantee the performance of the
subsidiary. If applicable, the Bidder’s Bid shall contain an explicit statement that the parent organization will
guarantee the performance of the subsidiary.

1.22 Substitution of Personnel

If the solicitation requires that a particular individual or personnel be designated by the Bidder to work on the
Contract, any substitution of personnel after the Contract has commenced must be approved in writing by the
Contract Monitor prior to the substitution. If the Contractor substitutes personnel without the prior written
approval of the Contract Monitor, the Contract may be terminated for default which shall be in addition to, and
not in lieu of, the MSA’s remedies under the Contract or which otherwise may be available at law or in equity.

1.23 Mandatory Contractual Terms

By submitting a Bid in response to this IFB, a Bidder, if selected for award, shall be deemed to have accepted
the terms and conditions of this IFB and the Contract, attached herein as Attachment A. Any exceptions to this
IFB or the Contract must be raised prior to Bid submission. Changes to the solicitation, including the Bid
Form or Contract, made by the Bidder may result in Bid rejection.

1.24 Bid/Proposal Affidavit

A Bid submitted by a Bidder must be accompanied by a completed Bid/Proposal Affidavit. A copy of this
Affidavit is included as Attachment B of this IFB.

1.25 Contract Affidavit

All Bidders are advised that if a Contract is awarded as a result of this solicitation, the successful Bidder will be
required to complete a Contract Affidavit. A copy of this Affidavit is included as Attachment C of this IFB.
This Affidavit must be provided within five (5) Business Days of notification of proposed Contract award.

1.26 Compliance with Laws/Arrearages

By submitting a Bid in response to this IFB, the Bidder, if selected for award, agrees that it will comply with all
Federal, State, and local laws applicable to its activities and obligations under the Contract.

By submitting a response to this solicitation, each Bidder represents that it is not in arrears in the payment of
any obligations due and owing the State, including the payment of taxes and employee benefits, and that it shall
not become so in arrears during the term of the Contract if selected for Contract award.
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1.27 Verification of Registration and Tax Payment

Before a business entity can do business in the State it must be registered with the State MSA of Assessments
and Taxation (SDAT). SDAT is located at State Office Building, Room 803, 301 West Preston Street,
Baltimore, Maryland 21201. The SDAT website is http://sdatcert3.resiusa.org/ucc-charter/ .

It is strongly recommended that any potential Bidder complete registration prior to the due date for receipt of
Bids. A Bidder’s failure to complete registration with SDAT may disqualify an otherwise successful Bidder
from final consideration and recommendation for Contract award.

1.28 False Statements

Bidders are advised that Md. Code Ann., State Finance and Procurement Article, § 11-205.1 provides as
follows:

1.28.1 In connection with a procurement contract a person may not willfully:

@) Falsify, conceal, or suppress a material fact by any scheme or device;

(b) Make a false or fraudulent statement or representation of a material fact; or

(c) Use a false writing or document that contains a false or fraudulent statement or entry of a
material fact.

1.28.2 A person may not aid or conspire with another person to commit an act under subsection (1) of this
section.

1.28.3 A person who violates any provision of this section is guilty of a felony and on conviction is subject to
a fine not exceeding $20,000 or imprisonment not exceeding five years or both.

1.29 Payments by Electronic Funds Transfer

By submitting a response to this solicitation, the Bidder/Offeror agrees to accept payments by electronic funds
transfer (EFT) unless the State Comptroller’s Office grants an exemption. Payment by EFT is mandatory for
contracts exceeding $200,000. The selected Bidder/Offeror shall register using the COT/GAD X-10 Vendor
Electronic Funds (EFT) Registration Request Form. Any request for exemption must be submitted to the State
Comptroller’s Office for approval at the address specified on the COT/GAD X-10 form, must include the
business identification information as stated on the form, and must include the reason for the exemption. The
COT/GAD X-10 form may be downloaded from the Comptroller’s website at:
http://comptroller.marylandtaxes.com/Government_Services/State Accounting_Information/Static_Filess/APM/
X-1020130407.pdf

1.30 Prompt Payment Policy

This procurement and the Contract(s) to be awarded pursuant to this solicitation are subject to the Prompt
Payment Policy Directive issued by the Governor’s Office of Minority Affairs (GOMA) and dated August
1, 2008. Promulgated pursuant to Md. Code Ann., State Finance and Procurement Article, 8§ 11-201, 13-
205(a), and Title 14, Subtitle 3, and COMAR 21.01.01.03 and 21.11.03.01, the Directive seeks to ensure
the prompt payment of all subcontractors on non-construction procurement contracts. The Contractor must
comply with the prompt payment requirements outlined in the Contract, Section 31 “Prompt Payment” (see
Attachment A). Additional information is available on GOMA’s website at:
http://goma.maryland.gov/Legislation%20Docs/PROMPTPAYMENTFAQs_000.pdf
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1.31

Electronic Procurements Authorized

MSA may conduct procurement transactions by electronic means, including the solicitation, bidding,
award, execution, and administration of a contract, as provided in Md. Code Ann., Maryland Uniform
Electronic Transactions Act, Commercial Law Article, Title 21.

Participation in the solicitation process on a procurement contract for which electronic means has been
authorized shall constitute consent by the Bidder/Offeror to conduct by electronic means all elements of
the procurement of that Contract which are specifically authorized under the solicitation or the
Contract.

“Electronic means” refers to exchanges or communications using electronic, digital, magnetic, wireless,
optical, electromagnetic, or other means of electronically conducting transactions. Electronic means
includes facsimile, e-mail, internet-based communications, electronic funds transfer, specific electronic
bidding platforms (e.g., https://emaryland.buyspeed.com/bso/), and electronic data interchange.

In addition to specific electronic transactions specifically authorized in other sections of this solicitation
(e.g., 8 1.30 “Payments by Electronic Funds Transfer”) and subject to the exclusions noted in section E
of this subsection, the following transactions are authorized to be conducted by electronic means on the
terms described:

e The Procurement Officer may conduct the procurement using eMM, e-mail, or facsimile to issue:

(a) the solicitation (e.g., the IFB/RFP);

(b) any amendments;

(c) pre-Bid/Proposal conference documents;

(d) questions and responses;

(e) communications regarding the solicitation or Bid/Proposal to any Bidder/Offeror or potential
Bidder/Offeror;

(f) notices of award selection or non-selection; and

(9) the Procurement Officer’s decision on any Bid protest or Contract claim.

e A Bidder/Offeror or potential Bidder/Offeror may use e-mail or facsimile to:

(a) ask questions regarding the solicitation;

(b) reply to any material received from the Procurement Officer by electronic means that includes a
Procurement Officer’s request or direction to reply by e-mail or facsimile, but only on the terms
specifically approved and directed by the Procurement Officer;

(c) submit a "No Bid/Proposal Response" to the solicitation.

e The Procurement Officer, the Contract Monitor, and the Contractor may conduct day-to-day
Contract administration, except as outlined in Section E of this subsection utilizing e-mail,
facsimile, or other electronic means if authorized by the Procurement Officer or Contract Monitor.

The following transactions related to this procurement and any Contract awarded pursuant to it are not
authorized to be conducted by electronic means:

submission of initial Bids or Proposals;

filing of Bid Protests;

filing of Contract Claims;

submission of documents determined by the MSA to require original signatures (e.g., Contract
execution, Contract modifications, etc.); or

i NS
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5. any transaction, submission, or communication where the Procurement Officer has specifically
directed that a response from the Contractor or Bidder/Offeror be provided in writing or hard copy.

Any facsimile or e-mail transmission is only authorized to the facsimile numbers or e-mail addresses
for the identified person as provided in the solicitation, the Contract, or in the direction from the
Procurement Officer or Contract Monitor.

| 1.32

Intentionally Omitted

| 1.33

Indemnification/Liability

1.33.1

The Contractor shall indemnify and save harmless MSA, the Baltimore Orioles Limited Partnership
(“Orioles”) and/or the Baltimore Ravens Limited Partnership (“Ravens”), as the case may be, its agents
and employees, against and from all suits, actions, claims, demands, damages, losses, expenses and/or
costs of every kind and description to which each may be subjected by reason of injury (including
death) to persons or damage property, resulting from Contractor's performance of work specified
herein or performed under this Contract, or any part thereof, or by or on account of any act or omission
of the Contractor, its agents or employees, or be against, suffered or sustained by MSA, the Baltimore
Orioles and/or the Ravens, as the case may be, its agents and employees, or be against, suffered or
sustained by other corporations and persons to whom MSA, the Orioles and/or the Ravens, as the case
may be, its agents and employees, may become liable therefore, except that Contractor shall not
indemnify and save harmless the MSA, the Orioles and/or the Ravens, as the case may be, its agents
and employees, against and from all suits, actions, claims, demands, damages, losses, expenses and/or
costs arising from or due to the negligence of the MSA, the Orioles and/or the Ravens, as the case may
be.

| 1.34

Living Wage Requirements

Living Wage Requirements are not applicable for this contract.

| 1.35

Intentionally Omitted

| 1.36

Small Business Reserve (SBR) Procurement

This is
vendors
Article,

a Small Business Reserve Procurement for which award will be limited to certified small business

. Only businesses that meet the statutory requirements set forth in State Finance and Procurement

8§14-501—14-505, Annotated Code of Maryland, and that are certified by the Department of General

Services Small Business Reserve Program are eligible for award of a contract.

For the purposes of a Small Business Reserve Procurement, a small business is a for-profit business, other than
a broker, that meets the following criteria:

A. It is independently owned and operated;

B. It is not a subsidiary of another business;

C. It is not dominant in its field of operation; and
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D. Either:

F.

(1) With respect to employees:

(a) Its wholesale operations did not employ more than 50 persons in its most recently completed 3
fiscal years;

(b) Its retail operations did not employ more than 25 persons in its most recently completed 3 fiscal
years;

(c) Its manufacturing operations did not employ more than 100 persons in its most recently
completed 3 fiscal years;

(d) Its service operations did not employ more than 100 persons in its most recently completed 3
fiscal years;

(e) Its construction operations did not employ more than 50 persons in its most recently completed
3 fiscal years; and

(f) The architectural and engineering services of the business did not employ more than 100 persons
in its most recently completed 3 fiscal years; or

(2) With respect to gross sales:

(a) The gross sales of its wholesale operations did not exceed an average of $4,000,000 in its most
recently completed 3 fiscal years;

(b) The gross sales of its retail operations did not exceed an average of $3,000,000 in its most
recently completed 3 fiscal years;

(c) The gross sales of its manufacturing operations did not exceed an average of $2,000,000 in its
most recently completed 3 fiscal years;

(d) The gross sales of its service operations did not exceed an average of $10,000,000 in its most
recently completed 3 fiscal years;

(e) The gross sales of its construction operations did not exceed an average of $7,000,000 in its
most recently completed 3 fiscal years; and

(f) The gross sales of its architectural and engineering operations did not exceed an average of
$4,500,000 in its most recently completed 3 fiscal years.

Note: If a business has not existed for 3 years, the employment and gross sales average or averages
shall be the average for each year or part of a year during which the business has been in existence.

Further information on the certification process is available at eMaryland Marketplace.

Ineligible Bids or Proposals. Under a small business reserve procurement, a business that is not a
certified small business is ineligible for award of a contract.

G. Before awarding a contract under a procurement designated as a small business reserve procurement,

the Procurement Officer shall verify that the apparent awardee is certified by the Department of General
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Services as a small business. A procurement contract award under a small business reserve may not be
made to a business that has not been certified.

H. Reporting. The designated procurement units shall submit a report on the Small Business Reserve
Program annually as required under COMAR 21.13.01.03B.

1.37 Conflict of Interest Affidavit and Disclosure

Bidders/Offerors shall complete and sign the Conflict of Interest Affidavit and Disclosure (Attachment 1)
and submit it with their Bid/Proposal. All Bidders/Offerors are advised that if a Contract is awarded as a
result of this solicitation, the successful Contractor’s personnel who perform or control work under this
Contract and each of the participating subcontractor personnel who perform or control work under this
Contract may be required to complete agreements substantially similar to Attachment I Conflict of
Interest Affidavit and Disclosure. For policies and procedures applying specifically to Conflict of
Interests, the Contract is governed by COMAR 21.05.08.08.

\ 1.38 Intentionally Omitted

| 1.39  General Conditions for Maintenance Contracts

1.39.1 The contract resulting from this IFB will be subject to MSA’s General Conditions for Maintenance
Contracts. A copy is attached hereto as Attachment L.

1.40 Taxes — Responsibility for Payment, Exemption, Forms to be Filed, etc.

The Contractor is responsible for, and by submitting a bid, agrees to pay all retail sales, income, real estate,
sales and use, transportation and special taxes applicable to and assessable against any materials, equipment,
processes and operations incident to or involved in the work. The Contractor is responsible for ascertaining and
acquainting himself with such taxes and making all necessary arrangements to pay.

1.41 Tax Exemption

The State is generally exempt from federal excise taxes, and District of Columbia sales taxes and transportation
taxes. Exemption certificates shall be completed upon request. Where a Contractor is required to furnish and
install material in the construction or improvement of real property in the performance of a Contract, the
Contractor shall pay the Maryland sales tax applicable to such material and the State’s exemption does not

apply.

1.42  Sustainability Policies

1.42.1 The MSA is committed to procuring all supplies, services, maintenance, construction and architect-
engineer services in a manner consistent with the promotion of sound environmental practices.
Moreover, Camden Yards Sports Complex has adopted certain policies and procedures in furtherance of
its LEED certification endeavor. In connection therewith, all goods and services provided in response to
this solicitation shall conform to the policies attached hereto as Attachment P as applicable.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.
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SECTION 2 — MINIMUM QUALIFICATIONS

2.1 Bidder Minimum Qualifications

The Bidder must complete a Contractor’s Experience and Qualifications Form, Attachment G and submit it
along with other documents in Sections 4.1. Bidder must provide a minimum of three (3) references of work
performed of a similar nature as requested in this IFB. The Procurement Officer or representative, on behalf of
MSA, may or may not contact any or all of the cited References, and in addition, may contact any other
reference of choice. These Minimum Qualifications are requirements that must be met by a vendor in order to
submit a Bid, including any licensures or certifications, years of experience, etc. These are not to be service
requirements or deliverables under the Contract.

The Bidders must provide proof with its Bid that the following Minimum Qualifications have been satisfied:

2.1.1 The Bidder shall have three (3) years minimum of experience in providing the services of the type and
size required in Section 3 at commercial facilities. The experience must have been within the past five
(5) years. The experience officially gained prior to the formation of a corporation or other business
entity may be considered when evaluating responsibility.

2.1.2 The Contractor must be registered to do business in the State of Maryland before a contract can be
awarded and in good standing.

NOTE: A Bidder meeting the minimum requirements does not guarantee that the Bidder will be
deemed responsible or have its Bid deemed acceptable.
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SECTION 3 - SCOPE OF WORK

3.1

Purpose

The Maryland Stadium Authority (MSA) is issuing this IFB to obtain a highly qualified contractor to provide a
Concrete Maintenance and Repair Services at the Camden Yards Sports Complex in Baltimore.

The Contractor will provide a multi-year service contract.

3.2

Scope of Work - Requirements

321

3.2.2

3.2.3

3.24

3.25

The Contractor shall:

3211

3.2.1.2

3.2.1.3

3214

3.2.15

3.2.1.6

provide all labor, equipment, materials*, supervision, freight and services as needed to provide
concrete repairs and maintenance.

*The Contractor shall be responsible for all disposable/consumable supplies (PPE, gloves,
rags, trash bags, drill bits, saw blades, gasoline) as required to perform outlined tasks at no
cost to MSA.

*Contractor shall provide its own hand and power tools (saws, drills, buckets, mixing pans,
shovels, etc.) to fulfill contract requirements.

perform general concrete repairs and small construction projects which will vary in size on an
“on-call time and material” basis.

perform small projects that may consist of the removal and replacement of concrete curbs and
gutters, walkways, and others at various locations throughout the stadium and its surrounding
walkways and parking lots. Plans may be furnished by the Owner on more complex projects.
Written work orders will be furnished on routine projects only.

repair sidewalks, slabs, curb and gutter, steps, stoops, walls, and other miscellaneous
structures, with or without steel reinforcement in accordance with the design and dimensions
as shown on detailed drawings or plans furnished by the Owner at the time of task assignment.

The majority of task request will be in accordance to the most current SHA details.

be available on a short notice to perform minor maintenance and small construction projects

This scope of work is not an inclusive to materials and surfaces listed. The MSA may request the
Contractor to perform additional concrete and repair services if it is mutually agreed the Contractor is
qualified to do the work, if prior approval is authorized by MSA.

The Contractor must meet all Federal EPA, OSHA, and MDE guidelines.

All work shall conform to applicable codes, rules, and regulations.

MSA reserves the right to perform any work called for in this contract by MSA forces or other
contractual means.
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3.2.6

The Owner will specify materials.

MSA reserves the right to perform any work called for in this contract by MSA forces or other contractual

means.

3.2.7

The Contractor is responsible for contacting Miss Ultility or another comparable organization when
performing concrete repairs, in areas where utilities maybe located, to ensure that no utilities will be
damaged in the repair process.

3.2.8 MSA utilizes a computerized maintenance system (CMMS) for scheduling and planning work. The
Contractor shall become accustomed with the system in regards to the specific services related to
concrete maintenance and repair services.

3.2.9 The owner will specify materials and MSA will reimburse the Contractor at cost plus 10%. Contractor
must present a receipt showing the cost. All subcontracted work by the primary contractor will be
reimbursed at cost plus 5%. The subcontractor must present a receipt to the contractor showing the cost.

3.3 Supervisor/Work Force

3.3.1  Contractor shall provide a work force sufficient to complete the work as it is specified. Included in this
work force shall be a competent Supervisor acceptable to MSA who shall be responsible for adherence
to the contract requirements.

3.3.2  Contractor’s Supervisor/Mechanic/Project Manager shall have control of all work crews assigned to
perform work under this contract and is expected to be on-site during times when work crews are
assigned to perform and is to be available to MSA during working hours.

3.3.3 Contractor’s Supervisor/Mechanic/Project Manager will report without delay any damage to MSA
equipment or property and shall be held responsible for the repair and/or replacement of any such
damage caused by his/her crew or equipment.

3.3.4 MSA has the right to determine the crew size that will be working on any project.

3.3.5 MSA will determine which labor category shall apply for any given project. The Contractor may be
requested to make recommendation based upon the particular requirements for any give project.

3.4  Working Hours

3.4.1 Regular working hours shall mean between 7:00 a.m. and 5:00 p.m., Monday through Friday, MSA
holidays and weekends excluded. Overtime will be paid after forty (40) hours in one business week.

3.4.2 The Contractor at its own cost and expense may elect to work other than normal hours. MSA will not
be responsible for any overtime hours absent prior written authorization by MSA.

3.5  Coordination/Planning

3.5.1 All work must be conducted in a manner which meets the approval of MSA. There may be meetings

on-site between the Contractor and Contract Monitor to certify the accomplishment of work. Any
specific problem area which does not meet the contract requirements set forth herein shall be called to
the attention of the Contractor along with the action required to satisfy the requirements.
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3.5.2 MSA reserves the right to perform similar work by MSA forces or other contractual means in the
immediate vicinity or adjacent to the work being performed by the Contractor.

3.5.3 MSA will make reasonable efforts to schedule work at least 72 hours in advance; however, there could
be extenuating circumstances that require contractor to work on project or job with less notice.

3.5.4 ltis the Contactor responsibility to contact miss utilities or another comparable organization to
determine that no utilities will be damaged during the concrete repairs.

3.6 Contractor’s Use of Premises

3.6.1 The Contractor shall limit his use of the premises to the work indicated, so as to allow for MSA
occupancy and use.

3.6.2 The Contractor shall confine operations at the site to the areas permitted under the contract. Portions of
the site beyond areas on which work is indicated are not to be disturbed. The Contractor shall conform
to site rules and regulations affecting work while engaged in contract work.

3.7 Protection of Work/MSA Property

3.7.1 The Contractor shall provide all necessary protection of completed work to prevent damage from other
work in adjacent areas.

3.7.2  Any furniture, fixtures and equipment in the work area shall be covered/protected by the successful
bidder at his/her expense. This includes tile or carpeted floors.

3.8  Cleaning

3.8.1 The Contractor shall maintain the work areas clean of debris at all times. Upon completion of any work
project, the Contractor shall remove remaining excess materials, waste, rubbish, debris, and
construction and installation equipment from the premises immediately. Any debris, dirt or stains
caused by the work shall be promptly removed. Requests to leave materials, waste, rubbish, debris, and
construction and installation equipment on site longer than eight (8) hours must be approved in writing
by MSA in advance.

3.9  Safety

3.9.1 The Contractor shall take all necessary precautions for the safety of employees on the work crew to
prevent accidents or injury to persons on, about, or adjacent to the premises where the work is being
performed. All work to be done in accordance with all applicable laws and codes.

3.9.2  When operating any boom lifts on site, the operator must be certified.

3.9.3  On site supervision must possess a valid OSHA ten hour safety certification.
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3.10 Hazardous Waste

3.10.1 The Contractor shall handle, store, transport and dispose of hazardous waste materials in compliance
with Federal and State hazardous waste laws, rules and regulations.

3.10.2 The Contractor retains ownership/possession of all waste materials generated by their work and shall
be entirely responsible for the cleanup of any contamination resulting from spills or mishandling of
same. The waste materials must be packaged and labeled according to MDE/EPA and DOT regulations
and must be removed from MSA property within 10 working days of completion of work. The
Contractor shall make every effort to minimize the generation of hazardous waste.

3.10.3 The Contractor shall handle, store, transport and dispose of hazardous waste materials in compliance
with Federal and State hazardous waste laws, rules and regulations.

|3.11  Security Requirements

3.11.1 Employee Identification

(a) Each person who is an employee or agent of the Contractor or subcontractor shall display his or
her company ID badge at all times while on MSA premises. Upon request of authorized MSA
personnel, each such employee or agent shall provide additional photo identification.

(b) At all times at any facility, the Contractor’s personnel shall cooperate with MSA site
requirements that include but are not limited to being prepared to be escorted at all times,
providing information for badge issuance, and wearing the badge in a visible location at all times.

\ 3.12 Insurance Requirements

3.12.1 The Contractor and its subcontractors shall maintain Commercial General Liability Insurance or its
equivalent, for bodily injury and property damage, including loss of use. It is preferred that coverage be
provided on an “occurrence” basis. If “claims made” forms are submitted, the requirements noted after
section “G” must be met. Such Commercial General Liability policy shall include the following
extensions:

3.12.1.1 Itis preferred that the general aggregate limit apply separately to this contract;

3.12.2 Premises/Operations;

3.12.3 Actions of Independent Contractors;

3.12.4 Products/completed Operations to be maintained for two (2) years after completion of the contract;

3.12.5 Contractual liability assumed under this contract;

3.12.6 Personal injury liability including coverage for offenses related to employment, and for offenses

assumed under this contract (delete any standard employment and contractual exclusions if
contained in the personal injury coverage section).
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3.12.7

3.12.8

3.12.9

The Contractor and its subcontractors shall maintain Business Automobile Liability Insurance
which will pay for liabilities arising out of accidents involving the ownership, operation,
maintenance or use of any owned, hired, or non-owned motor vehicles, uninsured motorist’s
insurance and automobile contractual liability. NOTE: INSURANCE MUST BE ON A
PRIMARY BASIS. CONTRACTUAL REQUIREMENTS MUST BE CLEARLY
INDICATED ON CERTIFICATE OR BY ENDORSEMENTS.

The Contractor and its subcontractors shall maintain Worker’s Compensation Insurance as required
by Maryland law.

The coverages listed above shall be written for not less than the following limits of liability. Limits
can be furnished by a combination of primary and excess (umbrella) policies.

Commercial General Liability Insurance including all extensions —

$1,000,000 each occurrence;

$1,000,000 personal injury;

$1,000,000 products liability;

$1,000,000 general aggregate

Business Automobile Liability -
$1,000,000 each accident

Worker’s Compensation Insurance — statutory requirements. Employers liability insurance - $1,000,000 each
accidental injury; and $1,000,000 each employee, $1,000,000 policy limit for disease.

3.12.10

3.12.11

3.12.12

3.12.13

3.12.14

All insurance policies required hereunder shall be endorsed to include the following provision: “It
is agreed that this policy is not subject to cancellation, non-renewal, material change, or reduction
in coverage until forty-five (45) days prior written notice has been given to MSA.

No acceptance and/or approval of any insurance by MSA shall be construed as relieving or
excusing the Contractor, or the surety or bond, if any, from any liability or obligation imposed
upon either or both of them by the provisions of the Contract Documents.

NAMED ADDITIONAL INSUREDS. MSA, the Baltimore Orioles Limited Partnership, the
Baltimore Ravens Limited Partnership and the State of Maryland (including their elected or
appointed officials, agents and employees) are to be named as additional insured under all
coverages except Worker’s Compensation, and the certificates of insurance (or certified policies, if
requested) must so indicate through inclusion of appropriate endorsement. Coverage afforded
under this paragraph shall be primary to any other insurance or self-insurance, whether or not such
other insurance or self-insurance is stated as primary, excess or contingent, as respects the above
additional insured, their elected and appointed officials, agents and employees.

Insurance coverages required herein shall be in force throughout the Contract term. Should the
Contractor fail to provide acceptable evidence of current insurance within ten (10) days of receipt
of written notice at any time during the Contract term, MSA shall have the absolute right to
terminate the Contract without any further obligation to the Contractor, and the Contractor shall be
liable to MSA for the entire additional cost of procuring substitute performance and the cost of
performing the incomplete portion of the Contract at the time of termination.

Contractual and other liability insurance provided under this Contract shall not contain a
supervision, inspection or engineering service exclusion that would preclude MSA from
supervising or inspecting the operations of the contractors as the end result.
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3.12.15 The Contractor shall assume all on-the-job responsibilities as to the control of persons directly
employed by it and of agents or subcontractors and anyone directly or indirectly employed by any
of them, or by anyone for whose acts any of them may be liable. Contractor shall be as fully
responsible to MSA for the acts and omissions of the subcontractors and of persons employed by
them as it is for acts and omissions of persons directly employed by the Contractor.

3.12.16 TORT CLAIMS ACT. It is agreed that the Contractor and its insurers will not raise or use, in the
adjustment of claims or in the defense of suits against MSA, any immunity of the insured from tort
liability (including Maryland Tort Claims Act), including any limitation of liability, unless
requested by MSA.

3.12.17 The Contractor shall furnish subcontractors’ certificates of insurance to MSA upon request.

\ 3.13 Invoicing

3.13.1 General

(@) All invoices for services shall be signed by the Contractor and emailed to invoices@mdstad.com.
All invoices shall include the following information:

e Contractor name;

e Remittance address;

Federal taxpayer identification number (or if sole proprietorship, the individual’s social
security number);

Invoice period,;

Invoice date;

Invoice number;

MSA assigned Contract number;

MSA (Blanket) Purchase Order number(s);
Goods or services provided; and

Amount due.

Work Order number

o MSA‘s address (Maryland Stadium Authority, 333 West Camden Street, Suite 500,
Baltimore, Maryland 21201). Invoices submitted without the required information cannot be
processed for payment until the Contractor provides the required information.

(b) The MSA reserves the right to reduce or withhold Contract payment in the event the Contractor
does not provide MSA with all required deliverables within the time frame specified in the
Contract or in the event that the Contractor otherwise materially breaches the terms and
conditions of the Contract until such time as the Contractor brings itself into full compliance with
the Contract. Also see the “Living Wage” provision of the Contract, if applicable, which allows
for withholding of payment under certain circumstances. Any action on the part of the MSA, or
dispute of action by the Contractor, shall be in accordance with the provisions of Md. Code Ann.,
State Finance and Procurement Article 88 15-215 through 15-223 and with COMAR 21.10.02.

(c)  Vendor payments can take up to 30 business days. Vendor may check the status of payment by
registering on General Accounting Division of Comptrollers website at:

http://compnet.comp.state.md.us/General Accounting Division

If you do not see your payment, you may fill out the request form on MSA’s website at
www.mdstad.com. Under “Account Payable” and it will be researched.
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3.13.2 Invoice Submission Schedule

The Contractor shall submit monthly invoices.

Exhibit I. Current Contract Price

Please see the current pricing below.

DESCRIPTION Regular Time Hourly Rate
Project Manager $24.00
Mechanic/Finisher/Form Carpenter $24.00
Laborer/Helper/Apprentice $21.80

DESCRIPTION Premium Time-- Hourly Rate
Project Manager $24.00
Mechanic/Finisher/Form Carpenter $24.00
Laborer/Helper/Apprentice $21.80
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SECTION 4 - BID FORMAT

4.1

One Part Submission

Bidders should submit its Bid, along with Additional Bid Submissions (see Section 4.4) in a single sealed
package/envelope.

4.2

Labeling

Each Bidder is required to label the sealed Bid. The Bid shall bear the IFB title and number, name and address
of the Bidder, and closing date and time for receipt of the Bids.

|43

Bid Price Form

The Bid shall contain all price information in the format specified on the Bid Form Price Sheet (Attachment
F). Complete the Bid Form only as provided in the Bid Pricing Instructions. Do not amend, alter, or leave
blank any items on the Bid Form Price Sheet or include additional clarifying or contingent language on or
attached to the Bid Form. Failure to adhere to any of these instructions may result in the Bid being determined
to be non-responsive and rejected by the MSA.

4.4

Additional Bid Submissions

441

Transmittal Letter:

A Transmittal Letter should be submitted with the Bid. The purpose of this letter is to transmit the Bid
and acknowledge the receipt of any addenda. The Transmittal Letter should be brief and signed by an
individual who is authorized to commit the Bidder to the services and requirements as stated in this
IFB. The Transmittal Letter should include the following:

Name and address of the Bidder;

Name, title, e-mail address, and telephone number of primary contact for the Bidder;
Solicitation Title and Solicitation Number that the Bid is in response to;

Signature, typed name, and title of an individual authorized to commit the Bidder to its Bid,;
Federal Employer Identification Number (FEIN) of the Bidder, or if a single individual, that
individual’s Social Security Number (SSN);

Bidder’s eMM number;

Bidder’s MBE certification number (if applicable);

Acceptance of all Contract terms and conditions (see Section 1.23).

NOTE: Exceptions to terms and conditions may result in having the Bid deemed
unacceptable or classified as not reasonably susceptible of being selected for award.
Acknowledgement of all addenda to this IFB.

Any information which is claimed to be confidential is to be noted by reference and included after the
Transmittal Letter. An explanation for each claim of confidentiality shall be included (see Section 1.13
“Confidentiality of Bids”).

In addition, the Transmittal Letter shall indicate whether the Bidder is the subsidiary of another entity,
and if so, whether all information submitted by the Bidder pertains exclusively to the Bidder.
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4.4.2 Completed Attachments (Submit three (3) copies of each with original signatures).

Completed Bid Form (Attachment F).

Completed Bid/Proposal Affidavit (Attachment B).

Contractor Experience and Qualification Statement (Attachment G).
Completed Conflict of Interest Affidavit and Disclosure (Attachment I).
Completed Small Business Affidavit (Attachment H)

Completed Certification Investment Activities in Iran (Attachment J).
Signed Acknowledgement of all Addenda, if any.

S@ oo oW

4.4.3 Legal Action Summary:
This summary shall include:

i A statement as to whether there are any outstanding legal actions or potential claims
against the Bidder and a brief description of any action;

ii. A brief description of any settled or closed legal actions or claims against the Bidder
over the past five (5) years;

iii. A description of any judgments against the Bidder within the past five (5) years,
including the case name, number court, and what the final ruling or determination was
from the court; and

iv. In instances where litigation is on-going and the Bidder has been directed not to
disclose information by the court, provide the name of the judge and location of the
court.

4.4.4 Subcontractors:

Upon request by MSA, the apparent awardee shall provide a complete list of all subcontractors that will
work on the Contract if the Bidder receives an award, including those utilized in meeting the MBE
subcontracting goal, if applicable. This list shall include a full description of the duties each
subcontractor will perform.

45  Reciprocal Preference

Although Maryland law does not generally authorize procuring units to favor resident Bidders in awarding
procurement contracts, many other states do grant their resident businesses preferences over Maryland
contractors. Therefore, COMAR 21.05.01.04 permits procuring units to apply a reciprocal preference in favor
of a Maryland resident business under the following conditions:

e The Maryland resident business is a responsible Bidder;

e The most advantageous Bid is from a responsible Bidder whose principal office or principal operations
through which it would provide the services required under this IFB is in another state;

e The other state gives a preference to its resident businesses through law, policy, or practice; and

e The Maryland resident preference does not conflict with a federal law or grant affecting the
procurement Contract.

The preference given shall be identical to the preference that the other state, through law, policy, or practice
gives to its resident businesses.
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4.6

Delivery

Bidders may either mail or hand-deliver Bids.

46.1

4.6.2

For U.S. Postal Service deliveries, any bid that has been received at the appropriate mail room, or
typical place of mail receipt for the respective procuring unit by the time and date listed in the IFB will
be deemed to be timely. If a Bidder chooses to use the U.S. Postal Service for delivery, the Department
recommends that it use Express Mail, Priority Mail, or Certified Mail only as these are the only forms
for which both the date and time of receipt can be verified by the Department. It could take several
days for an item sent by first class mail to make its way by normal internal mail to the procuring unit
and a Bidder using first class mail will not be able to prove a timely delivery at the mailroom.

Hand-delivery includes delivery by commercial carrier acting as agent for the Bidder. For any type of
direct (non-mail) delivery, a Bidder is advised to secure a dated, signed, and time-stamped (or otherwise
indicated) receipt of delivery.

4.7

Documents Required upon Notice of Recommendation for Contract Award

Upon receipt of a Notification of Recommendation for Contract Award, the following documents shall be
completed and submitted by the recommended awardee within five (5) Business Days, unless noted otherwise.
Submit three (3) copies of each with original signatures.

a. signed Contract (Attachment A),
b. completed Contract Affidavit (Attachment C),
c. copy of a current Certificate of Insurance with the prescribed limits set forth in Section 3.12

“Insurance Requirements,” listing MSA, the Baltimore Orioles Limited Partnership, the
Baltimore Ravens Limited Partnership, and the State of Maryland as an additional insured.

4.8  Vendor Responsibilities

4.8.1 The Procurement Officer shall make purchases from and award contracts only to responsible
contractors.

4.8.2 In the absence of information clearly indicating that the prospective contractor is responsible, the
Procurement Officer shall make a determination of non-responsibility.

4.8.3 Factors to be used in determining whether a vendor is responsible may include, but are not limited

to:

483.1

48.3.2

4.8.3.3

4.8.3.4

4.8.3.5

Financial resources adequate to perform the contract, or the ability to obtain them;
Ability to comply with the required or proposed delivery or performance schedule,
taking into consideration all existing commercial and governmental business
commitments;

A satisfactory performance record;

A satisfactory record of integrity and business ethics;

The necessary organization, experience, accounting and operational

Controls, and technical skills, or the ability to obtain them;
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4.8.3.6 Compliance with applicable licensing and tax laws and regulation;

4.8.3.7 The necessary production, construction, and technical equipment and facilities, or the
ability to obtain them;

4.8.3.8 Other qualifications and eligibility criteria necessary to receive and award under
applicable laws and regulations.

4.8.4 If the Procurement Officer determines that the price bid or offer by a prospective contractor is so
low as to appear unreasonable or unrealistic, the Procurement Officer may determine the
prospective contractor to be non-responsible.

4.8.5 The prospective contractor shall promptly supply information requested by the Procurement
Officer regarding the responsibility of the prospective contractor.

4.8.6 If the prospective contractor fails to supply the information as requested, the Procurement Officer
shall make the determination of responsibility or non-responsibility based upon available
information.

4.8.7 The Procurement Officer may use the following sources of information, as appropriate, to support

determinations of responsibility or non-responsibility:

48.7.1 The Maryland State Board of Public Works list of Businesses and
Persons Suspended or Debarred:;

4.8.7.2 Records, past performance, and experience data, including verifiable knowledge of
MSA personnel;

4.8.7.3 Being in good standing with the State, including information supplied by the
prospective contractor, including bid or proposal information, questionnaire replies,
financial data, information on production equipment, and personnel information.

4.8.7.4 Federal disqualification listing of ineligible and debarred contractors.
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IFB ATTACHMENTS

ATTACHMENT A — Contract

This is the sample contract used by MSA. It is provided with the IFB for informational purposes and is not
required to be submitted at Bid submission time. Upon notification of recommendation for award, a completed
contract will be sent to the recommended awardee for signature. The recommended awardee must return to the
Procurement Officer two (2) executed copies of the Contract within five (5) Business Days after receipt. Upon

Contract award, a fully-executed copy will be sent to the Contractor.

ATTACHMENT B - Bid/Proposal Affidavit
This form must be completed and submitted with the Bid.

ATTACHMENT C - Contract Affidavit

This form must be completed and submitted by the recommended awardee to the Procurement Officer within

five (5) Business Days of receiving notification of recommendation for award.

ATTACHMENT D -Intentionally Omitted

ATTACHMENT E - Pre-Bid Conference Response Form

It is requested that this form be completed and submitted as described in Section 1.6 by those potential Bidders

that plan on attending the Pre-Bid Conference.

ATTACHMENT F - Bid Form Instructions and Bid Forms
The Bid Forms must be completed and submitted with the Bid.

ATTACHMENT G — Contractor Qualifications Statement
The Bid Form must be completed and submitted with the Bid.

ATTACHMENT H - Small Business Contract Affidavit
The Bid Form must be completed and submitted with the Bid.

ATTACHMENT I - Conflict of Interest Affidavit and Disclosure
This form must be completed and submitted with the Bid.

ATTACHMENT J —Certification of Investment Activities in Iran
ATTACHMENT K - Intentionally Omitted

ATTACHMENT L - General Conditions for Construction Contracts
ATTACHMENT M - N Intentionally Omitted

ATTACHMENT O - Intentionally Omitted

ATTACHMENT P — MSA Sustainability Policy
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ATTACHMENT A - CONTRACT

Concrete Maintenance and Repair Services

THIS CONTRACT (the “Contract”) is made this day of 2018 by and between the
MARYLAND STADIUM AUTHORITY, (hereinafter referred to as MSA) and (hereinafter
referred to as Contractor).

In consideration of the promises and the covenants herein contained, the parties agree as follows:

1.

Definitions

In this Contract, the following words have the meanings indicated:

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

2.1

2.2

“Bid” means the Contractor’s Bid dated .
“COMAR” means Code of Maryland Regulations.

“Contract Monitor” means the MSA employee identified in Section 1.5 of the IFB as the Contract
Monitor.

“Contractor” means whose principal business address is and whose
principal office in Maryland is

“MSA” means the Maryland Stadium Authority.

“IFB” means the Invitation for Bid for the Concrete Maintenance and Repair Services located at the
Camden Yards Sports Complex, Solicitation # 18-032, and any addenda thereto issued in writing by the
MSA.

“Procurement Officer” means the MSA employee identified in Section 1.5 of the IFB as the
Procurement Officer.

“State” means the State of Maryland.
Scope of Contract

The Contractor shall provide deliverables, programs, goods, and services specific to the Contract for
Concrete Maintenance and Repair Services at the Camden Yards Sports Complex in accordance with
Exhibits A-C listed in this section and incorporated as part of this Contract. If there is any conflict
between this Contract and the Exhibits, the terms of the Contract shall govern. If there is any conflict
among the Exhibits, the following order of precedence shall determine the prevailing provision:

Exhibit A — The IFB including exhibits, attachments, addenda, if any;
Exhibit B — General Conditions for Maintenance Contracts; and
Exhibit C — The Contractor’s Bid.

The Procurement Officer may, at any time, by written order, make changes in the work within the
general scope of the Contract or the IFB. No other order, statement, or conduct of the Procurement
Officer or any other person shall be treated as a change or entitle the Contractor to an equitable
adjustment under this section. Except as otherwise provided in this Contract, if any change under this
section causes an increase or decrease in the Contractor’s cost of, or the time required for, the
performance of any part of the work, whether or not changed by the order, an equitable adjustment in

Page 33 of 114



Re-Bid

2.3

2.4

3.1

3.2

4.1

the Contract price shall be made and the Contract modified in writing accordingly. The Contractor
must assert in writing its right to an adjustment under this section within thirty (30) days of receipt of
written change order and shall include a written statement setting forth the nature and cost of such
claim. No claim by the Contractor shall be allowed if asserted after final payment under this Contract.
Failure to agree to an adjustment under this section shall be a dispute under the Disputes clause.
Nothing in this section shall excuse the Contractor from proceeding with the Contract as changed.

While the Procurement Officer may, at any time, by written change order, make unilateral changes in
the work within the general scope of the Contract as provided in Section 2.2 above, the Contract may be
modified by mutual agreement of the parties, provided: (a) the modification is made in writing; (b) all
parties sign the modification; and (c) all required approvals are obtained.

Change Order Mark-Up

2.4.1 The mark-up allowable to the Contractor for combined overhead and profit for work performed
solely by the Contractor with his own forces shall be a reasonable amount not to exceed fifteen percent
(15%) of the Contractor’s costs, excluding those items which may be included in overhead.

2.4.2 (a) The mark-up allowable to a Subcontractor for overhead and profit for work performed
solely with his own forces shall be a reasonable amount not to exceed ten percent (10%) for the
Subcontractor’s overhead and five percent (5%) for the Subcontractor’s profit, based upon the
Subcontractor’s costs of labor, materials, and equipment.

(b) For work performed by a Subcontractor solely with his own forces, the Contractor is
entitled to a reasonable mark-up for combined overhead and profit, not to exceed five percent (5%) of
the cost of the Subcontractor’s materials, equipment, and labor.

2.4.3 The cost of Supervisory Personnel may be added only when the modification makes necessary
the hiring of additional supervisory personnel or makes necessary their employment for time additional
to that required by the contract.

Period of Performance.

The term of this Contract begins on the earlier to occur of: (a) the issuance of a Notice to Proceed; or
(b) the date the Contract is signed by the Executive Director, following any required approvals of the
Contract, including approval by the Authority, if such approval is required. The Contract shall
terminate two (2) years after the effective date.

Audit, confidentiality, document retention, and indemnification obligations under this Contract shall
survive expiration or termination of the Contract.

Consideration and Payment

In consideration of the satisfactory performance of the work set forth in this Contract, the MSA shall
pay the Contractor in accordance with the terms of this Contract and at the prices quoted on the Bid
Form Price Sheet (Attachment F). Unless properly modified (see above Section 2.3), payment to the
Contractor pursuant to this Contract, shall not exceed One Hundred Fifty Thousand Dollars

($150,000.00).

Contractor shall notify the Contract Monitor, in writing, at least sixty (60) days before payments reach
the above specified amount. After notification by the Contractor, if the MSA fails to increase the
Contract amount, the Contractor shall have no obligation to perform under this Contract after payments
reach the stated amount; provided, however, that, prior to the stated amount being reached, the
Contractor shall: (a) promptly consult with the MSA and work in good faith to establish a plan of

action to assure that every reasonable effort has been undertaken by the Contractor to complete MSA -
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4.2

4.3

4.4

4.4

51

52

53

54

55

defined critical work in progress prior to the date the stated amount will be reached; and (b) when
applicable secure databases, systems, platforms, and/or applications on which the Contractor is working
so that no damage or vulnerabilities to any of the same will exist due to the existence of any such
unfinished work.

Payments to the Contractor shall be made no later than thirty (30) days after the MSA’s receipt of a
proper invoice for services provided by the Contractor, acceptance by the MSA of services provided by
the Contractor, and pursuant to the conditions outlined in Section 4 of this Contract. Each invoice for
services rendered must include the Contractor’s Federal Tax Identification Number which is
(Contractor’s FEIN or SSN). Charges for late payment of invoices other than
as prescribed at Md. Code Ann., State Finance and Procurement Article, §15-104 are prohibited.
Invoices shall be submitted to the Contract Monitor. Electronic funds transfer shall be used by the State
to pay Contractor pursuant to this Contract and any other State payments due Contractor unless the
State Comptroller’s Office grants Contractor an exemption.

In addition to any other available remedies, if, in the opinion of the Procurement Officer, the Contractor
fails to perform in a satisfactory and timely manner, the Procurement Officer may refuse or limit
approval of any invoice for payment, and may cause payments to the Contractor to be reduced or
withheld until such time as the Contractor meets performance standards as established by the
Procurement Officer.

Payment of an invoice by the MSA is not evidence that services were rendered as required under this
Contract.

Contractor’s eMarylandMarketplace vendor ID number is
Rights to Records

The Contractor agrees that all documents and materials including, but not limited to, software, reports,
drawings, studies, specifications, estimates, tests, maps, photographs, designs, graphics, mechanical,
artwork, computations, and data prepared by the Contractor for purposes of this Contract shall be the
sole property of the MSA and shall be available to the MSA at any time. The MSA shall have the
right to use the same without restriction and without compensation to the Contractor other than that
specifically provided by this Contract.

The Contractor agrees that at all times during the term of this Contract and thereafter, works created as
a deliverable under this Contract, and services performed under this Contract shall be “works made for
hire” as that term is interpreted under U.S. copyright law. To the extent that any products created as a
deliverable under this Contract are not works made for hire for the State, the Contractor hereby
relinquishes, transfers, and assigns to the State all of its rights, title, and interest (including all
intellectual property rights) to all such products created under this Contract, and will cooperate
reasonably with the State in effectuating and registering any necessary assignments.

The Contractor shall report to the Contract Monitor, promptly and in written detail, each notice or claim
of copyright infringement received by the Contractor with respect to all data delivered under this
Contract.

The Contractor shall not affix any restrictive markings upon any data, documentation, or other materials
provided to the MSA hereunder and if such markings are affixed, the State shall have the right at any
time to modify, remove, obliterate, or ignore such warnings.

Upon termination of the Contract, the Contractor, at its own expense, shall deliver any equipment,
software or other property provided by the MSA to the place designated by the Procurement Officer.
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6. Exclusive Use

The MSA shall have the exclusive right to use, duplicate, and disclose any data, information, documents,
records, or results, in whole or in part, in any manner for any purpose whatsoever, that may be created or
generated by the Contractor in connection with this Contract. If any material, including software, is capable of
being copyrighted, the MSA shall be the copyright owner and Contractor may copyright material connected
with this project only with the express written approval of the MSA.

7. Patents, Copyrights, and Intellectual Property

7.1 If the Contractor furnishes any design, device, material, process, or other item, which is covered by a
patent, trademark or service mark, or copyright or which is proprietary to, or a trade secret of, another,
the Contractor shall obtain the necessary permission or license to permit the MSA to use such item or
items.

7.2 The Contractor will defend or settle, at its own expense, any claim or suit against the MSA alleging that
any such item furnished by the Contractor infringes any patent, trademark, service mark, copyright, or
trade secret. If a third party claims that a product infringes that party’s patent, trademark, service mark,
trade secret, or copyright, the Contractor will defend the MSA against that claim at Contractor’s
expense and will pay all damages, costs, and attorneys’ fees that a court finally awards, provided the
MSA: (a) promptly notifies the Contractor in writing of the claim; and (b) allows Contractor to control
and cooperates with Contractor in, the defense and any related settlement negotiations. The obligations
of this paragraph are in addition to those stated in Section 7.3 below.

7.3 If any products furnished by the Contractor become, or in the Contractor’s opinion are likely to become,
the subject of a claim of infringement, the Contractor will, at its option and expense: (a) procure for the
MSA the right to continue using the applicable item; (b) replace the product with a non-infringing
product substantially complying with the item’s specifications; or (¢) modify the item so that it becomes
non-infringing and performs in a substantially similar manner to the original item.

8. Confidential or Proprietary Information and Documentation

8.1 Subject to the Maryland Public Information Act and any other applicable laws including, without
limitation, HIPAA, the HI-TECH ACT, and the Maryland Medical Records Act and the implementation
of regulations promulgated pursuant thereto, all confidential or proprietary information and
documentation relating to either party (including without limitation, any information or data stored
within the Contractor’s computer systems) shall be held in absolute confidence by the other party. Each
party shall, however, be permitted to disclose relevant confidential information to its officers, agents,
and employees to the extent that such disclosure is necessary for the performance of their duties under
this Contract, provided that the data may be collected, used, disclosed, stored, and disseminated only as
provided by and consistent with the law. The provisions of this section shall not apply to information
that: (a) is lawfully in the public domain; (b) has been independently developed by the other party
without violation of this Contract; (c) was already in the possession of such party; (d) was supplied to
such party by a third party lawfully in possession thereof and legally permitted to further disclose the
information; or (e) which such party is required to disclose by law.

8.2 This Section 8 shall survive expiration or termination of this Contract.
9. Loss of Data

In the event of loss of any MSA data or records where such loss is due to the intentional act or omission
or negligence of the Contractor or any of its subcontractors or agents, the Contractor shall be
responsible for recreating such lost data in the manner and on the schedule set by the Contract Monitor.
The Contractor shall ensure that all data is backed up and recoverable by the Contractor. Contractor

shall use its best efforts to assure that at no time shall any actions undertaken by the Contractor under
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this Contract (or any failures to act when Contractor has a duty to act) damage or create any
vulnerabilities in data bases, systems, platforms, and/or applications with which the Contractor is
working hereunder.

10. Indemnification

10.1  The Contractor shall hold harmless and indemnify the MSA, the Baltimore Orioles Limited Partnership
(“Orioles™), and the Baltimore Ravens Limited Partnership (“Ravens”), their agents and employees
from and against any and all losses, damages, claims, suits, actions, liabilities, and/or expenses,
including, without limitation, attorneys’ fees and disbursements of any character that arise from, are in
connection with or are attributable to the performance or nonperformance of the Contractor or its
subcontractors under this Contract.

10.2  This indemnification clause shall not be construed to mean that the Contractor shall indemnify the MSA
against liability for any losses, damages, claims, suits, actions, liabilities, and/or expenses that are
attributable to the sole negligence of the MSA, the Orioles and/or Ravens, and their respective
employees. .

10.3  The MSA has no obligation to provide legal counsel or defense to the Contractor or its subcontractors
in the event that a suit, claim, or action of any character is brought by any person not party to this
Contract against the Contractor or its subcontractors as a result of or relating to the Contractor’s
performance under this Contract.

10.4  The MSA has no obligation for the payment of any judgments or the settlement of any claims against
the Contractor or its subcontractors as a result of or relating to the Contractor’s performance under this
Contract.

10.5 The Contractor shall immediately notify the Procurement Officer of any claim or suit made or filed
against the Contractor or its subcontractors regarding any matter resulting from, or relating to, the
Contractor’s obligations under the Contract, and will cooperate, assist, and consult with the MSA in the
defense or investigation of any claim, suit, or action made or filed against the MSA as a result of, or
relating to, the Contractor’s performance under this Contract.

10.6  This Section 10 shall survive termination of this Contract.
11. Non-Hiring of Employees

No official or employee of the MSA, as defined under Md. Code Ann., State Government Article, § 15-102,
whose duties as such official or employee include matters relating to or affecting the subject matter of this
Contract, shall, during the pendency and term of this Contract and while serving as an official or employee of
the MSA, become or be an employee of the Contractor or any entity that is a subcontractor on this Contract.

12. Disputes

Pending resolution of a claim, the Contractor shall proceed diligently with the performance of the Contract in
accordance with the Procurement Officer’s decision. Unless a lesser period is provided by applicable statute,
regulation, or the Contract, the Contractor must file a written notice of claim with the Procurement Officer
within thirty (30) days after the basis for the claim is known or should have been known, whichever is earlier.
Contemporaneously with or within thirty (30) days of the filing of a notice of claim, but no later than the date of
final payment under the Contract, the Contractor must submit to the Procurement Officer its written claim
containing the information specified in COMAR 21.10.04.02.
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13. Maryland Law

13.1  This Contract shall be construed, interpreted, and enforced according to the laws of the State of
Maryland.

13.2  The Md. Code Ann., Commercial Law Atrticle, Title 22, Maryland Uniform Computer Information
Transactions Act, does not apply to this Contract or to any purchase order or Notice to Proceed issued
under this Contract.

13.3  Any and all references to the Maryland Code, Annotated contained in this Contract shall be construed
to refer to such Code sections as are from time to time amended.

14. Nondiscrimination in Employment

The Contractor agrees: (a) not to discriminate in any manner against an employee or applicant for employment
because of race, color, religion, creed, age, sex, marital status, national origin, ancestry, or disability of a
qualified individual with a disability; (b) to include a provision similar to that contained in subsection (a),
above, in any underlying subcontract except a subcontract for standard commercial supplies or raw materials;
and (c) to post and to cause subcontractors to post in conspicuous places available to employees and applicants
for employment, notices setting forth the substance of this clause.

15. Contingent Fee Prohibition

The Contractor warrants that it has not employed or retained any person, partnership, corporation, or other
entity, other than a bona fide employee, bona fide agent, bona fide salesperson, or commercial selling agency
working for the business, to solicit or secure the Contract, and that the business has not paid or agreed to pay
any person, partnership, corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency, any fee or any other consideration contingent on the making of this
Contract.

16. Non-availability of Funding

If the General Assembly fails to appropriate funds or if funds are not otherwise made available for continued
performance for any fiscal period of this Contract succeeding the first fiscal period, this Contract shall be
canceled automatically as of the beginning of the fiscal year for which funds were not appropriated or otherwise
made available; provided, however, that this will not affect either MSA’s rights or the Contractor’s rights under
any termination clause in this Contract. The effect of termination of the Contract hereunder will be to discharge
both the Contractor and the MSA from future performance of the Contract, but not from their rights and
obligations existing at the time of termination. The Contractor shall be reimbursed for the reasonable value of
any nonrecurring costs incurred but not amortized in the price of the Contract. MSA shall notify the Contractor
as soon as it has knowledge that funds may not be available for the continuation of this Contract for each
succeeding fiscal period beyond the first.

17. Termination for Cause

If the Contractor fails to fulfill its obligations under this Contract properly and on time, or otherwise violates
any provision of the Contract, MSA may terminate the Contract by written notice to the Contractor. The notice
shall specify the acts or omissions relied upon as cause for termination. All finished or unfinished work
provided by the Contractor shall, at MSA’s option, become MSA’s property. MSA shall pay the Contractor fair
and equitable compensation for satisfactory performance prior to receipt of notice of termination, less the
amount of damages caused by the Contractor’s breach. If the damages are more than the compensation payable
to the Contractor, the Contractor will remain liable after termination and MSA can affirmatively collect
damages. Termination hereunder, including the termination of the rights and obligations of the parties, shall be

governed by the provisions of COMAR 21.07.01.11B.
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18. Termination for Convenience

The performance of work under this Contract may be terminated by the MSA in accordance with this clause in
whole, or from time to time in part, whenever the MSA shall determine that such termination is in the best
interest of MSA. MSA will pay all reasonable costs associated with this Contract that the Contractor has
incurred up to the date of termination, and all reasonable costs associated with termination of the Contract;
provided, however, the Contractor shall not be reimbursed for any anticipatory profits that have not been earned
up to the date of termination. Termination hereunder, including the determination of the rights and obligations
of the parties, shall be governed by the provisions of COMAR 21.07.01.12A(2).

19. Delays and Extensions of Time

The Contractor agrees to prosecute the work continuously and diligently and no charges or claims for damages
shall be made by it for any delays, interruptions, interferences, or hindrances from any cause whatsoever during
the progress of any portion of the work specified in this Contract.

Time extensions will be granted only for excusable delays that arise from unforeseeable causes beyond the
control and without the fault or negligence of the Contractor, including but not restricted to, acts of God, acts of
the public enemy, acts of MSA in either its sovereign or contractual capacity, acts of another Contractor in the
performance of a contract with the MSA, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, or delays of subcontractors or suppliers arising from unforeseeable causes beyond the control and
without the fault or negligence of either the Contractor or the subcontractors or suppliers.

20. Suspension of Work

The MSA unilaterally may order the Contractor in writing to suspend, delay, or interrupt all or any part of its
performance for such period of time as the Procurement Officer may determine to be appropriate for the
convenience of the MSA.

21. Pre-Existing Regulations

In accordance with the provisions of Md. Code Ann., State Finance and Procurement Article, § 11-206, the
regulations set forth in Title 21 of the Code of Maryland Regulations (COMAR 21) in effect on the date of
execution of this Contract are applicable to this Contract.

22. Financial Disclosure

The Contractor shall comply with the provisions of Md. Code Ann., State Finance and Procurement Atrticle, §
13-221, which requires that every person that enters into contracts, leases, or other agreements with the State or
its agencies during a calendar year under which the business is to receive in the aggregate, $100,000 or more,
shall within thirty (30) days of the time when the aggregate value of these contracts, leases or other agreements
reaches $100,000, file with the Secretary of the State certain specified information to include disclosure of
beneficial ownership of the business.

23. Political Contribution Disclosure

The Contractor shall comply with Md. Code Ann., Election Law Article, 88 14-101 through 14-108, which
requires that every person that enters into contracts, leases, or other agreements with the State, a county, or an
incorporated municipality, or their agencies, during a calendar year in which the person receives in the
aggregate $100,000 or more, shall, file with the State Board of Elections a statement disclosing contributions in
excess of $500 made during the reporting period to a candidate for elective office in any primary or general
election. The statement shall be filed with the State Board of Elections: (a) before a purchase or execution of a
lease or contract by the State, a county, an incorporated municipality, or their agencies, and shall cover the

preceding two calendar years; and (b) if the contribution is made after the execution of a lease or contract, then
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twice a year, throughout the contract term, on: (i) February 5, to cover the six (6) month period ending January
31; and (ii) August 5, to cover the six (6) month period ending July 31.

24, Documents Retention and Inspection Clause

The Contractor and subcontractors shall retain and maintain all records and documents relating to this Contract
for a period of five (5) years after final payment by MSA hereunder or any applicable statute of limitations or
federal retention requirements (such as HIPAA), whichever is longer, and shall make them available for
inspection and audit by authorized representatives of the MSA, including the Procurement Officer or designee,
at all reasonable times. All records related in any way to the Contract are to be retained for the entire time
provided under this section. In the event of any audit, the Contractor shall provide assistance to the MSA,
without additional compensation, to identify, investigate, and reconcile any audit discrepancies and/or
variances. This Section 24 shall survive expiration or termination of the Contract.

25. Compliance with Laws
The Contractor hereby represents and warrants that:

25.1 Itis qualified to do business in the State and that it will take such action as, from time to time hereafter,
may be necessary to remain so qualified;

25.2 Itis not in arrears with respect to the payment of any monies due and owing the State, or any MSA or unit
thereof, including but not limited to the payment of taxes and employee benefits, and that it shall not
become so in arrears during the term of this Contract;

25.3 It shall comply with all federal, State and local laws, regulations, and ordinances applicable to its
activities and obligations under this Contract; and

25.4 It shall obtain, at its expense, all licenses, permits, insurance, and governmental approvals, if any,
necessary to the performance of its obligations under this Contract.

26. Cost and Price Certification

By submitting cost or price information, the Contractor certifies to the best of its knowledge that the
information submitted is accurate, complete, and current as of the date of its Bid/Proposal.

The price under this Contract and any change order or modification hereunder, including profit or fee, shall be
adjusted to exclude any significant price increases occurring because the Contractor furnished cost or price
information which, as of the date of its Bid/Proposal, was inaccurate, incomplete, or not current.

217. Subcontracting; Assignment

The Contractor may not subcontract any portion of the services provided under this Contract without obtaining
the prior written approval of the Procurement Officer, nor may the Contractor assign this Contract or any of its
rights or obligations hereunder, without the prior written approval of the Procurement Officer provided,
however, that a contractor may assign monies receivable under a contract after due notice to the MSA. Any
subcontracts shall include such language as may be required in various clauses contained within this Contract,
exhibits, and attachments. The Contract shall not be assigned until all approvals, documents, and affidavits are
completed and properly registered. The MSA shall not be responsible for fulfillment of the Contractor’s
obligations to its subcontractors.
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28.

28.1

29.
30.

30.1

30.2

30.3

Liability

For breach of this Contract, negligence, misrepresentation, or any other contract or tort claim,
Contractor shall be liable as follows:

a. For infringement of patents, copyrights, trademarks, service marks, and/or trade secrets, as
provided in Section 7 of this Contract;

b.  Without limitation for damages for bodily injury (including death) and damage to real property
and tangible personal property; and

C. For all other claims, damages, losses, costs, expenses, suits, or actions in any way related to this
Contract, regardless of the form. Contractor’s liability for third party claims arising under
Section 10 of this Contract shall be unlimited if the MSA is not immune from liability for claims
arising under Section 10.

Intentionally Omitted
Commercial Nondiscrimination

As a condition of entering into this Contract, Contractor represents and warrants that it will comply
with the State’s Commercial Nondiscrimination Policy, as described at Md. Code Ann., State Finance
and Procurement Article, Title 19. As part of such compliance, Contractor may not discriminate on the
basis of race, color, religion, ancestry or national origin, sex, age, marital status, sexual orientation, or
on the basis of disability or other unlawful forms of discrimination in the solicitation, selection, hiring,
or commercial treatment of subcontractors, vendors, suppliers, or commercial customers, nor shall
Contractor retaliate against any person for reporting instances of such discrimination. Contractor shall
provide equal opportunity for subcontractors, vendors, and suppliers to participate in all of its public
sector and private sector subcontracting and supply opportunities, provided that this clause does not
prohibit or limit lawful efforts to remedy the effects of marketplace discrimination that have occurred or
are occurring in the marketplace. Contractor understands that a material violation of this clause shall be
considered a material breach of this Contract and may result in termination of this Contract,
disqualification of Contractor from participating in State contracts, or other sanctions. This clause is
not enforceable by or for the benefit of, and creates no obligation to, any third party.

The Contractor shall include the above Commercial Nondiscrimination clause, or similar clause
approved by the MSA, in all subcontracts.

As a condition of entering into this Contract, upon the request of the Commission on Civil Rights, and
only after the filing of a complaint against Contractor under Md. Code Ann., State Finance and
Procurement Avrticle, Title 19, as amended from time to time, Contractor agrees to provide within sixty
(60) days after the request a complete list of the names of all subcontractors, vendors, and suppliers
that Contractor has used in the past four (4) years on any of its contracts that were undertaken within
the State of Maryland, including the total dollar amount paid by Contractor on each subcontract or
supply contract. Contractor further agrees to cooperate in any investigation conducted by the State
pursuant to the State’s Commercial Nondiscrimination Policy as set forth at Md. Code Ann., State
Finance and Procurement Article, Title 19, and to provide any documents relevant to any investigation
that are requested by the State. Contractor understands that violation of this clause is a material breach
of this Contract and may result in contract termination, disqualification by the State from participating
in State contracts, and other sanctions.
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31.

311

31.2

31.3

32.
32.1

32.2

32.3

33.

Prompt Pay Requirements

If the Contractor withholds payment of an undisputed amount to its subcontractor, the
MSA, at its option and in its sole discretion, may take one or more of the following actions:

a. Not process further payments to the contractor until payment to the subcontractor is verified;

b.  Suspend all or some of the contract work without affecting the completion date(s) for the contract
work;

c. Pay or cause payment of the undisputed amount to the subcontractor from monies otherwise due
or that may become due;

d.  Place a payment for an undisputed amount in an interest-bearing escrow account; or

e.  Take other or further actions as appropriate to resolve the withheld payment.

An “undisputed amount” means an amount owed by the Contractor to a subcontractor for which there is
no good faith dispute. Such “undisputed amounts” include, without limitation:

a. Retainage which had been withheld and is, by the terms of the agreement between the
Contractor and subcontractor, due to be distributed to the subcontractor; and

b.  Anamount withheld because of issues arising out of an agreement or occurrence unrelated to the
agreement under which the amount is withheld.

An act, failure to act, or decision of a Procurement Officer or a representative of the MSA, concerning a
withheld payment between the Contractor and a subcontractor under this provision, may not:

a.  Affect the rights of the contracting parties under any other provision of law;

b.  Be used as evidence on the merits of a dispute between the MSA and the contractor in any other
proceeding; or

c. Result in liability against or prejudice the rights of the MSA.

Damages

Intentionally Omitted

Direct Damages

32.1.1 MSA may deduct for direct damages sustained as a result of Contractor’s failure to perform as
required under this Contract.

Payment Adjustments.

32.3.1 MSA shall notify the Contractor of each payment adjustment due to the imposition of
liquidated or direct damages.

32.3.2 MSA shall provide the Contractor with such evidence as MSA determines is adequate to justify
each adjustment.

32.3.3 If the Contractor does not agree with the adjustment or the action taken to obtain the
adjustment, the Contractor’s sole remedy to resolve the issue is as provided in Article 12

(Disputes) of this Contract.

Contract Monitor and Procurement Officer
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The work to be accomplished under this Contract shall be performed under the direction of the Contract
Monitor. All matters relating to the interpretation of this Contract shall be referred to the Procurement Officer
for determination.

34.

35.

A.

Novation or Change of Name
No Assignment

An MSA contract is not transferable, or otherwise assignable, without the written consent of the
procurement officer and approval of the Executive Director provided, however, that a Contractor may
assign monies receivable under a contract after due notice to the MSA.

Recognition of a Successor in Interest Novation

When in the best interest of the MSA, a successor in interest may be recognized in a novation
agreement in which the transferor and the transferee shall agree that:

a) The transferee assumes all of the transferor’s obligations;
b) The transferor waives all rights under the contract as against the MSA; and

c) Unless the transferor guarantees performance of the contract by the transferee, the transferee
shall, if required, furnish a satisfactory performance bond.

Change of Name

When a contractor requests to change the name in which it holds a contract with the MSA, the
procurement officer, upon receipt of a document indicating the change of name (for example, an
amendment to the articles of incorporation of the corporation) may enter into an agreement with the
requesting contractor to effect the change of name contingent upon the approval of the Executive
Director. The agreement changing the name specifically shall indicate that no other terms and
conditions of the contract are changed.

Notices

All notices hereunder shall be in writing and either delivered personally or sent by certified or registered mail,
postage prepaid, as follows:

If to the MSA:

John F. Samoryk

Maryland Stadium Authority

333 West Camden Street, Suite 500
Baltimore, Maryland 21201

If to the Contractor:
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IN WITNESS THEREOF, the parties have executed this Contract as of the date hereinabove
set forth.

CONTRACTOR MARYLAND STADIUM AUTHORITY
By: By: Executive Director
Date Date
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ATTACHMENT B - BID/PROPOSAL AFFIDAVIT

A. AUTHORITY
| hereby affirm that I, (name of affiant) am the (title) and duly authorized
representative of (name of business entity) and that | possess the legal authority to make this

affidavit on behalf of the business for which | am acting.
B. CERTIFICATION REGARDING COMMERCIAL NONDISCRIMINATION

The undersigned Bidder/Offeror hereby certifies and agrees that the following information is correct: In
preparing its Bid/Proposal on this project, the Bidder/Offeror has considered all quotes submitted from
qualified, potential subcontractors and suppliers, and has not engaged in "discrimination™ as defined in § 19-103
of the State Finance and Procurement Article of the Annotated Code of Maryland. "Discrimination” means any
disadvantage, difference, distinction, or preference in the solicitation, selection, hiring, or commercial treatment
of a vendor, subcontractor, or commercial customer on the basis of race, color, religion, ancestry, or national
origin, sex, age, marital status, sexual orientation, or on the basis of disability or any otherwise unlawful use of
characteristics regarding the wvendor's, supplier's, or commercial customer's employees or owners.
"Discrimination” also includes retaliating against any person or other entity for reporting any incident of
"discrimination”. Without limiting any other provision of the solicitation on this project, it is understood that, if
the certification is false, such false certification constitutes grounds for the State to reject the Bid/Proposal
submitted by the Bidder/Offeror on this project, and terminate any contract awarded based on the Bid/Proposal.
As part of its Bid/Proposal, the Bidder/Offeror herewith submits a list of all instances within the past 4 years
where there has been a final adjudicated determination in a legal or administrative proceeding in the State of
Maryland that the Bidder/Offeror discriminated against subcontractors, vendors, suppliers, or commercial
customers, and a description of the status or resolution of that determination, including any remedial action
taken. Bidder/Offeror agrees to comply in all respects with the State's Commercial Nondiscrimination Policy as
described under Title 19 of the State Finance and Procurement Article of the Annotated Code of Maryland.

B-1. CERTIFICATION REGARDING MINORITY BUSINESS ENTERPRISES.

The undersigned Bidder/Offeror hereby certifies and agrees that it has fully complied with the State Minority
Business Enterprise Law, State Finance and Procurement Article, § 14-308(a)(2), Annotated Code of Maryland,
which provides that, except as otherwise provided by law, a contractor may not identify a certified minority
business enterprise in a Bid/Proposal and:

(1) Fail to request, receive, or otherwise obtain authorization from the certified minority business enterprise to
identify the certified minority proposal;

(2) Fail to notify the certified minority business enterprise before execution of the contract of its inclusion in the
Bid/Proposal,

(3) Fail to use the certified minority business enterprise in the performance of the contract; or
(4) Pay the certified minority business enterprise solely for the use of its name in the Bid/Proposal.

Without limiting any other provision of the solicitation on this project, it is understood that if the certification is
false, such false certification constitutes grounds for the State to reject the Bid/Proposal submitted by the
Bidder/Offeror on this project, and terminate any contract awarded based on the Bid/Proposal.
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B-2. CERTIFICATION REGARDING VETERAN-OWNED SMALL BUSINESS ENTERPRISES.

The undersigned Bidder/Offeror hereby certifies and agrees that it has fully complied with the State veteran-
owned small business enterprise law, State Finance and Procurement Article, § 14-605, Annotated Code of
Maryland, which provides that a person may not:

(1) Knowingly and with intent to defraud, fraudulently obtain, attempt to obtain, or aid another person in
fraudulently obtaining or attempting to obtain public money, procurement contracts, or funds expended under a
procurement contract to which the person is not entitled under this title;

(2) Knowingly and with intent to defraud, fraudulently represent participation of a veteran—owned small
business enterprise in order to obtain or retain a Bid/Proposal preference or a procurement contract;

(3) Willfully and knowingly make or subscribe to any statement, declaration, or other document that is
fraudulent or false as to any material matter, whether or not that falsity or fraud is committed with the
knowledge or consent of the person authorized or required to present the declaration, statement, or document;

(4) Willfully and knowingly aid, assist in, procure, counsel, or advise the preparation or presentation of a
declaration, statement, or other document that is fraudulent or false as to any material matter, regardless of
whether that falsity or fraud is committed with the knowledge or consent of the person authorized or required to
present the declaration, statement, or document;

(5) Willfully and knowingly fail to file any declaration or notice with the unit that is required by COMAR
21.11.12; or

(6) Establish, knowingly aid in the establishment of, or exercise control over a business found to have violated
a provision of § B-2(1)-(5) of this regulation.

C. AFFIRMATION REGARDING BRIBERY CONVICTIONS
| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business (as is defined in Section
16-101(b) of the State Finance and Procurement Article of the Annotated Code of Maryland), or any of its
officers, directors, partners, controlling stockholders, or any of its employees directly involved in the business's
contracting activities including obtaining or performing contracts with public bodies has been convicted of, or
has had probation before judgment imposed pursuant to Criminal Procedure Article, § 6-220, Annotated Code
of Maryland, or has pleaded nolo contendere to a charge of, bribery, attempted bribery, or conspiracy to bribe in
violation of Maryland law, or of the law of any other state or federal law, except as follows (indicate the reasons
why the affirmation cannot be given and list any conviction, plea, or imposition of probation before judgment
with the date, court, official or administrative body, the sentence or disposition, the name(s) of person(s)
involved, and their current positions and responsibilities with the business):

D. AFFIRMATION REGARDING OTHER CONVICTIONS
| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of its officers,
directors, partners, controlling stockholders, or any of its employees directly involved in the business's

contracting activities including obtaining or performing contracts with public bodies, has:
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(1) Been convicted under state or federal statute of:

(a) A criminal offense incident to obtaining, attempting to obtain, or performing a public or private contract; or
(b) Fraud, embezzlement, theft, forgery, falsification or destruction of records or receiving stolen property;
(2) Been convicted of any criminal violation of a state or federal antitrust statute;

(3) Been convicted under the provisions of Title 18 of the United States Code for violation of the Racketeer
Influenced and Corrupt Organization Act, 18 U.S.C. § 1961 et seq., or the Mail Fraud Act, 18 U.S.C. § 1341 et
seq., for acts in connection with the submission of Bids/Proposals for a public or private contract;

(4) Been convicted of a violation of the State Minority Business Enterprise Law, § 14-308 of the State Finance
and Procurement Avrticle of the Annotated Code of Maryland;

(5) Been convicted of a violation of § 11-205.1 of the State Finance and Procurement Article of the Annotated
Code of Maryland,;

(6) Been convicted of conspiracy to commit any act or omission that would constitute grounds for conviction or
liability under any law or statute described in subsections (1)—(5) above;

(7) Been found civilly liable under a state or federal antitrust statute for acts or omissions in connection with the
submission of Bids/Proposals for a public or private contract;

(8) Been found in a final adjudicated decision to have violated the Commercial Nondiscrimination Policy under
Title 19 of the State Finance and Procurement Article of the Annotated Code of Maryland with regard to a
public or private contract; or

(9) Admitted in writing or under oath, during the course of an official investigation or other proceedings, acts or
omissions that would constitute grounds for conviction or liability under any law or statute described in 8§ B
and C and subsections D(1)—(8) above, except as follows (indicate reasons why the affirmations cannot be
given, and list any conviction, plea, or imposition of probation before judgment with the date, court, official or
administrative body, the sentence or disposition, the name(s) of the person(s) involved and their current
positions and responsibilities with the business, and the status of any debarment):

E. AFFIRMATION REGARDING DEBARMENT
| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, or any of its officers,
directors, partners, controlling stockholders, or any of its employees directly involved in the business's
contracting activities, including obtaining or performing contracts with public bodies, has ever been suspended
or debarred (including being issued a limited denial of participation) by any public entity, except as follows (list
each debarment or suspension providing the dates of the suspension or debarment, the name of the public entity
and the status of the proceedings, the name(s) of the person(s) involved and their current positions and
responsibilities with the business, the grounds of the debarment or suspension, and the details of each person's
involvement in any activity that formed the grounds of the debarment or suspension).
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F. AFFIRMATION REGARDING DEBARMENT OF RELATED ENTITIES

| FURTHER AFFIRM THAT:

(1) The business was not established and it does not operate in a manner designed to evade the application of or
defeat the purpose of debarment pursuant to Sections 16-101, et seq., of the State Finance and Procurement

Acrticle of the Annotated Code of Maryland; and

(2) The business is not a successor, assignee, subsidiary, or affiliate of a suspended or debarred business, except
as follows (you must indicate the reasons why the affirmations cannot be given without qualification):

G. SUBCONTRACT AFFIRMATION
| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business, has knowingly entered
into a contract with a public body under which a person debarred or suspended under Title 16 of the State
Finance and Procurement Article of the Annotated Code of Maryland will provide, directly or indirectly,
supplies, services, architectural services, construction related services, leases of real property, or construction.
H. AFFIRMATION REGARDING COLLUSION

| FURTHER AFFIRM THAT:

Neither I, nor to the best of my knowledge, information, and belief, the above business has:

(1) Agreed, conspired, connived, or colluded to produce a deceptive show of competition in the compilation of
the accompanying Bid/Proposal that is being submitted,;

(2) In any manner, directly or indirectly, entered into any agreement of any kind to fix the Bid/Proposal price of
the Bidder/Offeror or of any competitor, or otherwise taken any action in restraint of free competitive bidding in
connection with the contract for which the accompanying Bid/Proposal is submitted.

I. CERTIFICATION OF TAX PAYMENT

| FURTHER AFFIRM THAT:

Except as validly contested, the business has paid, or has arranged for payment of, all taxes due the State of
Maryland and has filed all required returns and reports with the Comptroller of the Treasury, the State
Department of Assessments and Taxation, and the Department of Labor, Licensing, and Regulation, as
applicable, and will have paid all withholding taxes due the State of Maryland prior to final settlement.

J. CONTINGENT FEES

| FURTHER AFFIRM THAT:
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The business has not employed or retained any person, partnership, corporation, or other entity, other than a
bona fide employee, bona fide agent, bona fide salesperson, or commercial selling agency working for the
business, to solicit or secure the Contract, and that the business has not paid or agreed to pay any person,
partnership, corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency, any fee or any other consideration contingent on the making of the
Contract.

K. CERTIFICATION REGARDING INVESTMENTS IN IRAN

(1) The undersigned certifies that, in accordance with State Finance and Procurement Article, §17-705,
Annotated Code of Maryland:

(a) It is not identified on the list created by the Board of Public Works as a person engaging in investment
activities in Iran as described in State Finance and Procurement Article, §17-702, Annotated Code of Maryland;
and

(b) It is not engaging in investment activities in Iran as described in State Finance and Procurement Article,
817-702, Annotated Code of Maryland.

2. The undersigned is unable to make the above certification regarding its investment activities in Iran due to
the following activities:

L. CONFLICT MINERALS ORIGINATED IN THE DEMOCRATIC REPUBLIC OF CONGO (FOR
SUPPLIES AND SERVICES CONTRACTYS)

| FURTHER AFFIRM THAT:

The business has complied with the provisions of State Finance and Procurement Article, §14-413, Annotated
Code of Maryland governing proper disclosure of certain information regarding conflict minerals originating in
the Democratic Republic of Congo or its neighboring countries as required by federal law.

M. ACKNOWLEDGEMENT

| ACKNOWLEDGE THAT this Affidavit is to be furnished to the Procurement Officer and may be distributed
to units of: (1) the State of Maryland; (2) counties or other subdivisions of the State of Maryland; (3) other
states; and (4) the federal government. | further acknowledge that this Affidavit is subject to applicable laws of
the United States and the State of Maryland, both criminal and civil, and that nothing in this Affidavit or any
contract resulting from the submission of this Bid/Proposal shall be construed to supersede, amend, modify or
waive, on behalf of the State of Maryland, or any unit of the State of Maryland having jurisdiction, the exercise
of any statutory right or remedy conferred by the Constitution and the laws of Maryland with respect to any
misrepresentation made or any violation of the obligations, terms and covenants undertaken by the above
business with respect to (1) this Affidavit, (2) the contract, and (3) other Affidavits comprising part of the
contract.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

Date: By: (print name of Authorized
Representative and Affiant)

(signature of Authorized Representative and Affiant)

SUBMIT THIS AFFIDAVIT WITH BID
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ATTACHMENT C — CONTRACT AFFIDAVIT

A. AUTHORITY

| hereby affirm that |, (name of affiant) am the (title) and duly authorized
representative of (name of business entity) and that | possess the legal authority to make this
affidavit on behalf of the business for which | am acting.

B. CERTIFICATION OF REGISTRATION OR QUALIFICATION WITH THE STATE MSA OF
ASSESSMENTS AND TAXATION

| FURTHER AFFIRM THAT:
The business named above is a (check applicable box):

(1) Corporation — O domestic or [ foreign;

(2) Limited Liability Company — O domestic or I foreign;
(3) Partnership — O domestic or O foreign;

(4) Statutory Trust — O domestic or O foreign;

(5) O Sole Proprietorship.

and is registered or qualified as required under Maryland Law. | further affirm that the above business is in
good standing both in Maryland and (IF APPLICABLE) in the jurisdiction where it is presently organized, and
has filed all of its annual reports, together with filing fees, with the Maryland State Department of Assessments
and Taxation. The name and address of its resident agent (IF APPLICABLE) filed with the State Department
of Assessments and Taxation is:

Name and MSA ID
Number: Address:

and that if it does business under a trade name, it has filed a certificate with the State Department of
Assessments and Taxation that correctly identifies that true name and address of the principal or owner as:

Name and Department ID
Number: Address:

C. FINANCIAL DISCLOSURE AFFIRMATION
| FURTHER AFFIRM THAT:

I am aware of, and the above business will comply with, the provisions of State Finance and Procurement
Article, §13-221, Annotated Code of Maryland, which require that every business that enters into contracts,
leases, or other agreements with the State of Maryland or its agencies during a calendar year under which the
business is to receive in the aggregate $100,000 or more shall, within 30 days of the time when the aggregate
value of the contracts, leases, or other agreements reaches $100,000, file with the Secretary of State of
Maryland certain specified information to include disclosure of beneficial ownership of the business.

D. POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION
| FURTHER AFFIRM THAT:
| am aware of, and the above business will comply with, Election Law Article, §8§14-101 — 14-108, Annotated

Code of Maryland, which requires that every person that enters into contracts, leases, or other agreements with
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the State of Maryland, including its agencies or a political subdivision of the State, during a calendar year in
which the person receives in the aggregate $100,000 or more shall file with the State Board of Elections a
statement disclosing contributions in excess of $500 made during the reporting period to a candidate for elective
office in any primary or general election.

E. DRUG AND ALCOHOL FREE WORKPLACE

(Applicable to all contracts unless the contract is for a law enforcement agency and the agency head or the
agency head’s designee has determined that application of COMAR 21.11.08 and this certification would be
inappropriate in connection with the law enforcement agency’s undercover operations.)

| CERTIFY THAT:
(1) Terms defined in COMAR 21.11.08 shall have the same meanings when used in this certification.

(2) By submission of its Bid/Proposal, the business, if other than an individual, certifies and agrees that,
with respect to its employees to be employed under a contract resulting from this solicitation, the business shall:

(a) Maintain a workplace free of drug and alcohol abuse during the term of the contract;

(b) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing,
possession, or use of drugs, and the abuse of drugs or alcohol is prohibited in the business' workplace and
specifying the actions that will be taken against employees for violation of these prohibitions;

(c) Prohibit its employees from working under the influence of drugs or alcohol;

(d) Not hire or assign to work on the contract anyone who the business knows, or in the exercise of due
diligence should know, currently abuses drugs or alcohol and is not actively engaged in a bona fide drug or
alcohol abuse assistance or rehabilitation program;

(e) Promptly inform the appropriate law enforcement agency of every drug-related crime that occurs in
its workplace if the business has observed the violation or otherwise has reliable information that a violation has
occurred;

(f) Establish drug and alcohol abuse awareness programs to inform its employees about:

0] The dangers of drug and alcohol abuse in the workplace;

(i) The business's policy of maintaining a drug and alcohol free workplace;

(iii)  Any available drug and alcohol counseling, rehabilitation, and employee assistance programs;
and

(iv) The penalties that may be imposed upon employees who abuse drugs and alcohol in the
workplace;

(g) Provide all employees engaged in the performance of the contract with a copy of the statement
required by 8E(2)(b), above;

(h) Notify its employees in the statement required by 8E(2)(b), above, that as a condition of continued
employment on the contract, the employee shall:

0] Abide by the terms of the statement; and
(i) Notify the employer of any criminal drug or alcohol abuse conviction for an offense
occurring in the workplace not later than 5 days after a conviction;

(i) Notify the procurement officer within 10 days after receiving notice under 8E(2)(h)(ii), above, or
otherwise receiving actual notice of a conviction;
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(j) Within 30 days after receiving notice under 8E(2)(h)(ii), above, or otherwise receiving actual notice
of a conviction, impose either of the following sanctions or remedial measures on any employee who is
convicted of a drug or alcohol abuse offense occurring in the workplace:

(i)  Take appropriate personnel action against an employee, up to and including termination; or
(i)  Require an employee to satisfactorily participate in a bona fide drug or alcohol abuse assistance
or rehabilitation program; and

(k) Make a good faith effort to maintain a drug and alcohol free workplace through implementation of
8E(2)(a)—(j), above.

(3) If the business is an individual, the individual shall certify and agree as set forth in 8E(4), below, that
the individual shall not engage in the unlawful manufacture, distribution, dispensing, possession, or use of drugs
or the abuse of drugs or alcohol in the performance of the contract.

(4) I acknowledge and agree that:

(@) The award of the contract is conditional upon compliance with COMAR 21.11.08 and this
certification;

(b) The violation of the provisions of COMAR 21.11.08 or this certification shall be cause to suspend
payments under, or terminate the contract for default under COMAR 21.07.01.11 or 21.07.03.15, as applicable;
and

(c) The violation of the provisions of COMAR 21.11.08 or this certification in connection with the
contract may, in the exercise of the discretion of the Board of Public Works, result in suspension and debarment
of the business under COMAR 21.08.03.

F. CERTAIN AFFIRMATIONS VALID

| FURTHER AFFIRM THAT:

To the best of my knowledge, information, and belief, each of the affirmations, certifications, or
acknowledgements contained in that certain Bid/Proposal Affidavit dated , 2018, and executed by me
for the purpose of obtaining the contract to which this Exhibit is attached remains true and correct in all respects
as if made as of the date of this Contract Affidavit and as if fully set forth herein.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

Date:

By: (printed name of Authorized Representative and Affiant)

(signature of Authorized Representative and Affiant)

SUBMIT THIS FORM UPON NOTICE OF AWARD OF CONTRACT
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ATTACHMENT D - INTENTIONALLY OMITTED
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ATTACHMENT E - PRE-BID CONFERENCE RESPONSE FORM

Solicitation Number 18-032
Concrete Maintenance and Repair Services
Camden Yards Sports Complex

A Pre-Bid Conference will be held November 30, 2017 at 11:00 a.m. (Local Time) in the Office of
MSA, 333 West Camden Street, Suite 500, Baltimore, Maryland 21201. Please return this form by November
29, 2017, advising whether or not you plan to attend.

Return via e-mail or fax this form to the Procurement Officer:
Sandra Fox
Maryland Stadium Authority
333 West Camden Street
Baltimore, Maryland 21201
Office Phone: (410) 223-4130

Email: sfox@mdstad.com
Fax #:410-333-1888

Please indicate:

_ Yes, the following representatives will be in attendance:
1.
2.

3.
No, we will not be in attendance.

Please specify whether any reasonable accommaodations are requested (see IFB 8§ 1.6 “Pre-Bid
Conference”):

Signature Title

Name of Firm (please print)
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ATTACHMENT F - BID PRICING INSTRUCTIONS

In order to assist Bidders in the preparation of their Bid and to comply with the requirements of this solicitation,
Bid Pricing Instructions and a Bid Form Price Sheet have been prepared. Bidders shall submit their Bid on the
Bid Form Price Sheet in accordance with the instructions on the Bid Form and as specified herein. Do not alter
the Bid Form or the Bid Form Price Sheet may be rejected. The Bid Form is to be signed and dated, where
requested, by an individual who is authorized to bind the Bidder to the prices entered on the Bid Form.

The Bid Form is used to calculate the Bidder’s TOTAL BID PRICE. Follow these instructions carefully when
completing your Bid Form:

A)

B)

C)

D)

E)

F)

G)

H)

J)

K)

All Unit and Extended Prices must be clearly entered in dollars and cents, e.g., $24.15. Make your decimal
points clear and distinct.

All Unit Prices must be the actual price per unit the State will pay for the specific item or service identified
in this IFB and may not be contingent on any other factor or condition in any manner.

All calculations shall be rounded to the nearest cent, i.e., .344 shall be .34 and .345 shall be .35.

Any goods or services required through this IFB and proposed by the vendor at No Cost to the MSA must
be clearly entered in the Unit Price, if appropriate, and Extended Price with $0.00.

Every blank in every Bid Form shall be filled in. Any blanks may result in the Bid being regarded as non-
responsive and thus rejected. Any changes or corrections made to the Bid Form by the Bidder prior to
submission shall be initialed and dated.

Except as instructed on the Bid Form, nothing shall be entered on or attached to the Bid Form that alters or
proposes conditions or contingencies on the prices. Alterations and/or conditions usually render the Bid
non-responsive, which means it will be rejected.

It is imperative that the prices included on the Bid Form have been entered correctly and calculated
accurately by the Bidder and that the respective total prices agree with the entries on the Bid Form. Any
incorrect entries or inaccurate calculations by the Bidder will be treated as provided in COMAR
21.05.03.03E and 21.05.02.12, and may cause the Bid to be rejected.

If option years are included, Bidders must submit pricing for each option year. Any option to renew will be
exercised at the sole discretion of the MSA and will comply with all terms and conditions in force at the
time the option is exercised. If exercised, the option period shall be for a period identified in the IFB at the
prices entered in the Bid Form.

All Bid prices entered below are to be fully loaded prices that include all costs/expenses associated with the
provision of services as required by the IFB. The Bid price shall include, but is not limited to, all: labor,
profit/overhead, general operating, administrative, and all other expenses and costs necessary to perform the
work set forth in the solicitation. No other amounts will be paid to the Contractor. If labor rates are
requested, those amounts shall be fully-loaded rates; no overtime amounts will be paid.

Unless indicated elsewhere in the IFB, sample amounts used for calculations on the Bid Form are typically
estimates for bidding purposes only. The MSA does not guarantee a minimum or maximum number of
units or usage in the performance of this Contract.

Failure to adhere to any of these instructions may result in the Bid being determined non-responsive and
rejected by the MSA.
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ATTACHMENT F - BID FORM

The Bid Form Price Sheet shall contain all price information in the format specified on these pages. Complete
the Bid Form only as provided in the Bid Pricing Instructions. Do not amend, alter or leave blank any items on
the Bid Form. Failure to adhere to any of these instructions may result in the bid being determined non-
responsive and rejected by the MSA.
Camden Yards Sports Complex
Invitation for Bid Project No.: 18-032
CONTRACT TITLE: Concrete Maintenance and Repair Services

BID DUE DATE: No later than December 18, 2017 by 2:00 p.m. (Local Time)

In response to Invitation for Bids (IFB) MSA Project No.: 18-032 the following bid is submitted by:

Company Name:

Printed or Typed Name: Title:

Authorized Signature: Date:

The UNDERSIGNED agrees to furnish all supervision, labor, materials, travel, insurance, equipment and
services necessary for Concrete Maintenance and Repair Services at the Camden Yards Sports Complex as
indicated in this IFB, in accordance with the specifications detailed herein and all other contract documents
for the prices shown below.

MSA of General Services Certified Small business? Yes No

Small Business Reserve (SBR) Number:

Minority Business Enterprise (MBE) Firm: Yes No

MBE Certification No.: MBE Classification Code:

The UNDERSIGNED hereby declares to have carefully examined the specifications and has carefully
examined the Contract Documents and inspected the sites where the proposed work will be performed, and
has accepted all terms and conditions outlined in the specifications.

The award of this contract will be made to a responsive and responsible vendor whose bid is determined to
be the most advantageous to the MSA, in accordance with the specifications outlined within the solicitation.

Note: The Bid Form Price Sheet is a separate attachment and must be downloaded from
eMaryland Marketplace (http://emaryland.buyspeed.com/bso/) or the website of MSA
(www.mdstad.com and click on “Contracting Opportunities.«)
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ATTACHMENT G - CONTRACTOR’S QUALIFICATIONS STATEMENT

This is a separate attachment and must be downloaded from eMaryland Marketplace or the
website of MSA (www.mdstad.com and click on “Contracting Opportunities.*)
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ATTACHMENT H - SMALL BUSINESS CONTRACT AFFIDAVIT

FHFxxAAIxFF* PROVIDING FALSE INFORMATION *******xx*x Anyone providing false information to the
State of Maryland in connection with obtaining or attempting to obtain a contract under Small Business
Reserve or Preference procurement may be subject to the following:

A determination by a Procurement Officer that a bidder/offeror is not responsible;

A determination that a contract entered into is void or voidable under 8§ 11-204 of the State Finance and
Procurement Article of the Annotated Code of Maryland; Suspension and debarment under Title 16 of the
State Finance and Procurement Article; Criminal prosecution for procurement fraud (8 205.1 of the State
Finance and Procurement Article), perjury, or other crimes; and Other actions permitted by law.

sk EAILURE TO MEET MINIMUM QUALIFICATIONS sk

Any Bidder or potential bidder failing to meet the minimum qualifications of a "small business" specified in §
14-501(c) of the State Finance and Procurement Article will be ineligible to participate in a procurement
designated for a Small Business Reserve under § 14-504 or Small Business Preference under § 14-206 - 207.
Any person or company bidding on Small Business Reserve or Preference procurement and not qualifying as
a small business under § 14-501(c) will have its bid or offer rejected on the ground that the bidder is not
responsible.

| AFFIRM THAT:

To the best of my knowledge, information, and belief, each of the affirmations, certifications, or
acknowledgments contained in that certain Bid/Proposal Affidavit dated
and executed by me for the purposed of obtaining the contract to which this Exhibit is attached remains true
and correct in all respects as if made as of the date of this Contract Affidavit and as if fully set forth herein.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

Project Name and Number

SMALL BUSINESS QUALIFICATION NUMBER

Date of Most Recent Qualification by DGS

Expiration Date: Date to recertify:

Today’s Date

BY: Signature
(Authorized Representative and Affidavit)

SUBMIT THIS FORM WITH TECHNICAL OFFER
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ATTACHMENT | — CONFLICT OF INTEREST AFFIDAVIT AND DISCLOSURE

Reference COMAR 21.05.08.08

A. "Conflict of interest” means that because of other activities or relationships with other persons, a person is
unable or potentially unable to render impartial assistance or advice to the State, or the person’s objectivity in
performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage.

B. "Person™ has the meaning stated in COMAR 21.01.02.01B(64) and includes a Bidder/Offeror, Contractor,
consultant, or subcontractor or sub-consultant at any tier, and also includes an employee or agent of any of them
if the employee or agent has or will have the authority to control or supervise all or a portion of the work for
which a Bid/Proposal is made.

C. The Bidder/Offeror warrants that, except as disclosed in 8D, below, there are no relevant facts or
circumstances now giving rise or which could, in the future, give rise to a conflict of interest.

D. The following facts or circumstances give rise or could in the future give rise to a conflict of interest (explain
in detail—attach additional sheets if necessary):

E. The Bidder/Offeror agrees that if an actual or potential conflict of interest arises after the date of this
affidavit, the Bidder/Offeror shall immediately make a full disclosure in writing to the procurement officer of
all relevant facts and circumstances. This disclosure shall include a description of actions which the
Bidder/Offeror has taken and proposes to take to avoid, mitigate, or neutralize the actual or potential conflict of
interest. If the contract has been awarded and performance of the contract has begun, the Contractor shall
continue performance until notified by the procurement officer of any contrary action to be taken.

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE

CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST OF MY KNOWLEDGE,
INFORMATION, AND BELIEF.

Date: By:

(Authorized Representative and Affiant)

SuBMIT THIS AFFIDAVIT WITH BID
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ATTACHMENT J - CERTIFICATION REGARDING INVESTMENT ACTIVITIES IN IRAN

Ref: Maryland Board of Public Works Advisory Number 2013-1

1.  The undersigned certifies that, in accordance with State Finance & Procurement Article, §17-705:

(i) itis not identified on the list (see NOTE below) created by the Board of Public Works as a
person engaging in investment activities in Iran as described in 817-702 of State Finance &
Procurement Article; and

(if) itis not engaging in investment activities in Iran as described in State Finance &
Procurement Article, §17-702.
Or;
2.  The undersigned is unable make the above certification regarding its investment activities in Iran
due to the following activities:

Signature: Date Signed:

Name of Authorized Representative

NOTE: List is available at: www.bpw.state.md.us
Click on Advisories
Scroll Down to “2013-1”
Click On “IAI LIST”
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ATTACHMENT K- INTENTIONALLY OMITTED
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ATTACHMENT L - GENERAL CONDITIONS FOR MAINTENANCE CONTRACTS

MARYLAND STADIUM AUTHORITY
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MARYLAND STADIUM AUTHORITY
GENERAL CONDITIONS FOR MAINTENANCE CONTRACTS

1. Definitions

A. Wherever in these General Provisions or in other contract documents the following terms or
abbreviations are used, the meaning shall be as follows:

B. Camden Yards Sports Complex

Definitions
Agreement - Contract.

Award — The decision by MSA to execute a purchase agreement or contract after all
necessary approvals have been obtained.

Bid/Offer — A statement of price, terms of sale, and description of the supplies, services, or
construction related services submitted to the State, in response to an Invitation for Bids or
offers under procurement by competitive sealed bidding or comparable small procurement
procedures.

BPW — The Board of Public Works of the State of Maryland.

Business — Any corporation, partnership, individual, sole proprietorship, joint venture, or any
other legal entity through which commercial activity is conducted.

Change Order — A written order signed by the responsible Procurement Officer, directing a
Contractor to make changes which the changes clause of a contract authorizes the
Procurement Officer to order with or without the consent of the Contractor.

Code — The Annotated Code of Maryland.
COMAR - Code of Maryland Regulations.

Construction — The process of building, adding, altering, converting, relocating, renovating,
replacing, repairing, improving, demolishing or restoring of real property in which MSA has
an interest.

Contract — Any agreement entered into by MSA for the acquisition of supplies, services,
construction, or any other item, including:

1) Awards and notices of award,;

2 Contracts of a fixed-price, cost-reimbursement, cost-plus-a-fixed-fee, fixed-price
incentive, or cost-plus incentive fee type;

3 Contract providing for the issuance of job or task orders;

(G))] Leases;

(5) Letter contracts;

(6) Purchase orders;

) Supplemental agreements with respect to any of these;

(8) Orders; and

9 Grants.
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Contract Affidavit — An affidavit in compliance with, and in substantially the same form as
set forth in COMAR 21.05.08.07 and any amendments thereto.

Contract Modification — Any written alteration in the specifications, delivery point, date of
delivery, contract period, price, quantity, or other provision of any existing contract, whether
accomplished in accordance with a contract provision, or by mutual action of the parties to
the Contract. It includes Change Orders, Extra Work Orders, Supplemental Agreements,
Contract amendments, reinstatements, or options/renewals.

Contractor — Any person (see definition of Person) having a contract with MSA. Contractor
does not include any employees claiming such status pursuant to any collective bargaining
agreement.

Day — Calendar day unless otherwise designated.

Engineer — Any person designated by MSA or the Procurement Officer, acting directly or
through the duly authorized representative, such representative acting within the scope of the
assigned duties or authority.

Extension — As applied to contracts for the performance of maintenance work or services,
means a change in the scope of services to be performed by the Contractor by including in the
Contract a requirement for the performance of phases of services not previously included.

Extra Work Order — Change Order
Firm — Business

Inspector — The authorized representative of the procurement officer assigned to make
detailed inspections of any or all portions of the work, or materials thereof.

Invitation for Bids — Any document, whether attached or incorporated by reference, used for
soliciting bids under procurement by competitive sealed bidding and small procurement
including requests for quotations.

Maintenance — Any work or services necessary for the continued operation or upkeep of a
facility, structure, building, grounds, or building system, including built-in equipment or an
in-ground system.

Minority Business Enterprise — Any legal entity, other than a joint venture, organized to
engage in commercial transactions, which is at least 51 percent owned and controlled by one
or more minority persons, or a non-profit entity organized to promote the interests of the
physically or mentally disabled and is —Certified by the Maryland MSA of Transportation
(MDOT). Certified means that MDOT, through established procedures, has determined that a
legal entity is a minority business enterprise.

Minority Person — A member of a socially or economically disadvantaged minority group,
including African Americans/Black (not of Hispanic origin), Hispanic American, Asian
American, Native American, Alaska natives, Asians, Pacific Islanders, Women, and the
Physically or Mentally Disabled.

Notice to Proceed — A written notice to the Contractor of the date on or before which the
Contractor shall begin performing the work to be done under the contract.
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Offeror — A person or entity that responds to a Proposal and desires to enter into a
contract with MSA.

Payment Bond — Security as stated in COMAR 21.06.07.01B as a guarantee that
Contractor will pay in full all bills and accounts for materials and labor used in the work, as
provided by law.

Performance Bond — Security as stated in COMAR 21.06.07.01B, guaranteeing complete
performance of the Contract.

Person — Any individual or a corporation, partnership, sole proprietorship, joint stock
company, joint venture, unincorporated association, union, committee, club or other
organization or legal entity.

Plans — The official drawings issued by MSA as part of the contract documents, including
those incorporated in the contract documents by referenced.

Price Proposal — A contractor written price derivation response, with required support
documentation and affidavits, to MSA request for price from a Contractor technically selected
for a specific Project. The Price Proposal shall be signed by the person(s) required to legally
bind the Contractor to the proposal.

Procurement Officer — Any person authorized by a State agency in accordance with law or
regulations to formulate, enter into, or administer contracts or make written determinations
and findings with respect to them. The term also includes an authorized representative acting
within the limits of authority.

Proposal — The response by an Offeror to a solicitation of the Jurisdiction for a supply or
service. The response may include, but is not limited to, an Offeror’s price and terms for the
proposed Contract, a description of technical expertise, work experience and other
information as requested in the solicitation.

Public Improvement — The construction, maintenance and repair of any building, structure
or other public work now or hereafter constructed or acquired by the State or MSA.

Quotation — Bid/Offer.

Invitation for Bids — Any document, whether attached or incorporated by reference, used for
soliciting bids under procurement by competitive sealed bids, noncompetitive negotiations,
multi-step and comparable small procurement procedures.

Resident Business — A business enterprise that has a Maryland address, is registered to do
business in the State of Maryland, employs Maryland residents, and regularly conducts
business within the State. The term include subsidiaries, divisions and branches of a business
enterprise headquartered outside of the State of Maryland.

Responsible Bidder or Offeror — A person who has the capability in all respects to
perform fully the Contract requirements, and the integrity and reliability which will assure
good faith performance.
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Services — The rendering of a person’s time, effort or work, rather than the furnishing of a
specific physical product other than reports incidental to the required performance of services.
It includes, but is not limited to, professional, personal and/or contractual services provided
by attorneys, architects, engineers, accountants, physicians, consultants, appraisers, land
surveyors, and property management, where the service is associated with the provision of
expertise and/or labor.

Specification — A written description of functional characteristics, or the nature of an item to
be procured. It may include a statement of any of the user’s requirements and may provide for
inspection, testing, or preparation of an item before procurement. Procedures to accomplish
tasks may be included.

Solicitation — Invitation for bids, Request for Proposals, or any other method or instrument
used to provide public notice and advertisement of a Jurisdiction’s intent to procure supplies,
services, and construction.

State — The State of Maryland.

State Agency — Any administration, agency, association, authority, board, bureau, college,
commission, committee, council, foundations, fund, MSA, institute, institution, public
corporation, service, trust, university, or other unit of the Executive Branch of the State
Government and including any subunit within any of the foregoing.

Subcontractor — Any person undertaking a part of the work under the terms of the Contract,
by virtue of an agreement with the Contractor, who, prior to such undertaking, receives the
approval of the surety and MSA.

Superintendent — The executive representative of the Contractor authorized to receive and
execute instructions from the Contractor Monitor who shall supervise and direct the work.

Supplemental Agreement — Any contract modification which is accomplished by the mutual
action of the parties.

Supplemental Specification — Additions and revisions to the Standard Specifications.
Work — The furnishing of all labor, materials, equipment, and other incidentals necessary to
the successful completion of the project and the carrying out of all the duties and obligations

imposed by the Contract.

Any reference to one gender shall be deemed to include the other gender, unless the Contract
clearly requires otherwise.

Preparation of Bid/Proposal

Offer or shall submit its bid/proposal upon the forms furnished by MSA, carefully following
bid preparation instructions provided. A completed Bid/Proposal Affidavit is an essential part
of the proposal submission.

A completed Contract Affidavit will be required of the successful Offeror before issuance of notice
to proceed.
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Offerors should give specific attention to the identification of those portions of their proposals which
they deem to be confidential, proprietary information or trade secrets and provide any written
justification of why such materials, upon request, should not be disclosed by the State under the
Maryland Public Information Act, Section 10-611 et seg. of the State Government Article of the
Annotated Code of Maryland.

Site Investigation

The Contractor acknowledges that he has investigated and satisfied himself as to the conditions
affecting the work, including but not restricted to those bearing upon transportation, disposal,
handling and storage of materials, availability of labor, water, electric power, roads and uncertainties
of weather, river stages, tides or similar physical conditions at the site, the conformation and
conditions of the ground, the character of equipment and facilities needed preliminary to and during
prosecution of the work.

The Contractor further acknowledges that he has satisfied himself as to the character, quality and
quantity of surface and subsurface materials or obstacles to be encountered insofar as this information
is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
State, as well as from information presented by the drawings and specifications made a part of this
Contract. Any failure by the Contractor to acquaint himself with the available information may not
relieve him from responsibility for estimating properly the difficulty or cost of successfully
performing the work. The State assumes no responsibility for any conclusions or interpretations made
by the Contractor on the basis of the information made available by the State.

Performance and Payment Bonds (NOT REQUIRED FOR THIS SOLICITATION)

A. Bid Bonds
A bid bond is not required for this solicitation.

B. Performance Bonds

A performance bond may be required for task orders valued in excess of $50,000.00 in the
amount equal to at least 100 percent of the task order. If required, the performance bond shall be
delivered by the Contractor to MSA no later than ten (10) days after the Contract is executed. If a
Contractor fails to deliver the required performance bond, the contract may be rescinded by
MSA, bid security shall be enforced, and the award of the Contract shall be made to the next
lowest responsible and responsive offeror.

C. Payment Bonds

A payment bond may be required for a task order in excess of $50,000.00 in the amount equal to
at least 100 percent of the Contract price. If required by the Special Provisions of the Contract,
the payment bond shall be delivered by the Contractor to MSA no later than the ten (10) days
after the Contract is executed. If a Contractor fails to deliver the required payment bond, the
contract may be rescinded by MSA, bid security shall be enforced, and award of the Contract
shall be made to the next lowest responsible and responsive offeror.

D. Acceptable Security

Acceptable security for bid, performance and payment bonds shall be as set forth in
COMAR 21.06.07.01B.
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5. Contingent Fee Prohibition

A.  The Contractor warrants that it has not employed or retained any person, partnership,
corporation, or other entity, other than a bona fide employee, bona fide agent, bona fide
salesperson, or commercial selling agency working for the contractor to solicit or secure this
Contract, and that it has not paid or agreed to pay any person, partnership, corporation, or other
entity, other than a bona fide agent, bona fide salesperson or commercial selling agency, any
fee or other consideration contingent on the making of this Contract.

B.  For breach or violation of this warranty, MSA shall have the right to terminate this Contract
without liability, or, in its discretion, to deduct from the Contract price or consideration, or
otherwise recover, the full amount of such fee, commission, percentage, brokerage fee, gift or
contingent fee.

6. Cost and Price Certification

A. The Contractor, by submitting cost or price information, certifies that, to the best of its
knowledge, the information submitted is accurate, complete, and current as of a mutually
determined specified date prior to the conclusion of any price discussions or negotiations for:

D A negotiated Contract, if the total Contract price is expected to exceed $100,000, or a
smaller amount set by the Procurement Officer; or

2 A change order or contract modification, expected to exceed $100,000, or a smaller
amount set by the Procurement Officer.

B. The price, including profit or fee, shall be adjusted to exclude any significant price increases
occurring because the Contractor furnished cost or price information which, as of the date
agreed upon between the parties, was inaccurate, incomplete, or not current.

7. Contract Administration

This Contract may be administered on behalf of MSA, by the Contract Administrator and Contract
Monitor.

8. Authority of the Procurement Officer

A. The Procurement Officer shall decide all questions which may arise as to the quality and
acceptability of work performed and as to the rate of progress of said work; all questions which
may arise as to the interpretation of any or all plans and/or specifications; and all questions as to
the acceptable fulfillment of the terms of the Contract on the part of the Contractor.

B. The Procurement Officer shall determine the amount of work performed to be paid for under the
Contract.

C. The Procurement Officer shall have the authority to suspend the work wholly or in part due to
the failure of the Contractor to carry out provisions of the Contract.

D. The Procurement Officer may authorize progress payments for work satisfactorily completed,
subject to such retainage that the Procurement Officer deems appropriate.
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10.

11.

12.

Corporate Reqistration and Tax Payment Certification

Corporations are required to execute a Certification of Corporation Registration and Tax
Payment.

Compliance With Laws

The Contractor hereby represents and warrants that:

A. ltis qualified to do business in the State of Maryland and that it will take such action as, from
time to time hereafter, may be necessary to remain so qualified,;

B. It is not in arrears with respect to the payment of any monies due and owing the State of

Maryland, or any MSA or unit thereof, including, but not limited to, the payment of taxes and
employee benefits, and that it shall not become so in arrears during the term of this Contract;

C. Itshall comply with all federal, State and local laws, regulations and ordinances applicable to
its activities and obligations under this Contract; and

D. It shall procure, at its expense, all licenses, permits, insurance, and governmental approvals, if
any, necessary to the performance of its obligations under this Contract.

Initiation of Work

The Contractor shall not commence performance of the Work or Services until it receives a formal
written Notice to Proceed from the MSA.

Notice to Proceed and Completion of the Work

After the Contract has been executed, MSA will, within the time limit specified elsewhere in the
Contract documents, issue to the Contractor a Notice to Proceed stipulating the date on or before
which the Contractor shall begin Work. The specified Contract time shall begin on the first day that
the Contract Work (other than the erection of the inspector’s office, construction stakeout, and
mobilization) actually starts or on the day stipulated in the Notice to Proceed, whichever is earlier.
Any preliminary work started, or materials ordered, before receipt of the Notice to Proceed, shall be at
the Contractor’s sole risk.

The Contractor shall begin Work promptly within the time specified by the Procurement Officer and
shall notify the Procurement Officer at least forty-eight (48) hours before starting Work. The
Contractor shall submit a progress schedule, in writing, to the Procurement Officer within ten (10)
days from the date of the Notice to Proceed. This schedule shall be updated and revised to reflect all
changes affecting the job progress.

After the work has once been started, it shall be conducted continuously on all acceptable working
days without stoppage until the entire Contract is complete. Should the progress of the Work for
any reason be discontinued, the Contractor shall notify the Procurement Officer of his intention to
stop and shall also notify the Procurement Officer at least twenty-four (24) hours in advance of
resuming operations. Said notification shall be confirmed in writing, by the Contractor.
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13. Conformity with Contract Requirements

(1) All Work performed and all materials furnished shall be in conformity with the Contract
requirements. In the event the Procurement Officer finds the materials or the finished product in
which the materials are used or the Work performed do not conform to the Contract requirements
and have resulted in an inferior or unsatisfactory product, the Work or materials shall be removed
and replaced or otherwise corrected by and at the expense of the Contractor.

2 In the event the Procurement Officer finds the materials or the finished product in which
the materials are used are not in conformity with the Contract requirements but that acceptable
work has been produced, the Procurement Officer shall then make a determination if the work shall
be accepted. In this event, the Procurement Officer will document the basis of acceptance by a
change order which may provide for an equitable adjustment in the Contract price. Any action
taken pursuant to this paragraph may not result in an increase of the Contract price.

3 When any material is specified in the Contract by proprietary name, trade name, and/or
name of manufacturer with or without the addition of such expressions as —or equal or —or
approved equal, it is to be understood that the material named or the equal thereof is intended,
subject to the approval of the Procurement Officer as to the quality thereof; and it is distinctly
understood: (a) that the Procurement Officer is to exercise independent judgment in determining,
from time to time, whether or not any material proposed to be substituted is the equal of any
material so specified; (b) that the decision of the Procurement Officer on all such questions of
equality shall be final; and (c) that, in the event of any adverse decision by the Procurement Officer,
no claim of any sort shall be made or allowed against the Procurement Officer, or the Jurisdiction,
because of such decision.

()] The offeror of an alternative to a material specified will raise the presumption that any such
substitution is for the purpose of saving money. If, in such a case, the material is approved, MSA
shall be given credit in the amount of the difference between the net cost to the Contractor of the
material submitted and the price at which he could have obtained the lowest priced material
specified. For convenience in checking the credit, if any, the Contractor shall submit these figures
when the offer of substitution is made, and no material shall be considered without such figures.

(5) The word — equal, wherever used in this Paragraph 13, subsection entitled —Equal or
Approved Equal, shall be taken to mean any article, material or thing.

14. Inspection of Work

All materials and each part or detail of the Work shall be subject at all times to inspection by the
Procurement Officer, or other appropriate persons from MSA, and the Contractor shall be held
strictly to the Contract including allowable tolerances, quality of materials and workmanship, and
the diligent execution of the Contract. Such inspection may include mill, plant or shop inspection.
Any material furnished under the Contract is subject to such inspection. The Procurement Officer,
or other appropriate person from MSA, shall be allowed access to all parts of the Work and shall
be furnished with such information and assistance by the Contractor as is required to make a
complete and detailed inspection.

If the Procurement Officer so requests, the Contractor, at any time before the MSA’s acceptance of
the Work, shall remove or uncover such portions of the finished Work as may be directed. After
inspection, the Contractor shall restore said portions of the Work to the standards required by the
Contract. Should the Work thus expose or inspected prove acceptable, adjustments in the Contract
time and price will be made by Change Order for the uncovering or removing, and the replacing of
the covering or making good of the parts removed. Should the Work so exposed or examined prove
unacceptable, the uncovering, removing and/or replacing, shall be at the Contractor’s sole expense.
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15.

16.

17.

18.

When the United States Government or any railroad, corporation or other agency is to pay a portion
of the cost of the Work covered by this Contract, a representative of any such entity shall have the
right to inspect the Work.

Removal of Defective Work

All Work and materials which do not conform to the requirements of the Contract shall be
considered unacceptable, unless otherwise determined acceptable under the provisions in
Section 13 herein.

Any defective Work, whether the result of poor workmanship, use of defective materials, damage
through carelessness or any other cause, found to exist, shall be removed and replaced by Work and
materials which shall conform to the specifications or shall be remedied otherwise in an acceptable
manner authorized b the Procurement Officer. Upon any failure by the Contractor to comply
promptly with any order of the Procurement Officer made under the provisions of this Paragraph 15,
the Procurement Officer shall have the authority to cause defective Work to be remedied or removed
and replaced and unauthorized Work to be removed, and to deduct the costs attributable to such
corrective notions from any monies due or to become due to Contractor under this Contract.

Discrepancies in Contract Documents

In the event the Contractor discovers any discrepancies in the Contact documents, the Contractor shall
immediately notify the Procurement Officer. The Procurement Officer will then make such
corrections and interpretations as may be deemed necessary for fulfilling the intent of the Contract. In
the event of a conflict between these General Conditions and any other provisions of the Contract
documents, these General Conditions shall prevail unless such other provision expressly provides to
the contrary.

Cooperation by Contractor

The Contractor shall give the Work the constant attention necessary to facilitate the progress thereof,
and shall cooperate with the Procurement Officer and MSA’s inspector in every way possible.

The Contractor shall assign to the Contract, as his agent, a competent superintendent capable of
communicating in English, capable of reading and thoroughly understanding the Contract
documents, and thoroughly experienced in the type of work being performed, who shall receive
instructions from the Procurement Officer or an authorized MSA representative. The
superintendent shall have full authority to execute the orders or directions of the Procurement
Officer without delay, and to promptly supply such materials, equipment, tools, labor and
incidentals as may be required. Such superintendent(s) shall be furnished irrespective of the amount
of Work sublet.

Cooperation with Utilities

The Contractor has considered in its bid all of the permanent and temporary utility appurtenances
in their present or relocated positions. No additional compensation shall be allowed for normal
delays, inconvenience, or damage sustained by the Contractor due to any interference from the
said utility appurtenances or the operation of moving them.

The Contractor shall have sole responsibility for notifying all affected utility companies prior to the
necessity of performing any work on their utilities and shall cooperate with them in achieving the
desired results. All damage to utility facilities caused by the Contractor’s operations shall be the sole
responsibility of the Contractor.
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In the event of interruption to utility service as a result of accidental breakage or as a result of being
exposed or unsupported, the Contractor shall promptly notify the proper authority and shall cooperate
with said authority in the restoration of service. No Work shall be undertaken around fire hydrants
until provisions for continued services have been approved by the local fire authority.

19. Cooperation Between Contractors

A. Separate Contractors on adjoining or overlapping work shall cooperate with each other as
necessary. Such cooperation shall include but is not limited to, (1) arrangement and conduct
of Work, and (2) storage and disposal of materials, etc., by each in such a manner as to not
unnecessarily interfere with or hinder the progress of the work being performed by other
Contractors. Contiguous Work shall be joined in an acceptable manner.

B. MSA shall have the right, at any time, to contract for and perform other work on, near, over
or under the Work covered by this Contract. In addition, other work may be performed under
the direction of another Jurisdiction. The Contractor shall cooperate fully with such other
contractors and carefully fit its own Work to such other work as may be directed by the
Procurement Officer.

C. In the event of disputes as to cooperation, the Procurement Officer shall act as referee and
decisions made by the Procurement Officer will be binding. The Contractor shall make no
claims against the MSA for any inconvenience, delay or loss experienced by the Contractor
because of the presence and/or operations of other contractors.

20. MSA Furnished Material

The Contractor shall furnish all materials required to complete the Work, except those
specified to be furnished by MSA. Materials furnished by the MSA will be delivered or
made available to the Contractor at the point or points specified in the Special Provisions.
All costs of handling and placing all materials, after delivery to the Contractor, are included
in the Contract price for the item in connection with which they are used.

The Contractor is responsible for all delivered material. Deductions shall be made from any
monies due him to make good any shortages and deficiencies, and for any damage which may
occur after such delivery from any cause whatsoever, and for any demurrage charges.

In cases where materials are supplied by MSA and incorporated in the Contract Work by the
Contractor, materials inspection and acceptance will not be a prerequisite for acceptance of the
final product as the product pertains to these items.

21. Indemnification and Insurance

A. Responsibility for Claims and Liability

The Contractor(s) shall protect, defend, indemnify, save harmless, release and discharge
MSA, its officers, agents, and employees from and against all claims, suits, judgments,
expenses, actions, damages and costs of every name and description arising out of or
resulting from errors, omissions, negligent acts, negligent performance or
nonperformance of any rights or obligations of the Contractor or those of his
subcontractors, agents or employees under this Contract, or arising from or based on the
violation of applicable federal, State or local law, ordinance, regulations, order or
decree, whether by himself or his employees or subcontractors.

Page 74 of 114



Re-Bid
Further, the Contractor shall pay any claims for personal injury, bodily injury or
property damage which the Contractor is legally obligated to pay and shall indemnify
MSA, its officers, agents and employees from any third party claim seeking such
damages. The provisions of this Paragraph shall survive termination or expiration of this
Contract with respect to any liability arising prior to such termination or expiration.

B. Insurance Requirements

The Contractor shall carry and maintain in full force and effect for the duration of this
Contract, and any supplement or extension thereto, the insurance coverage sufficient to
protect MSA, the State, and their officers, agents, employees, invitees, successors and
assigns, from claims which may arise out of or as a result of the Contractor’s activities
under this Contract.

The Contractor shall obtain and maintain at least the minimum levels of insurance
specified, and any other coverage specified by MSA, in the amounts specified elsewhere
in the Contract documents. The Contractor shall submit to MSA a certificate of
insurance indicating the existence of coverage required by this provision. Policies shall
be issued by an insurance company authorized to do business in the State of Maryland
and approved by MSA.

D Comprehensive General Liability Insurance

Occurrence form of comprehensive General Liability Insurance with
Comprehensive Board Form endorsement including, but not limited to, coverage
for damage to persons or property arising out of or relating to the performance of
work under this Contract by the Contractor, its subcontractors, employees and
agents.

2 Professional Liability Insurance

Professional Liability Insurance Policy which covers the Indemnification Clause
of this Contract (Paragraph 21.A above) as it relates to errors, omissions,
negligent acts or negligent performance in the Work performed under this
Contract by the Contractor, its subcontractors, employees and agents.

3 Worker’s Compensation Insurance

Worker’s compensation as required by the laws of the State of Maryland,
including Employer’s Liability Coverage and coverage for the benefits set forth
under the U.S. Longshoremen and Harbor Workers Compensation Act, the Jones
Act, and other federal laws where applicable.

(G))] Comprehensive Automobile Liability Insurance

Comprehensive Business Automobile Liability covering use of any motor
vehicle to be used in conjunction with this Contract, including hire automobiles
and non-owned automobiles. Loading and unloading of any motor vehicle shall
be covered by endorsement to the automobile liability policy or policies.

Prior to the start of Work on any contract, the Contractor shall submit to the
Procurement Officer Certificate(s) of Insurance demonstrating that the Contractor
carries insurance against the risks and in the amounts specified elsewhere in the
Contract. If at any time during the term of the Contract any of the above required
insurance policies are canceled, terminated or modified so that the insurance is not in

full force and effect as required herein, MSA may terminate this Contract for default, or,
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22.

23.

24,

25.

at its sole option, MSA may obtain insurance coverage equal to that required herein, the
full cost of which shall be charged and paid for by the Contractor.

Responsibility for Damage Claim

A. The Contractor shall protect, defend, indemnify, save harmless, release and discharge the State
and all of its representatives from all suits, actions, or claims of any character brought on
account of any injuries or damages sustained by any person or property in consequence of any
neglect in safeguarding the Work or through the use of unacceptable materials in the
construction of the improvement, or on account of any act or omission by the said Contractor,
or as a result of faulty, inadequate or improper temporary drainage during construction, or on
account of the use, misuse, storage or handling of explosives, or on account of any claims or
amounts recovered for any infringement of patent, trademark, or copyright, or from any claims
or amounts arising or recovered under the Workers’ Compensation Laws, or any other law,
bylaw, ordinance, order or decree or any claims, suits, judgments, expenses, actions, damages
and costs arising from or based on the violation of any federal,

State or local law, ordinance, regulation, order or decree, whether by himself or its employees or
subcontractors. The Contractor shall be responsible for all damage or injury to property of any
character during the prosecution of the Work resulting from any act, omission, neglect or
misconduct, in the manner or method of executing said work satisfactorily or due to the non-
execution of said Work or at any time due to defective work or materials and said responsibility
shall continue until the improvement shall have been completed and accepted.

B. The Contractor shall not be held responsible for any claims arising from accidents incurred
because of any traffic and/or general use permitted during the time the project or any section
thereof is open to traffic except from accidents which are attributable to the Contractor’s
negligence.

Assignment

The Contractor shall not assign this Contract in whole or in part, or any monies due or to become due
under this Contract without the prior written consent of MSA. Any attempted assignment without
such consent is void ab initio. In the event that the Contractor assigns all or any part of the monies
due or to become due under this Contract, the instrument of assignment shall contain a clause
providing that the right of the assignee in and to any monies due or to become due to the Contractor
shall be subject to prior claims of all persons, firms and corporations for services rendered or
materials supplied for the performance of the Work called for in this Contract.

General Guaranty

Neither the final acceptance of the Work nor payment thereof nor any provision in the Contract
documents nor partial or entire use of the Work by MSA shall constitute an acceptance of work which
is not performed in accordance with the Contract documents or relieve the Contractor of liability for
any express warranties or responsibility for faulty materials or workmanship. The Contractor shall
remedy any defects in the Work, and pay for any damage to other Work resulting from defects in the
Work which shall appear within a period of one (1) year from the date of final acceptance of Work,
unless a longer period is specified. MSA shall give notice of observed defects with reasonable
promptness.

Final Acceptance and Payment

Upon completion of all the Work under this Contract, the Contract Administrator shall make a final
inspection of the entire Work and direct the Contractor to take any corrective action to properly
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26.

27.

28.

29.

complete the Work. Once the Contract Administrator is satisfied that the Work is properly
completed, the Contract Administrator shall certify to MSA, in writing, the final acceptance of the
entire project. MSA, upon receipt and approval of said certificate, shall pay, or cause to be paid, to
the Contractor, the whole amount of money then due the Contractor under the terms of the Contract.

Personal Liability of Public Officials

In carrying out any of the provisions of the Contract, or in exercising any power or authority granted
to them by or within the scope of the Contract, there shall be no liability upon MSA, Procurement
Officer or other authorized representatives, either personally or as officials of the State. It is
understood that in all such matters they act solely as authorized agents and representatives of the
State.

Approval Authority

This Contract is subject to any Change Order, Contract Modification, or amendment thereto, and is
subject to the approval requirements established by the Authority. The Contract shall be considered to
bind the parties hereto in accordance with the Constitution and Laws of the State of Maryland.

Remedies and Termination

A. Termination for Default

If the Contractor fails to fulfill its obligations under this Contract properly and on time, or
otherwise violates any provision of the Contract, the MSA may terminate the Contract by
written notice to the Contractor. The notice shall specify the acts of mission relied on as
cause for termination. All finished or unfinished supplies and services provided by the
Contractor shall, at the MSA’s option, become the MSA’s property. MSA shall pay the
Contractor fair and equitable compensation for satisfactory performance prior to receipt of
notice of termination, less the amount of damages caused by Contractor’s breach. If the
damages are more than the compensation payable to the Contractor, the Contractor will
remain liable after termination and MSA can affirmatively collect damages. Termination
hereunder, including the determination of the rights and obligations of the parties shall be
governed by the provisions of COMAR, Title 21.07.01.11B.

B. Termination for Convenience of the State

The performance of Work under this Contract may be terminated by MSA in accordance with
this clause in whole, or from time to time in part, whenever MSA shall determine that such
termination is in the best interest of MSA.

MSA will pay all reasonable costs associated with this Contract that the Contractor has
incurred up to the date of termination and all reasonable costs associated with termination of
the Contract. However, the Contractor shall not be reimbursed for any anticipatory profits
that have not been earned up to the date of termination. Termination hereunder, including
the determination of the rights and obligations of the parties, shall be governed by the
provisions of COMAR 21.07.01.12A.

Delays and Extension of Time

The Contractor agrees to prosecute the Work continuously and diligently and no charges or claims for
damages shall be made by it for any delays or hindrances, from any cause whatsoever, during the

progress of any portion of the Work specified in this Contract.
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Time extensions will be granted only for excusable delays that arise from unforeseeable causes
beyond the control and without the fault or negligence of the Contractor, including but not
restricted to, acts of God, acts of the public enemy, acts of MSA in either its sovereign or
contractual capacity, acts of another contractor in the performance of a contract with MSA State,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, or delays of
subcontractors or supplies arising from unforeseeable causes beyond the control and without the
fault or negligence of either the Contractor or the subcontractors or suppliers.

30. Differing Site Conditions

A The Contractor shall, within ten (10) days of discovering any of the following conditions, and
before such conditions are disturbed, notify the Procurement Officer in writing of: (1)
subsurface or latent physical conditions at the site differing materially from those indicated in
this Contract; (2) unknown physical conditions at the site of an unusual nature, differing
materially from those indicated in this Contract; or (3) unknown physical conditions at the
site of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in this Contract.

Upon receipt of such written notice, the Procurement Officer shall promptly investigate the
conditions, and if he or she finds such conditions do materially so differ and cause an
increase or decrease in the Contractor’s cost of, or the time required for, performance of any
part of the work under this Contract, whether or not changed as a result of such conditions,
an equitable adjustment shall be made and the Contract modified in writing accordingly.

B. No claim of the Contractor under this clause shall be allowed unless the Contractor has given
the notice required in A. above; provided, however, the time prescribed therefore may be
extended MSA.

C.  No claim by the Contractor for an equitable adjustment hereunder shall be allowed if asserted
after final payment under this Contract.

31. Changes

A. The Procurement Officer unilaterally may, at any time, without notice to the sureties, if any,
by written order designated or indicated to be a Change Order, make any change in the Work
within the general scope of the Contract, including but not limited to changes:

1.  Inthe specifications (including drawings and designs);

2. Inthe method or manner or performance of the Work:

3. Inthe State-furnished facilities, equipment, materials, services, or site; or
4. Inany acceleration in the performance of the Work.

B.  Any other written order or an oral order including a direction, instruction, interpretation or
determination from the Procurement Officer that causes any such change, shall be treated as a
Change Order under this clause, provided that the Contractor gives the Procurement Officer
written notice stating the date, circumstances, and source of the order and that the Contractor
regards the order as a Change Order.

C. Except as herein provided, no order, statement, or conduct of the Procurement Officer

shall be treated as a Change Order under this clause or entitle the Contractor to an
equitable adjustment hereunder.
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32.

33.

Subject to subparagraph F. herein, if any change under this clause causes an increase or
decrease in the Contractor’s cost of, or the time required for, the performance of any part of the
Work under this Contract, whether or not changed by any order, an equitable adjustment shall
be made and the Contract modified in writing accordingly: provided, however, that except for
claims based on defective Specifications, no claim for any change under B. above shall be
allowed for any costs incurred more than twenty (20) days before the Contractor gives written
notice as therein required; and provided further, that in the case of defective specifications for
which the State is responsible, the equitable adjustment shall include any increase cost
reasonably incurred by the Contractor in attempting to comply with such defective
Specifications.

If the Contractor intends to assert a claim for an equitable adjustment under this clause, the
Contractor shall, within thirty (30) days after receipt of a written Change Order under A. above
or the furnishing of written notice under B. above, submit to the Procurement Officer a written
statement setting forth the general nature and monetary extent of such claim, unless this period
is extended by the State. The statement of claim hereunder may be included in the notice under
B. above.

Each Contract modification or Change Order that affects Contract price shall be subject to the
prior written approval of the Procurement Officer and other appropriate authorities and to prior
certification of the modification or Change Order on the project budget or the total
construction cost. If, according to the certification of the fiscal authority, the Contract
Modification or Change Order will cause an increase in cost that will exceed budgeted and
available funds, the modification or Change Order may not be made unless sufficient
additional funds are made available or the scope of the project is adjusted to permit its
completion within the project budget.

No claim by the Contractor for an equitable adjustment hereunder shall be allowed if asserted
after final payment under this Contract.

Intentionally Omitted

Suspension of Work

A

The Procurement Officer unilaterally may order the Contractor in writing to suspend, delay, or
interrupt all or any part of the work for such period of time as the Procurement Officer may
determine to be appropriate for the convenience of MSA.

If the performance of all or any part of the Work is, for an unreasonable period of time,
suspended, delayed, or interrupted by an act of the Procurement Officer in the administration
of this Contract or by his/her failure to act within the time specified in this Contractor (or if no
time is specified, within a reasonable time) an adjustment shall be made for any increase in the
cost of performance of this Contract (excluding profit) necessarily caused by such
unreasonable suspension, delay, or interruption and the contract modified in writing
accordingly. No adjustment shall be made under this clause for any suspension, delay, or
interruption to the extent: (1) that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor or (2) for
which any equitable adjustment is provided for or excluded under any other provision of this
Contract.

No claim under this clause shall be allowed (1) for any costs incurred more than twenty
(20) days before the Contractor shall have notified the Procurement Officer in writing of
the act or failure to act involved (but this requirement shall not apply as to a claim resulting
from a suspension order), and (2) unless the claim, in an amount stated, is asserted in
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34.
35.

36.

37.

38.

39.

writing as soon as practicable after the termination of such suspension, delay, or
interruption, but no later than the date of final payment under the Contract.

Intentionally Omitted

Intentionally Omitted

Sanctions Upon Improper Acts

In the event the Contractor, or any of its officers, partners, principals or employees, is convicted of a
crime arising out of, or in connection with, the procurement of work to be done or payment to be
made under this Contract, the Contract may, in the discretion of the MSA, be terminated for default
under Paragraph 28A herein. The following sections of the Annotated Code of Maryland and
COMAR are incorporated herein by reference:

Section 16-203 of State Finance and Procurement Article of the Annotated Code of Maryland,
and COMAR 21.08, which relate to contracts with persons convicted of bribery, attempted
bribery or conspiracy to bribe.

Section 11-205 of State Finance and Procurement Article of the Annotated Code of Maryland
and COMAR 21.08.03 relating to collusion for purposes of defrauding the State.

Subtitle 08 of Title 21 of COMAR, —Disqualification, Suspension, Debarment,
Reinstatement, and Sanctions.

Non-Hiring of Employees

Non employee of the State of Maryland or any unit thereof, whose duties as such employee include
matters relating to or affecting the subject matter of this Contract, shall, while so employed, become
or be an employee of the party or parties hereby contracting with the State of Maryland or any unit
thereof.

Conflict of Interest Law

It is unlawful for any State officer, employee, or agent to participate personally in an official capacity
through decision, approval, disapproval, recommendation, advice, or investigation in any contract or
other matter in which he/she, his/her spouse, parent, minor child, brother or sister, has a financial
interest or to which any firm, corporation, association or other organization in which he has a
financial interest or in which he/she is serving as an officer, director, trustee, partner, or employee is a
party, or to which any person or organization with whom he/she is negotiating or has any arrangement
concerning prospective employment, is a party, unless such officer, employee or agent has previously
complied with the provisions of Article 40A, Subsection 3-101 et seq. of Annotated Code of
Maryland.

Registration

Pursuant to Subsection 7-201 et seq. of the Corporations and Associations Article of the Annotated
Code of Maryland, corporations not incorporated in the State shall be registered with the State MSA
of Assessments and Taxation, 301 W. Preston Street, Baltimore, Maryland 21201, before doing any
inter-state or foreign business in this State. Before doing any intra-state business in this State, a
foreign corporation shall qualify with the MSA of Assessments and Taxation.
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40.

41.

42,

43.

44,

45,

Taxes — Responsibility for Payment, Exemption, Forms to be Filed, etc.

The Contractor is responsible for, and by submitting a bid, agrees to pay all retail sales, income, real
estate, sales and use, transportation and special taxes applicable to and assessable against any
materials, equipment, processes and operations incident to or involved in the work. The Contractor is
responsible for ascertaining and acquainting himself with such taxes and making all necessary
arrangements to pay same.

The jurisdiction hereby reserves the right to withhold final payment under this Contract until the
Contractor and any subcontractor performing any duties under this Contract have furnished or caused
to be furnished to the Comptroller of the State of Maryland all properly completed forms required by
the said Comptroller and until all of said retail sales and/or use taxes due the State of Maryland by
the Contractor have been paid and the Contractor exhibits a release or receipt from the Comptroller
evidencing such payment.

Tax Exemption

The State is generally exempt from federal excise taxes, Maryland sales and use taxes, and District of
Columbia sales taxes and transportation taxes. Exemption certificates shall be completed upon
request. Where a Contractor is required to furnish and install material in the construction or
improvement of real property in the performance of a Contract, the Contractor shall pay the Maryland
sales tax applicable to such material and the State’s exemption does not apply.

Specifications

All materials, equipment, supplies of services shall conform to federal and State laws and regulations
and to the Specifications contained in the solicitation.

Delivery

Delivery shall be made in accordance with the Contract Specifications. MSA reserves the right to test
any materials, equipment, supplies or services delivered to determine if the Specifications have been
met. Any material that is defective or fails to meet the terms of the Specifications shall be rejected.
Rejected materials shall be promptly replaced by the Contractor or, in MSA’s sole discretion, by
MSA at the Contractor’s sole cost.

In the event the Contractor does not replace rejected materials, MSA reserves the right to purchase
replacement materials in the open market.

Contractors failing to promptly replace materials lawfully rejected shall be liable for any excess price
paid by MSA for the replacement plus applicable expenses, if any.

Patent, Trade Mark and Copyright Infringements

Contractor shall indemnify, protect, defend and save harmless MSA, its officers, agents and
employees with respect to any claim, action, cost or judgment for patent, trademark and copyright
infringements, arising out of purchase or use of materials, supplies, equipment or services covered by
this Contract. This clause shall control over any other clause herein which may conflict with it.

Occupational Safety and Health Act (OSHA)
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46.

47,

48.

All materials, supplies, equipment or services supplied as a result of this Contract shall comply
with the applicable U.S. and Maryland Occupational Safety and Health Act standards.

Minority Business Enterprise and Affirmative Action

A.

This Contract is subject to Executive Order 01.01.1970.15, December 9,
1970; amended by Order 01.01.1976.05, July 9, 1996 (Code of Fair
Practices), and COMAR 21.11.04 Contractor’s Affirmative Action Plan
Review/Approval and Compliance Monitoring Process.

This Contract is also subject to the applicable provisions of Title 14, Subtitle
3 of State Finance and Procurement Article of the Annotated Code of
Maryland; COMAR 21.11.03 Minority Business Enterprise Policies; and
COMAR Title 11.01.10 which incorporates by reference the current revision
of the Minority Business Enterprise Program. Copies of the Minority
Business Enterprise Program may be requested from the MSA of
Transportation Fair Practices Officer, 7201Corporate Center Drive, P.O. Box
548, Hanover, Maryland 21076. This Contract is also subject to all applicable
federal and State laws and regulations pertaining to Minority Business
Enterprise and Affirmative Action.

To the extent any of the above laws or regulations are applicable to this
Contract, they are specifically incorporated herein.

Small Business Procurement

If this solicitation indicates that this procurement has been designated for a small business
preference, the provisions of COMAR Title 21.11.01.02 pertaining to small business
preferences shall apply and are incorporated herein by reference.

Non-Discrimination in Employment

A.

Compliance with State Law and Requlations

The Contractor agrees: (a) not to discriminate in any manner against an employee or
applicant for employment because of race, color, religion, creed, age, sex, marital status,
national origin, ancestry, or the physical or mental handicap unrelated in nature and extent so
as reasonably to preclude the performance of such employment; (b) to include a provision
similar to that contained in subsection (a) above in any subcontract except a subcontract for
standard commercial supplies or raw materials; and (c) to post and to cause subcontractors to
post in conspicuous places available to employees and applicants for employment, notices
setting forth the substance of this clause.

Compliance with Federal Law

Contractors providing materials, equipment, supplies, or services to the State under this
Contract herewith assure the State that they are conforming to the provision of the Civil
Rights Act of 1964, and Section 202 of Execution Order 11246 of the President of the United
States of America as amended by Executive Order 11375, as applicable.

The Contractor shall comply with all applicable federal laws pertaining to non-discrimination
in employment.
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49.

50.

51.

52.

53.

54,

55.

C. Sanctions for Non-Compliance

In the event of the Contractor’s non-compliance with the non-discrimination provisions of
this Contract, MSA shall impose such sanctions as it may determine to be appropriate,
including but not limited to:

(1) Withholding of payment to the Contractor under the Contract until the Contractor
complies, and/or

(2) Cancellation, termination or suspension of the Contract in whole or in part.

Multi-Year Contracts Contingent upon Appropriations

If funds are not made available for continued performance for any fiscal period of this Contract
succeeding the first fiscal period, this Contract shall be canceled automatically as of the beginning of
the fiscal year for which funds were not appropriated or otherwise made available; provided, however,
that this will not affect either the MSA’s rights or the Contractor’s rights under any termination clause
in this Contract. The effect of termination of the Contract hereunder will be to discharge both the
Contractor and MSA from future performance of the Contract, but not from their rights and
obligations existing at the time of termination.

The Contractor shall be reimbursed for the reasonable value of any non-recurring costs incurred but
not amortized in the price of the Contract. MSA shall notify the Contractor as soon as it has
knowledge that funds may not be available for the continuation of the Contract for each succeeding
fiscal period beyond the first.

Buy American Steel Act

The provisions of COMAR 21.11.02 pertaining to implementation of the —Buy American Steel Act
(State Finance and Procurement Article, Title 17, subtitle 3 of the Annotated Code of Maryland) are
incorporated in this Contract by reference.

Intentionally Omitted

Disputes

Unless a lesser period is provided by applicable statute, regulation, or this Contract, the Contractor
must file a written notice of claim with the Procurement Officer within thirty (30) days after the basis
for the claim is known or should have been known, whichever is earlier. Contemporaneously with or
within thirty (30) day of the filing of a notice of claim, but no later than the date of final payment
under this Contract, the Contractor must submit to the Procurement Officer its written claim, along
with applicable back-up material in support of its claim.

Intentionally Omitted

Contractor’s Invoices

Contractor agrees to include its federal Tax Identification or Social Security Number on the
face of all invoices billed to the State.

Financial Disclosure
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56.

57.

58.

59.

The Contractor shall comply with the provisions of Section 13-221 of the State Finance and
Procurement Article of the Annotated Code of Maryland, which requires that every business that
enters into contracts, leases or other agreements with the State of Maryland or its agencies during a
calendar year under which the business is to receive in the aggregate $100,000 or more, shall, within
thirty (30) days of the time when the aggregate value of these contracts, leases or other agreements
reaches $100,000, file with the Secretary of State of Maryland certain specified information to
include disclosure of beneficial ownership of the

business.

Political Contribution Disclosure

The Contractor shall comply Article 33, §814-101 - 14-104, Annotated Code of Maryland, which
requires that every person that enters into contracts, leases, or other agreements with the State, a
county, or an incorporated municipality, or their agencies, during a calendar year in which the person
receives in the aggregate $100,000 or more, shall file with the State Board of Elections a statement
disclosing contributions in excess of $500 made during the reporting period to a candidate for elective
office in any primary or general election.

The statement shall be filed with the State Board of Elections: (1) before a purchase or execution of a
lease or contract by the State, a county, an incorporated municipality, or their agencies, and shall
cover the preceding two calendar years; and (2) if the contribution is made after the execution of a
lease or contract, then twice a year, throughout the contract term, on: (a) February 5, to cover the 6-
month period ending January 31; and (b) August 5, to cover the 6-month period ending July 1.

Incorporation by Reference

All terms and conditions set forth in the solicitation, any amendments thereto and Contractor’s
Bid/Proposal, are made a part of this Contract.

Maryland Law Prevails

The parties hereby agree that:

A. The Contract was made and entered into in Maryland, and under the laws of
Maryland.

B. The Law of Maryland shall govern the resolution of any issue arising in connection with this
Contract, including, but not limited to, all questions concerning the validity of this Contract the
capacity of the parties to enter therein, any modification or amendment thereto, and the rights
and obligations of the parties hereunder.

Bid Award — Resident Business

A.  When awarding a contract by competitive bidding, the MSA may give a preference to the
lowest responsive and responsible bid/offeror from a Maryland firm over that of a non- resident
firm if the State in which the non-resident firm is located gives a resident business preference.

B.  The preference given under this Paragraph shall be identical to the preference given to its
residents by the state in which the non-resident firm is located.

C.  This provision shall not apply if it conflicts with any federal grant or regulation affecting this
Contract.
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60. Payment of State Obligations

A.  Payments to the Contractor pursuant to this Contract shall be made no later than thirty (30)
days after the State’s receipt of a proper invoice from the Contractor.

B. Charges for late payment of invoices, other than as prescribed by Title 15, Subtitle 1, of the
State Finance and Procurement Article, Annotated Code of Maryland, or by the Public Service
Commission of Maryland with respect to regulated public utilities, as applicable, are
prohibited.

C. A proper invoice shall include a description of the items of services provided; the date the
goods were received or the inclusive dates the services were rendered; the Contract price(s);
retention, if any; the basis for the billing; the Contract or purchase order number; the
Contractor’s federal Tax Identification Number or Social Security Number; the name and
address of the proper invoice recipient.

D. Inorder to receive payment of interest, the Contractor must submit a proper invoice for accrued
interest with thirty (30) calendar days after the payment date of the amount on which the
interest is claimed to have accrued. Interest may not be claimed for more than one (1) year
following the 31st calendar day after the date that a proper invoice was received, or on amounts
representing unpaid interest, or if a claim has been filed under State Finance and Procurement
Article, Title 15, Subtitle 2 of the Annotated Code of Maryland.

E. For the purpose of this Contract, an amount shall not be deemed due and payable if any of the
following apply:

(1) The amount invoiced is inconsistent with the Contract.

(2) The proper invoice has not been received by the party or office specified in the
Contract.

3) The invoice or performance under the Contract is in dispute or the Contractor has
failed to otherwise comply with the provisions of the Contract.

4 The item or services have not been accepted.

(5) The quantity of items delivered is less than the quantity ordered.

(6) The items or services do not meet the quality requirements of the Contract.

@) If the Contract provides for progress payments, the proper invoice for the progress
payment has not been submitted pursuant to the schedule contained in the Contract.
(8) If the Contract provides for withholding a retainage and the invoice is for the

retainage, all stipulated conditions for release of the retainage have not been met.
9 The Contractor has not submitted satisfactory documentation or other evidence

reasonably required by the Procurement Officer or by the Contract concerning

performance under the Contract and compliance with its provisions.

61. Intentionally Omitted

62. Retention of Records

The Contractor shall retain and maintain all records and documents relating to this Contract for three
(3) years after final payment by the State hereunder or any applicable statute of limitations,
whichever is longer, and shall make them available for inspection and audit by authorized
representatives of the State, including the Procurement Officer or authorized designee, at all
reasonable times.

Page 85 of 114



Re-Bid

63. General Conditions Controlling

In event of a conflict between these General Conditions and any other provision of the Contract
documents, these General Conditions shall prevail unless such other provision expressly provides to
the contrary.

64. Dissemination of Information

During the term of this Contract, the Contractor shall not release any information related to the
services or performances of the services under this Contract nor publish any final reports or
documents.

65. Insolvency

In the event Contractor files a voluntary petition in the Bankruptcy Courts of the United States,
Contractor shall notify MSA in writing of its intent to file. This notice must be received by not less
than ten (10) days prior to such filing. Failure to provide such notice shall be a material breach of the
Contract, and in this event, this Contract shall, as a result of such breach, terminate automatically
and cease to be of any further force or effect as of the ninth (9th) day prior to such filing. In the
event Contractor becomes the subject of any involuntary petition filed in the Bankruptcy Courts of
the United States, Contractor shall notify MSA of such filing no later than ten (10) days after the
petition was filed. Failure to provide such notice shall be a material breach of the Contract, and in
that event, this Contract shall, as a result of such breach, terminate automatically and cease to be any
further force and effect as of the eleventh (11th) day after such filing.
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ATTACHMENT M - INTENTIONALLY OMITTED
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ATTACHMENT N - INTENTIONALLY OMITTED
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ATTACHMENT O — INTENTIONALLY OMITTED
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ATTACHMENT P - SUSTAINABILITY POLICIES
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Camden Yards Sports Complex LEED Existing Building:
Operations and Maintenance

Solid Waste Management Policy
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Solid Waste Management Policy
LEED for Existing Buildings: Operations and Maintenance

SECTION 1: POLICY SCOPE

This policy applies to the collection, sorting, diversion, and disposal of ongoing consumables, durable goods,
and building materials associated with facility alterations and additions accrued in the operations of The
Maryland Stadium Authority’s facilities that are within the building and site management’s control.

This policy will apply to, but is not limited to, the following types of materials:
= Ongoing Consumables, including but not limited to:
o Paper
Cardboard
Glass
Plastic
Metals
Landscape waste
o Batteries
= Mercury-containing lamps
= Durable Goods, including but not limited to:
o Electronic equipment
o Furniture
= Building Materials used in facility alterations and additions, including but not limited to:
o Building components and structures (wall studs, insulation, doors, windows)
Panels
Attached finishings (drywall, trim, ceiling panels)
Carpet and other flooring material
Adhesives
Sealants
Paints and coatings

O O O O O

O 0O O O O O

SECTION 2: POLICY GOALS

To manage solid waste in a manner that will:
= protect the environment and public health
= conserve natural resources
= minimize landfilling and/or incineration and reduce toxicity

SECTION 3: PERFORMANCE METRIC

The successful implementation of this policy will be measured by the ongoing recycling rate achieved. The
recycling rate is derived by comparing the amount of consumables diverted from the landfill to those
consumables sent to the landfill over a given time period. The policy’s initial performance metric will be to
achieve the reuse, recycling and/or composting of:

= At least 50% of the ongoing consumable waste stream (by weight or volume)
At least 80% of discarded batteries
100% of all mercury-containing lamps within the building and site management’s control
At least 75% of the durable goods waste stream (by weight, volume, or replacement value)
At least 70% of waste (by volume) generated by facility alterations and additions
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SECTION 4: PERFORMANCE EVALUATION

Monthly reports, including waste recycling and/or disposal receipts, must be provided by the waste
haulers/vendors to allow for ongoing documentation, monitoring and assessment of the program results.

The responsible party will, whenever possible, compile the reports and include an evaluation of the
performance, safety, cost and environmental/public health benefits achieved through source reduction, reuse,
recycling and composting. Reports should also relate the progress in meeting the stated objectives of The
Maryland Stadium Authority as set forth under Sections (2) and (3).

SECTION 5: RESPONSIBLE PARTY

Jeff Provenzano, Vice President Sports Complex Facilities, shall implement this policy within Camden Yards
Sports Complex in coordination with other appropriate organization personnel, including but not limited to, the
building’s janitorial staff and any contracted waste haulers. Jeff Provenzano shall coordinate training, education
and outreach programs throughout the organization, with the aim of promoting and maintaining the goals of this

policy.

Due to the nature of this building, contracts are constantly being reevaluated and new bids from other providers
are always being reviewed for economic value. All requests for bids for contractors, and current contractors,
specific to waste management will receive this plan and be required to adhere to the requirements.

SECTION 6: PROCEDURES AND STRATEGIES
The following table lists recyclable wastes at the building site, their disposal method and handling procedures.

Source/Consumables Disposal Method Handling Procedure

Glass, Plastic, Metals
(commingled)

Building occupants dispose of these
recyclables in separately provided collection
points periodically placed around the stadium
and in suites.

Amounts are tracked and taken away by hauler
on a regular basis (same schedule as current
waste pickup) for recycling.

Mercury-containing Lamps

Maintenance staff collects fluorescent lamps
and stores the unbroken lamps for disposal.

Taken away or dropped off to an authorized
hauler for safe disposal, in accordance with
local regulations on disposal of products
containing mercury.

Cardboard/Paper/newspapers

Building occupants dispose of
paper/newspapers in separately provided
collection points periodically placed around
the stadium and in suites.

Amounts are tracked and taken away by hauler
on a regular basis (same schedule as current
waste pickup) for recycling.

Batteries

Building occupants deliver batteries to a
specially-designated collection point for
disposal.

Taken away/ dropped off to an authorized
hauler on a regular basis for proper disposal.

Durable Goods (Electronic Waste
and Furniture)

Building management provides a secure
collection area to store durable goods that
have reached the end of their life within the
building but still have value and may be
donated/re-used.

Amounts are tracked and taken away/ dropped
off to an authorized hauler or re-use center on
a regular basis for recycling.

Building Materials

Building management coordinates with
contractors to collect construction waste for
re-use/recycling.

Amounts are tracked and taken away by an
authorized hauler at the end of the
demolition/construction period for recycling.

SECTION 7: TIME PERIOD

With respect to the Time Period, this Solid Waste Management Policy was established in March 2012 and is
currently in effect. This plan is to remain in effect for the life of the building and to be regularly evaluated for
any improvements. During the life of this policy, the Solid Waste Management Policy will, at a minimum,
address the diversion of waste and toxins generated through building operations from landfills and incineration
facilities that are within the building and site management’s control.
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Camden Yards Sports Complex LEED Existing Building:
Operations and Maintenance

Sustainable Purchasing Policy
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LEED for Existing Buildings: Operations and Maintenance
Sustainable Purchasing Policy

SECTION 1: POLICY SCOPE

This policy applies to the sustainable purchasing at Camden Yards Sports Complex’s sites that are within the
building and site management’s control.

This policy applies to sustainable purchasing of the following types of products:
= Ongoing Consumables
= Durable goods
= Building materials used in facility alterations and additions
= Mercury-containing lamps

Food and beverages are not included in the scope of this policy.

SECTION 2: POLICY GOALS

To purchase ongoing consumables in a manner that will:
= protect the environment and public health
= conserve natural resources
= minimize waste, including landfilling and incineration, and reduce toxicity

SECTION 3: PERFORMANCE METRIC

Sustainable Purchasing of Ongoing Consumables
The Maryland Stadium Authority mandates that at least 60% of the Stadium’s total ongoing consumables
purchases (by cost) are to be sustainable. Sustainable purchases are those that meet one or more of the
following criteria:
= Purchases contain at least 10% postconsumer or 20% postindustrial material.
= Purchases contain at least 70% material salvaged from off-site or outside the organization.
= Purchases contain at least 70% material salvaged from on-site, through an internal organization
materials and equipment reuse program.
= Purchases contain at least 50% rapidly renewable material.
= Purchases contain at least 50% Forest Stewardship Council (FSC) certified wood.
= Purchases contain at least 50% material harvested and processed or extracted and processed within 500
miles of the project.
= Batteries are rechargeable and contain low levels of mercury and heavy metals.

Sustainable Purchasing of Durable Goods

The term “durable goods” refers to higher-cost-per-unit materials that are replaced infrequently and/or may
require capital outlays to purchase. These products may include, but are not limited to: office equipment (such
as computers, monitors, printers, copiers, fax machines), appliances (refrigerators, dishwashers, water coolers),
external power adaptors, televisions, and furniture. The purchasing criteria for these products fall into the
following two categories.

Furniture
The Maryland Stadium Authority mandates that at least 40% of total purchases of furniture (by cost) must be
sustainable. Sustainable purchases are those that meet one or more of the following criteria:

= Purchases must contain at least 10% post consumer or 20% post industrial material.

= Purchases must contain at least 70% material salvages from off-site or outside the organization.

= Purchases contain at least 70% material salvaged from on-site, through an internal organization

materials and equipment reuse program.
= Purchases contain at least 50% rapidly renewable material.

= Purchases contain at least 50% Forest Stewardship Council (FSC) certified wood.
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= Purchases contain at least 50% material harvested and processed or extracted and processed within 500
miles of the project.

Electronics and Appliances
The Maryland Stadium Authority mandates that at least 40% of total purchases of electric powered equipment
(by cost) must be sustainable. Sustainable purchases are those that meet one or more of the following criteria:
= The purchased equipment is ENERGY STAR® qualified (for product categories with developed
specifications).
= The purchased equipment (either battery or corded) replaces conventional gas-powered equipment.

Sustainable Purchasing: Facility Alterations and Additions (when applicable)
The Maryland Stadium Authority mandates that at least 50% of the Stadium’s total facility alteration purchases
(by cost) are to be sustainable. Sustainable purchases are those that meet one or more of the following criteria:
= Adhesives and sealants have VOC content less than the current VOC content limits of SCAQMD Rule
#1168, or sealants used as fillers meet or exceed the requirements of the Bay Area Air Quality
Management District Regulation 8, Rule 51.
= Paints and coating have VOC emissions not exceeding the VOC and chemical component limits of
Green Seal’s Standard GS-11 requirements.
= Non-carpet finished flooring is FloorScore-certified and constitutes a minimum of 25% of the finished
floor area.
= Carpet meets the requirements of the CRI Green Label Plus Carpet Testing Program.
= Carpet cushion meets the requirements of the CRI Green Label Testing Program.
= Composite panels and agrifiber products contain no added urea-formaldehyde resins.

Sustainable Purchasing: Toxic Material Source Reduction — Reduced Mercury in Lamps

To reduce the mercury level in lamps the Maryland Stadium Authority is committed to purchasing manufacture
specified low mercury content or NEMA partner bulbs. 90% of the Stadium’s total bulb purchases (by cost) are
to be manufacture specified low mercury content or NEMA partner bulbs.

The Responsible Party shall confirm that product purchases are sustainable and conform to the mandates of the
USGBC and the Sustainable Purchasing Policy, and keep track of the purchasing orders, receipts, and product
data sheets/MSDS necessary to document the extent of the sustainable purchases.

SECTION 4: PERFORMANCE EVALUATION

The Maryland Stadium Authority and/or vendor will record and track purchases on a monthly basis. The
Maryland Stadium Authority personnel and/or vendor responsible for purchasing will report purchases to the
appropriate Maryland Stadium Authority representative.

SECTION 5: RESPONSIBLE PARTY

The Responsible Party for implementation of this Policy and for initial measurement and evaluation of
performance is Jeff Provenzano, Vice President of Sports Complex Facilities, and John Samoryk, Vice
President of Procurement, employed by The Maryland Stadium Authority. They will, in the course of the day to
day managerial duties, supervise those other individuals and teams involved in implementing the Sustainable
Purchasing Policy, including tasks from placing orders for environmentally preferable Durable Goods
(electronic and furniture); to monitoring Facility Additions and Alterations for compliance; to specifying
reduced mercury lamps.
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SECTION 6: PROCEDURES AND STRATEGIES

This policy covers purchases that are within the building and site management’s control. The Maryland Stadium
Authority personnel may use any qualifying vendor to procure the products described in Section (3), and are
encouraged to also consider the following areas of interest:

Packaging
The Maryland Stadium Authority desires to reduce waste generated at Camden Yards Sports Complex through

daily operations and recognizes that such reduction begins with the material that enters each facility/site. The
Maryland Stadium Authority will request that all items purchased be packaged and delivered with minimal
packaging material. The Maryland Stadium Authority reserves the right to request that vendors alter the
packaging of goods delivered, when appropriate and/or possible.

Recycled Content

The Maryland Stadium Authority requests that all vendors provide recycled content options for goods when
available. If a product is available with recycled content, vendor will disclose that option to the appropriate
Maryland Stadium Authority representative. Recycled content targets may be overridden at the discretion of the
responsible party if certain products with recycled content present themselves as cost-prohibitive.

SECTION 7: TIME PERIOD

With respect to the Time Period, this Sustainable Purchasing Policy was established in March 2012 and is
currently in effect. This plan is to remain in effect for the life of the building and to be regularly evaluated for
any improvements. During the life of this policy, the Sustainable Purchasing Policy will, at a minimum, cover
those product purchases that are within the building and site management’s control.
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Camden Yards Sports Complex LEED Existing Building:
Operations and Maintenance

Building Exterior and Hardscape Management Plan
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LEED for Existing Buildings: Operations and Maintenance
Building Exterior and Hardscape Management Plan

SECTION 1: SCOPE

This plan provides guidelines for maintaining the performance of the building exterior and hardscape at
Camden Yards Sports Complex located at 1101 Russell Street Baltimore, MD 21230. This plan covers the
entire building exterior and hardscape at the project site.

SECTION 2: GOALS

e To minimize the impact of site management practices on the local ecosystem
e To reduce the exposure of building occupants and maintenance personnel to potentially hazardous
chemical, biological, and particle contaminants.

The Plan addresses environmental best practices for:
= Maintenance equipment
Snow and ice removal
Cleaning of building exterior
Paints and sealants used on the building exterior
Cleaning of sidewalks, pavement and other hardscapes.

SECTION 3: RESPONSIBLE PARTIES

Jeff Provenzano, Vice President of Facilities, with support from Bart Shifler, Facilities Manager, from the
Maryland Stadium Authority is responsible for developing and managing the implementation of the Building
Exterior and Hardscape Management Plan. Contractors involved with various elements of the Plan shall carry
out their tasks according to their contracts and report all relevant activities to the aforementioned parties. On
occasion, several contractors may be engaged simultaneously in various elements of the plan at the building and
grounds. To ensure an effective and coordinated effort, the building staff responsible for overseeing the Plan
shall review all proposed activities before implementation.

Due to the nature of this building, contracts are constantly being reevaluated and new bids from other providers
are always being reviewed for economic value. All requests for bids for contractors, and current contractors,
specific to the building exterior and hardscape management will receive this plan and be required to adhere to
the requirements.

SECTION 4: QUALITY CONTROL PROCESS

To ensure proper quality control the responsible party will conduct monthly inspections with the grounds
keepers to verify that the sustainable measures (listed below) are being followed. A log will be maintained that
lists all maintenance preformed on the building’s hardscape and exterior. This log will aid Bart Shifler in
confirming that the sustainable measurers noted above are being utilized at least 75% of the time (by use). Bart
Shifler will also oversee all purchasing related to grounds maintenance to ensure that sustainable methods are a
priority and to also be proactive in any incremental improvements. Any deviations from this Management Plan
will be handled by the responsible party accordingly.

SECTION 5: MAINTENANCE EQUIPMENT

Generally, manual methods of grounds management, electric equipment, or equipment with noise and emission
controls shall be used in lieu of fossil-fuel-powered machinery, whenever possible, to reduce soil compaction,
and noise and air pollution produced by gas-powered equipment.
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PERFORMANCE METRICS
The practices listed below shall be implemented to the extent noted in the table. When less than complete

adoption occurs, the performance metrics indicated will be used to gauge performance against the
implementation target.

Maintenance Equipment Performance Metric Implementation Target
Low decibel blowers 100% of blowers 75%
Mulching mower 100% of mower equipment Complete adoption
Manual spring cleanup 100% of occurrences needed Complete adoption
Manual weeding 100% of occurrences needed Complete adoption
Manual pruning 100% of occurrences needed Complete adoption

PRACTICES TO OPTIMIZE SITE MAINTENANCE EQUIPMENT

= When power equipment must be used, electric equipment (battery or corded), instead of conventional
gas-powered equipment, shall be used wherever practical. This measure will reduce the fossil fuel use
and greenhouse gas emissions produced by conventional equipment.

= Mulching mowers shall be used on turf areas and shall return clippings back into the lawn to recycle
nutrients.

= Turf areas shall be hand-weeded.

= Low-smoke oil shall be used in all maintenance equipment.

= For equipment with two-cycle engines, models with advanced design features—such as direct fuel-
injection engines and exhaust power valves—shall be used to reduce emissions, improve fuel
efficiency, and decrease oil consumption compared to conventional two-cycle engines.

= During the annual site cleanup in the spring, maintenance personnel shall manually prune winter-killed
plants; sweep parking lot curbs, turf areas, and corners by hand; and rake turf areas to remove debris as
necessary. Manual landscape maintenance reduces the need for powered machinery and the demand for
fossil fuels.

= Weekly, the shrub and tree beds shall be hand-weeded.

= Shrubs and ornamental trees shall be manually pruned.

=  All mowers shall receive new blades annually, and belts, bearings, and bushings shall be inspected on a
yearly basis and changed as needed. Regular maintenance enhances the efficiency of equipment,
thereby conserving energy and fuel and minimizing entire equipment replacements.

= Weekly, the contractor shall change the oil and filters on all equipment. All used oil shall be recycled.

SECTION 6: SNOW REMOVAL

The Maryland Stadium Authority at Camden Yards Sports Complex eliminates the need for using harmful de-
icing chemicals by applying small portions of environmentally friendly, magnesium chloride based ice melt to
heavily traveled areas when a storm is in the midst and by hot water pressure washing walkways to eliminate
ice and slippery conditions. The Maryland Stadium Authority implements plowing of the sidewalks and parking
lots when conditions prove necessary.

PERFORMANCE METRICS

The practices listed below shall be implemented to the extent noted in the table. Where less than complete
adoption occurs, the performance metrics indicated will be used to gauge performance against the
implementation target.

Site Management : ;

Products/Materials Performance Metric Implementation Target
Magnt_esmm based deicing 100% of occurrences needed Complete adoption
Chemicals
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Hand brushing, shoveling, and
plowing

100% of occurrences needed

Complete adoption

PRACTICES TO OPTIMIZE SNOW REMOVAL

Deicing chemicals shall be used on parking lots and roadways only as necessary. To protect vegetation
and receiving waterways, the minimum amount of deicer that is effective shall be used. Application
rates shall be tailored to match actual conditions based on pavement temperature, precipitation, and
beginning concentrations of the deicer.
Environmentally preferred deicing products shall be used for routine applications. Pre-approved
products include those primarily comprised of:

o potassium acetate

o potassium chloride

o magnesium chloride.
Sidewalks and parking lots shall always be plowed prior to the application of deicing agents—to limit
the amount of chemicals needed and reduce the potential for harmful runoff.
When possible, anti-icing measures (preemptively applying deicer before a storm) shall be performed,
thereby significantly reducing the overall need for deicing chemicals.

SECTION 7: HARDSCAPE MAINTENANCE & BUILDING EXTERIOR CLEANING

The maintenance of these areas are monitored by the Maryland Stadium Authority and the Stadium’s
maintenance team. The maintenance team power washes the exterior of the building, seating bowl, and
sidewalks when notably needed. All sidewalks are swept and maintained for appearance, occupant safety, and

comfort.

PERFORMANCE METRICS

The practices listed below shall be implemented to the extent noted in the table. Where less than complete
adoption occurs, the performance metrics indicated will be used to gauge performance against the

implementation target.

Site Management
Products/Materials

Performance Metric

Implementation Target

Chemical Free Power washing

100% of occurrences needed

Complete adoption

If any additional chemical cleaning product or equipment is needed they will meet the standards (IEQc3.3 - 3.4)
set below. Compliance will be measured by cost of compliant materials. It is the goal to never fall below 75%
for sustainable practices (by use).
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[Cleaning Products Standard E’A Recycled & Recovered Content Guidelines
Post

IGeneral-purpose Green Seal - 37 Item Consumer % |Recovered Fiber %
|iBathroom Green Seal - 37 fIBathroom tissue 20-60 20-100
liass Green Seal - 37 Paper towels 40-60 40-100
llcalss and Carpet cleaners used for Industrial and Institutional Purposes Green Seal - 37 Paper napkins 30-60 30-100

ICleaning and Degreasing Compounds Environmental Choice - 110 Facial tissue 10-15 10-100

Hard Surface Cleaners Environmental Choice - 146 (Gnereal Purpose Wipes 40 40-100

ICarpet and Upholstery Care

Environmental choice - 148

*Note: content levels should read as X% recovered fiber, including Y%

postconsumer fiber.

'ﬁslnteclants, Metal Polish, Floor Finishes, Strippers, or other
Iproducts not addressed by the above section

Standard

[Floor Care used for ial and Purposes

Green Seal - 40

Digestion Additives for Cleaning and Odor Control

Environmental Choice - 112

[Drain or Grease Trap Additives

Environmental Choice - 113

[Odor Control Additives

Environmental Choice - 115

EPA Guidelines for Trash bags

Hard Floor Care

Environmental Choice - 147

Plastic Trash Can Liners

Must contain at least 1 of the following:

Disposable Janitorial Paper Products, Trash Bags

Standard

Vanitorial Paper and Plastic Can Liners

EPA Guidelines for Trash Bags

* 10% post consumer content

* Bio-Based
* Made from renewable materials

[Paper Towels and Napkins

Green Seal - 09 or EPA Recycled & Recovered

[Tissue Paper

[Toilet Tissue
0] ce-
Hand towels Recovered guidelines
—

Hand Soaps Standard

Green Seal - 41 or No Antimicrobial Agents
Hand Cleaners - al and execpt where required by health codes

[Environmental Choice - 104 or No

Agents except quired by
Hand Cleaners and Hand Soaps health codes
Equlpmenl Standard

Vacuums CRI Certified and dound level less than 70dBA
ICarpet E CRI Certified

Equipped with vacuums and guards, operated
Powered Floor with 2 sound level of less than 70dBA

[Propane-powered floor equipment

Enynu must meet California Air Resources
Board (CARB), sound level less than 90dBA,
bumbers

IAutomated scrubbing machines

variable speed pumps, on board chemical
metering, and bumpers. Or Chemical free

[Battery Powered equipment

Gel Batteries

PRACTICES TO OPTIMIZE HARDSCAPE MAINTENACE

= The building exterior and hardscape cleaning is primarily performed with chemical free power washing
and manual tools to maintain the walkways, pavement, and other hardscapes. The limited use of gas-
powered equipment conserves fossil fuels and minimizes greenhouse gas emissions.

= Chemical use for building exterior and hardscape maintenance shall be minimal and, when necessary,
should be based on products or practices that conserve water and utilize biodegradable, low-impact
cleaning products. Environmentally safe cleaners prevent harmful chemical runoff and water pollution.
MSDS sheets shall be provided.

= When applicable, the minimum amount of cleaning product that is effective shall be used on the
building exterior and hardscape and shall meet the requirements of 1IEQc3.4-3.6: Green Cleaning,
Sustainable Cleaning Products and Materials as listed above.
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SECTION 8: PAINTS AND SEALANTS

All exterior paints and sealants shall be low-VOC, environmentally friendly products.

PERFORMANCE METRICS

This Plan shall govern all components of exterior painting and sealing at the project building. The practices
identified in this Plan shall be wholly adopted and used in 100% of building exterior painting and sealing
activities at Camden Yards Sports Complex.

Painting or Sealing Products

Performance Metric

Implementation Target

SCAQMD Rule #1168 and GS-11

Compliant Paints and Sealants

100% of occurrences needed

Complete adoption

PRACTICES TO OPTIMIZE THE USE OF ENVIRONMENTALLY PREFERRED PAINTS AND

SEALANTS

= Paints and sealants must comply with the VOC content limits of South Coast Air Quality Management
District (SCAQMD) Rule #1168 and GS-11, listed in the table below.

= The Maryland Stadium Authority shall incorporate VOC limits for paints and sealants in contractor bid
documents to ensure that external entities working onsite follow the requirements.

Architectural Applications

Indoor carpet adhesives
Carpet pad adhesives
Wood flooring Adhesives
Rubber floor adhesives
Subfloor adhesives
Ceramic tile adhesives

VCT and asphalt adhesives
Drywall and panel adhesives

Cove base adhesives

Multipurpose construction
adhesives
Structural glazing adhesives

Substrate Specific Applications

Metal-to-metal
Plastic foams

Porous materials (except wood)

Wood
Fiberglass

Sealant Primers
Architectural non-porous
Architectural porous
Other

Paints

Exterior nonflat

VOC Limit
[g/L less
water]

50
50

100
60
50
65

50
50
50

70
100

VOC Limit
[g/L less
water]

30

50

50

30

80

Specialty Applications

PVC welding

CPVC welding

ABS welding

Plastic cement welding

Adhesive primer for plastic

Contact adhesive

Special purpose contact
adhesive

Structural wood member
adhesive

Sheet applied rubber lining
operations

Top and trim adhesive

Sealants

Architectural
Non-membrane roof
Roadway

Single-ply roof membrane
Other

VOC Limit [g/L less water]

250
775
750

VOC Limit [g/L]

VOC Limit [g/L less
water]

510
490
325
250
550

80

250
140
850

250

VOC Limit [g/L less
water]

250
300
250
450
420
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Exterior flat 100

SECTION 9: TIME PERIOD

With respect to the Time Period, this Building Exterior and Hardscape Management Plan was created and
implemented in March 2012 and is currently in effect. This plan is to remain in effect for the life of the building
and to be regularly evaluated for any improvements in maintenance equipment and ice melt. During the life of
this policy, the Building Exterior and Hardscape Management Plan will, at a minimum, address the diversion of
toxins and chemicals generated through building operations and maintenance that are within the building and
site management’s control.
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Camden Yards Sports Complex LEED
Existing Building: Operations and
Maintenance

Indoor Air Quality Management Program

This guidance document will be used by the Maryland Stadium Authority to develop and maintain
a basic indoor air quality management plan that meets the EPA’s “Indoor Air Quality Building
Education and Assessment Model (I-BEAM), EPA reference number 402-C-01-001, December 2002.
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1. INTRODUCTION

The health, comfort, and work environment of employees and staff are important aspects of the Maryland
Stadium Authority’s (MSA) mission in the management of the Camden Yards Sports Complex. According to
the EPA, indoor air quality (IAQ) is a critical component of providing a healthy and comfortable work
environment. IAQ is important for the following reasons:

1. Indoor air pollutants can “cause or contribute to short- and long-term health problems, including asthma,
respiratory tract infection and disease, allergic reactions, headaches, nasal congestion, eye and skin irritations,
coughing, sneezing, fatigue, dizziness, and nausea”.

2. Indoor air pollutants and extremes in temperature and humidity may cause discomfort, which can affect
employees’ ability to perform.

3. Indoor air quality problems can hasten building deterioration and possibly create liability problems. The
MSA has implemented an IAQ Management Plan that will help monitor and improve the quality of air in its
buildings. The objectives of the IAQ Management Plan are the following:

1. Reduce the levels of indoor air pollutants through preventive measures such as routine maintenance
activities, periodic building evaluations and inspections, and IAQ-specific policies.

2. Provide and maintain adequate air exchanges by repairing and maintaining ventilation equipment,
which will promote a comfortable and healthy working environment.

3. Respond to 1AQ related concerns and problems in a thorough and prompt manner, and to effectively
communicate the progress of investigations and their resolution to all interested parties.

2. INDOOR AIR QUALITY COORDINATOR

The Facilities Operations Manager manages the Indoor Air Quality Program/Plan and monitors all activities
involved in the program. The MSA is committed to providing the necessary support to meet the buildings IAQ
Management Plan objectives.
The Managers responsibilities include the following:
1. Acting as the key contact person at MSA to respond to and address I1AQ issues and concerns.
2. Acting as the lead MSA staff person to develop and manage this IAQ Management Plan. This
includes coordinating building walkthrough inspections, coordinating the building systems evaluations,
coordinating the investigations of reported IAQ issues and concerns, and modifying the 1AQ
Management Plan to fit the MSA’s specific needs and objectives at the Camden Yards Sports Complex.
3. Responding to reported 1AQ concerns and issues.

4. Communicating with staff and other parties regarding the progress made with the Plan and the
process of reporting IAQ concerns.

5. Coordinating the annual review of the Plan, this involves building walk-through inspections, building
systems evaluations, and revising the Plan to include the new information obtained.
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3. WALKTHROUGH INSPECTION OF MSA BUILDING

An MSA Building Operations staff person must perform bi-annual IAQ walkthrough inspection of all the
functional spaces in the building. The walkthrough inspections involve observations that assess the factors that
affect indoor air quality, through the use of general human senses (sight, smell, touch, hearing). During the
walkthrough, all physical components that affect the air quality of functional spaces are to be examined,
including the flooring or carpet, walls, ceiling, furniture, air intake, building entrances, mechanical rooms, and
the roof and exterior. The walkthrough inspections provide some insight regarding the type, location, and
magnitude of apparent IAQ related issues and problems. The EPA I-BEAM form A-1 and A-3 are used during
the walkthrough inspections. All observations, recommendations and comments received from staff during the
walkthrough inspection are noted using the EPA I-BEAM forms Al and A3. All forms are signed and dated by
the staff performing the walkthrough inspections. Copies of the checklists and associated notes are kept with the
IAQ Management Plan. 1AQ issues identified during the walkthrough inspections are noted and addressed by
The Director of Administrative and Customer Services. Where appropriate, potential and existing problems are
investigated and resolved; this is described in the “Evaluation and Resolution of Potential Problems” section 6
of the Plan.

4. BUILDING SYSTEMS EVALUATION

The building engineering staff continually monitor building systems to identify and evaluate potential I1AQ
issues that may be associated with building system or operational failures. The building engineers perform
annual baseline IAQ audits on the HVAC system by using the EPA I-BEAM A2.1: OUTDOOR AIR INTAKE
AND DAMPERS IN AHU.

Occupant complaints are documented using the EPA I-BEAM D2.: Indoor Air Quality Complaint Form and the
D3: Indoor Air Quality Interview Form. All forms are kept in IAQ folder in the Building Operations
Department. During the evaluation of the checklists, obvious or likely IAQ problems are identified and the
Director of Administrative and Customer Services establishes specific policies or procedures to correct the
problems. The same checklists or equivalent evaluations are completed annually to assess the changing 1AQ
issues and concerns. When contracting building systems evaluations or other IAQ investigations with
environmental consultants, the building engineers and the Director of Administrative and Customer services
will review the contract to make sure it is in accordance with the work that is necessary to achieve MSA’s IAQ
objectives.

5. EVALUATION AND RESOLUTION OF IAQ ISSUES

Walkthrough Inspection and Building System Evaluations Findings:

During the walkthrough inspections and building systems evaluations, IAQ problems and issues are
documented. The issues identified are addressed by the Director of Administrative and Customer services and
remediated by appropriate personnel. Items may be determined to be deferred by the Director.

Issues are deferred if:

« they are suspected to take more than six months to resolve;
» they are “big ticket” item(s) that require re-appropriation of money; or

Resolving Problems reported to the Director of Facilities:

Problems are reported to the Director through the EPA I-BEAM Forms D2 and D3. Jeff Provenzano, the Vice
President of Sports Complex Facilities documents all 1AQ concerns, performs an initial investigation, and
documents and communicates the resolution to all interested parties. All concerns are investigated and
documented, reflecting the MSA’s commitment to addressing all IAQ related concerns. If the problem cannot
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be identified, or persists despite the MSA’s efforts to identify and remediate it, the Jeff Provenzano will
determine whether a contracted service provider is needed.

When the problem is successfully identified, Jeff Provenzano decides whether an immediate response is
necessary, communicates with the relevant parties, documents the action taken, and keeps copies of the relevant
documents. When the problem is not urgent but requires a policy change, the Jeff Provenzano will develop and
recommend specific policy changes. All new or revised policies are added to the existing IAQ Management
Plan. All interested parties are informed about the measures taken to

resolve the problem and of any policy changes.

6. COMMUNICATION POLICY

Communication is a critical element to successfully manage 1AQ issues. Jeff Provenzano tries to limit
misinformation and confusion through the use of effective communication. The IAQ Coordinator, Bart Shifler
and other district employees communicate with relevant parties in a prompt, courteous, and consistent manner
until the issue is resolved to the greatest extent possible. It is the goal of MSA to develop and maintain the trust
of the staff.

Every time a concern is addressed or resolved, Jeff Provenzano reports the measures taken and the resolution of

the identified concern to the appropriate parties. This will ensure that all interested parties know what action(s)
have been taken.

7. 1AQ CONCERN REPORTING AND RESPONSE POLICY

The MSA encourages the reporting of IAQ concerns, regardless of how trivial the issue may seem. The prompt
reporting and resolution of 1AQ issues has the potential to prevent serious problems from developing, which
should prevent potential health effects, discomfort, and unnecessary costs. This makes the investigation of all
reported concerns worthwhile.

Bart Shifler will require the concerned staff to submit their IAQ concern in writing. A written description of the
concern should reduce misunderstanding and create a history that can be referred to at a future date. The EPA I-
BEAM D-2 IAQ iOccupant Complaint Form has been made available to the staff.

This form should be completed and sent to Jeff Provenzano to initiate an official 1AQ concern reporting
process. Jeff Provenzano investigates the concern and the resolution of the issue will be documented and the
interested parties will be informed in writing about the measures taken. IAQ documents and associated
documents are located in Building Operations Department. Information collected is processed and stored
according to the MSA’s records retention policy.

8. EMERGENCY RESPONSE POLICY

Emergencies are defined as situations that require immediate action. This includes situations that are potentially
life threatening, such as:

 complaints of headaches, nausea, and combustion odors;
* diagnosed Legionnaire’s disease or tuberculosis; and
* spills of hazardous materials.

In addition, emergencies include situations where there is limited time available to prevent serious property
damage or health problems, such as flooding in a carpeted area.

It is up to the discretion of the Jeff Provenzano to determine emergencies on a case-by-case basis, using the
above definition as a general guideline only. If doubt exists about whether exposure to a specific hazard
constitutes an emergency, a precautionary approach may be used where the matter is handled as an emergency.
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Non-emergency situations are addressed according to the “Concern Reporting and Response Policy”, section 8.
Jeff Provenzano or his designee will respond to emergencies immediately. If the problem cannot be resolved
with in-house resources, external help will be requested. If a hazard poses an immediate health threat to the
staff, the affected building areas will be evacuated. All avenues of communication will be utilized to warn and
inform interested parties in a prompt manner (see Communication Policy, section 6).

9. PREVENTIVE MAINTENANCE AND OPERATIONS POLICY

Preventive maintenance means the routine inspection, adjustment, and repair of building structures and systems,
including the heating, ventilating, and air conditioning system (HVAC),unit ventilators, local exhaust, fresh air
intakes, and flooring. Preventive maintenance plays a major role in maintaining the quality of air, by assuring
that the building systems are operating effectively and efficiently. Moreover, it helps to maintain a comfortable
temperature and humidity in occupied spaces.

10. CONSTRUCTION AND RENOVATION POLICY

The MSA considers indoor air quality when planning construction and renovation projects. Jeff Provenzano
evaluates major structural changes that may impact IAQ. The findings from the walkthrough inspections and
building systems evaluations are considered when planning renovations.

To the extent possible, major renovations are performed when staff is not in the building (ie weekends,
holidays). If renovation projects must be performed while staff are present, the return air from any area being
renovated is isolated from the main ventilation system. Engineering controls are used to contain and minimize
the distribution of dust and other contaminants produced by construction activities. Cleaning operations are
more frequent during and after renovation. Please see the Camden Yards Sports Complex Construction
Management Plan for further details.

11. MICROBIAL MANAGEMENT POLICY

Microbials, such as fungi (for example, mold), bacteria, and viruses, are a significant cause of illness,
health symptoms, and discomfort. Because the easiest way to control microbial growth is to control moisture,
staff emphasizes moisture control to manage microbial growth.

The MSA pays close attention to water intrusion and microbial growth during the walkthrough inspections,
buildings systems evaluations, and other efforts. The maintenance staff has been informed about identifying
damaged buildings systems and components that cause water leaks and water condensation. Engineering staff is
expected to make the necessary repairs and adjustments in a prompt manner. Materials damaged by water are
replaced when possible. Materials that cannot be replaced and must be kept (this could include carpets, padding,
ceiling tiles, sheet rock, and insulation) are dried, preferably within 24 hours, but no later than 48 hours.
Materials contaminated with microbials are promptly cleaned or replaced. Mold growth is removed from non-
porous surfaces with a strong brush and non-ammonia containing detergent and then by thorough drying.

Remediation projects that cannot be handled by engineering/cleaning staff are contracted to a professional.
Large-scale remediation projects follow the guidelines in the “Construction and Renovation Policy” section 10,
and additional control and protection measures may be necessary.

12. CLEANING AND CHEMICALS POLICY

Regular and thorough cleaning is an important means for the removal of air pollutant sources, however the use
of cleaning products may also contribute to indoor air pollution. To ensure that cleaning practices remove
pollutant sources while using cleaning products appropriately, cleaning guidelines have been created (reference
the Camden Yards Sports Complex High Performance Green Cleaning Program).
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13. FLOORING AND FURNISHING POLICY

Flooring can be a trap for allergens, and can be a source of potentially hazardous gases called “volatile organic
compounds”, especially following installation. Carpets can be more difficult to properly maintain than hard
flooring, and as a result carpets may accumulate more pollutants. When performing building systems
evaluations, walkthrough inspections, and reviewing concern reports, the possibility of the carpet acting as the
primary source of pollutant is considered.

14. EDUCATION OF STAFF POLICY

All MSA employees play an important role in maintaining and improving air quality since their behavior can
affect the quality of the air present in MSA’s buildings. For example, placing heavy objects on unit ventilators,
adjusting the room thermostats, or turning off noisy unit ventilators can worsen the quality of air in a room. An
educated employee is more likely to take steps that maintain good air quality. In addition, an employee with an
understanding of 1AQ is more likely to report IAQ concerns quickly and accurately. For these reasons, the MSA
staff is informed about IAQ documentation processes through internal meetings.

15. ANNUAL REVIEW

The MSA performs an annual review in order to make changes to the IAQ Management Plan. The annual
review is necessary because changes may occur in the building

systems, components, and occupants.

The annual review involves:

* building systems evaluations;

« walkthrough inspections;

* reviewing IAQ Complaint Forms and other information;

* discussing new issues

* changing the IAQ Management Plan as needed.

A brief description of the changes to the Plan is written and included in all future versions of the Plan. This

creates a history of 1AQ that should reduce the likelihood of repeating policies and procedures that were
ineffective or inefficient.
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Maryland Stadium Authority

Alteration and Addition Construction & Pre-Occupancy Indoor Air Quality (I1AQ)
Management Plan

Scope: The Maryland Stadium Authority (MSA) will implement this IAQ Management Plan prior to any
alteration or addition to the building and space occupancy as specified for EQ Credit 1.5 of USGBC’s Green
Building Operations and Maintenance 2009 edition. This IAQ plan will establish goals and procedures to be
implemented by the MSA and will be followed by all job site personnel. The Owner’s objective is to reduce
indoor air quality problems resulting from the construction/renovation process in order to help sustain the
comfort and well-being of construction workers and ultimately the building occupants. The project is also
pursuing LEED certification from the US Green Building Council (USGBC) and as such is required to establish
this plan and document its progress through the renovated space’s occupancy. The LEED credit that is being
pursued with the section is EQcl.5. The General Contractor is responsible for meeting all requirements
necessary for obtaining this credit.

IAQ Goals:
During construction the construction team will:

e Protect the permanent HVAC system from dust and odors by either keeping all openings sealed prior to
operation; or then not activating it during construction or, if activated, implementing recommended
control measures.

e Protect and absorptive/porous materials from fumes and odors.

e Minimize and possibility of mold growth inside the building.

IAQ Coordinator:

The General Contractor will designate a staff member as IAQ coordinator to implement and monitor this plan.
This person will provide reference materials regarding LEED Credit EQc1.5 at the building for Owner and
subcontractor use. The coordinator will enforce the no smoking policy inside and outside the building and
document implantation of this plan with photos taken at a minimum of three times throughout the construction
process in the interior of the building. These photos will show the plan being implemented (covered duct ends,
swept areas, covered carpeting, wrapped drywall, etc...)

IAQ Strategies:
1. 1AQ activities and issues will be discussed at each subcontractor coordination/safety meeting.

2. As each new subcontractor arrives at the building for the first time, the General Contractor will present
him/her with a copy of the plan and discuss IAQ responsibilities of that particular subcontractor.

3. The GC will determine if permanent HVAC equipment will be operated during the renovation or if
temporary heating and ventilation will be provided. Tentative delivery dates of the equipment should be
established along with the dates of initial start-up.

4. The GC will coordinate activities necessary to meet SMACNA IAQ Guidelines for Occupied Buildings
under Construction, 2™ edition 2007, ANSI/SMACNA 008-2008 (Chapter 3).

5. The GC will coordinate delivery, on site storage and installation of materials with weather and site
conditions to limit the possibility of mold growth. Wet materials will not be used and all installed
materials will be adequately protected from moisture.
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6. Absorptive/porous materials stored on site or installed will be protected from dust and odors by
isolating them from contaminated areas or sequencing installation well after contamination could occur.

7. All ductwork will arrive on site protected and remain as such until immediately before installation. All
exposed edges of fiberglass duct insulation will be sealed with mastic before installation of ductwork
and all openings in ducts will remain sealed until immediately before start up of equipment.

SMACNA Guidelines:

This standard provides specific measures to protect the HVAC system and ensure acceptable indoor air quality
during construction. These measures are organized in five categories: HVAC Protection, Source Control,
Pathway Interruption, Housekeeping and Scheduling.

1. HVAC Protection —If the system is used during construction all grilles and openings must be fitted for
temporary filters of a MERV (Minimum Efficiency Reporting Value) of at least 8. Ductwork must also
be protected before installation to prevent dust contamination. All filtration media must be replaced
immediately before occupancy with filters having a MERV rating of 13.

2. Source Control — The project is required to use building materials and products with limited VOC
(Volatile Organic Compounds) content. Fossil fuel burning equipment should be limited to use on
exterior of the building away from intake louvers.

3. Pathway Interruption — This measure provides ways to isolate areas where harmful dust and/or odors
are being generated from other areas of the building. Temporary barriers such as dust curtains are
effective for this use. Pressurizing appropriate areas can also limit flow of contaminants as well as using
100% outside air for ventilation. Location of pollutant sources should be considered whether inside the
building or on the exterior if near an intake louver.

4. Housekeeping — Increasing cleaning frequency of the jobsite helps to reduce collection of dust and
potential for mold growth. HEPA vacuums should be used inside the building as well as wetting agents
for dust control. All cleaning agents should be chosen and used with caution to avoid introducing
additional harmful fumes unto the building.

5. Scheduling — Off hours work should be considered if any construction activity generates an
unacceptable level of harmful dust or odor.

6. Flush-Out Procedure — A flush out of the renovated space will be performed after all construction work
has been completed including punch list items and prior to occupancy of the space. If the space’s
central HVAC system is being used to perform the flush-out, remove any temporary filters and duct
coverings installed per the measures listed above. Install MERV 13 filtration where needed prior to the
flush-out. Outside air is used to dilute and remove off-gassed contaminants. The quantity of outside air
that must be introduced to the project space for the flush out is 14,000 cubic feet of air per square foot
of floor area. The rate of outside air should not cause the interior temperature to drop below 60°F and
the relative humidity should not exceed 60%. The initial flush out phase is complete when 3,500 cubic
feet of air per square foot has been replaced. Occupants my move in after this initial flush out has been
performed. The flush-out phase is complete once all 14,000 cubic feet of air per square foot has been
supplied, at that time the HVAC system can be switched to its normal mode of operation.
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Adhesives, Sealants, Paints and Coatings Purchasing Protocols

1. ALL adhesives and sealants used in the interior of the building (defined as inside the
weatherproofing system and applied on site) must comply with the following reference standards:

Adhesives, Sealants and Sealant Primers: South Coast Air Quality Management District Rule
#1168. VOC limits correspond to an effective date of July 1, 2005 and rule amendment date of
January 7, 2005.

2. All Paints and coatings used in the interior of the building (defined as inside the weatherproofing
system and applied on site) must comply with the following referenced standards:

Architectural paints, coatings and primers — Do not exceed VOC content limits established in:
Green Seal Standard GS-11, Paints, First Edition, May 20, 1993.

Anti corrosive and Anti-rust paints applied to interior ferrous metal substrates — Do not exceed
the VOC content limit of 250 g/l established in: Green Seal Standard GS-03, Anti-Corrosive
Paints, Second Edition, January 7, 1997.

Clear wood finishes, floor coatings, stains, shellacs applied to interior elements — Do not
exceed the VOC content limits established in: the South coast Air Quality Management District
(SCAQMD) Rule 1113, Architectural Coatings, rules in effect January 1, 2004.
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