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NOTICE TO BIDDERS | INVITATION TO BID 
GMP II-MONTEBELLO EMS-RENOVATION & ADDITIONS 

2020 32ND STREET 
BALTIMORE, MD 21218 

 

Bids will be received for ALL PACKAGES -Montebello EMS-Renovation & Additions by CAM 
Construction Co., Inc. (the Construction Manager) electronically and at 108 W. Timonium Road, Suite 300, 
Timonium, MD 21093. 
 

BIDS DUE ON OR BEFORE: Thursday January 14, 2021, 5:00 PM  
Proposals must be submitted on provided “BID FORM” (Section 000300) and may be mailed, hand 
delivered, emailed (John@CAMbuilds.com or Laura@CAMbuilds.com) or faxed (410-560-1572).  
  
PRE-BID CONFERENCE & SITE VISIT:  Thursday December 23, 2020 @ 9:00AM 

  Location:           Main Entrance of Montebello EMS (Front Entrance)  
          2020 32nd Street  
           Baltimore, MD 21218   
 
The Construction Manager and MSA will review the scope of the project and answer questions about the bidding 
documents. Attendance is strongly recommended and will assist the Owner in evaluating bids to determine if the 
bid can be considered responsive and/or responsible.  
 
LAST DAY FOR QUESTIONS: Wednesday December 30, 2020 at 4:00 PM  
 
BUILDINGCONNECTED.COM IS BEING USED FOR DISTRIBUTION OF ALL BID DOCUMENTS AND 
CORRESPONDENCE.PLEASE RESPOND TO THE ITB THRU THE WEB-BASED SYSTEM.RESPONDING “ 
INTERESTED” WILL ENSURE YOU RECEIVE ALL DOCUMENTS AND CORREPONDENCE FOR PROJECT 
WHILE ALLOWING YOU TO MESSAGE US DIRECTLY. IF YOU ARE NOT INTERESTED, RESPONDING AS 
SUCH WILL ELIMINATE ALL FUTURE MESSAGES REGARDING THIS PROJECT. 
 

MDOT certified Minority Business Enterprises are encouraged to respond to this solicitation notice. The 
project has an overall MBE participation goal of 30% inclusive of 11% Woman Owned and 8% African 

American sub-goals. MBE and Workforce participation will be evaluated as part of the award. Prevailing 
Wage rates will apply. 

 
Project Summary 

 
The Work consists of steel bearing superstructure, metal deck, restoration of existing masonry and 
masonry veneer, membrane roofing, aluminum storefront, doors, frames, hardware and interior finishes 
(flooring, drywall, paint. Specified mechanical façade at the new addition. The school will not be occupied 
during construction. Work of the project will occur in multiple phases. Generally, the new construction 
consists of steel bearing superstructure, metal deck, single-ply membrane roofing, d/f/h, aluminum 
storefront systems, and interior finishes along with the specified mechanical, electrical, plumbing and fire 
protection systems. The Project is designed and shall be constructed to achieve LEED Silver certification. 

 
The conditions contained in this Notice to Bidders - Invitation to Bid, are a part of the bid documents.  The 

Owner/Construction Manager reserve the right to waive any informality in, or to reject any or all bids. 

mailto:John@CAMbuilds.com
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SECTION 000300 
FORM OF PROPOSAL 

 
GMP II – RENOVATION & ADDITION 

MONTEBELLO ELEMENTARY/MIDDLE SCHOOL 
ADDITION AND RENOVATIONS  

2020 32ND STREET 
BALTIMORE, MD 21218 

 
Bid Package #: _____________________________ 
 
Bid Package Name: _____________________________  
  
Bid Date:  _____________________________            
 
Contractor:  _____________________________ 
 
Contact Person: _____________________________ 
 
Address: _____________________________ 
 
 _____________________________ 
 
 _____________________________               

    
Phone:  _____________________________ 
 
Email:  _____________________________
  

 
Owner:  
Maryland Stadium Authority 
351 W. Camden St., Ste 300 
Baltimore, Maryland 21201 
 
Architect:  
Crabtree, Rohrbaugh & Associates Architects 
100 West Road, Suite 402 
Towson, Maryland 21204 
P: (410) 528-0272  
 
Construction Manager:  
CAM Construction Co., Inc. 
108 W. Timonium Rd, Ste 300 
Timonium, Maryland 21093 
P: 410-560-2828 
F: 410-560-1572 

 

The undersigned, having visited and carefully examined the site and carefully examined the Bid Announcement and the Bid 
Documents proposes to furnish all labor, specified materials, and specified equipment necessary to construct and properly complete all 
the work required in strict accordance with the aforesaid documents using only the specified manufacturer's materials the Lump Sum 
as follows: 
 
BASE BID: 
 _   __         

  (Written in words) 
             DOLLARS $                            __         
 
ADDITIONAL COST TO PROVIDE A PAYMENT/PERFORMANCE BOND: $  _______________                                                      
(Please provide a bond if able.  A bond is strongly encouraged for subcontracts over $250,000.) 

 
AMOUNT OF MBE PARTICIPATION INCLUDED (Goal 30%):    $                                                 (     _     %) 
     (Sub goals: 11% Women Owned and 8% African American) 

 
 AMOUNT OF WOMEN OWNED INCLUDED ABOVE: $  
 AMOUNT OF AFRICAN AMERICAN MBE INCLUDED ABOVE:    $   
 AMOUNT OF OTHER MBE INCLUDED ABOVE: $    

 

MBE Participant and MDOT Certification Number: _____________________________________ 

  _____________________________________ 

  _____________________________________                                                                                                                                                        
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WORKFORCE DEVELOPMENT PLAN CONFIRMATION/PARTICIPATION (See APPENDIX C): 

 
Acknowledge review and compliance with the attached Workforce Development Process Guide and Local Hiring Plan:                  
                                                                                                                                   Yes ________ No ________ 

 
A. Total Committed Employees:   _______________________________Each  
(Projected number of all employees. This includes new and existing Non-Baltimore City and Baltimore City Residents.)  
  
B. Total Committed Baltimore City Resident Employees: __________________________ Each    
(Projected number of new and existing Baltimore City Residents.)  
 
C. Total Committed Baltimore City Resident Man Hours: __________________________ Hours  
(Projected number of hours to be worked by new and existing Baltimore City Residents.)  
 
D. Total Committed Baltimore City Resident “New” Hires: __________________________ Each    
(Projected number of Baltimore City Resident new hires to be hired.) 
  
E. Total Committed Baltimore City “New” Resident Man Hours: ____________________________   Hours  
(Projected number of hours to be worked by New Hire Baltimore City Residents)  
 
 F. Total Overall Committed Man Hours: _________________________________ Hours  
(Projected number of all man hours to be worked by new and existing Non-Baltimore City and Baltimore City Residents.)  
  
G. Total Number of Student Interns: ____________________________ Each   
(Projected number of Interns acquired through Urban Alliance.)  

 
 

OWNER CONTROLLED INSURANCE PROGRAM | OCIP (SEE APPENDIX B)   
The project is subject to the Owner Controlled Insurance Program (OCIP).  Please refer to Attachment B for more information.  
Trade Contractors are required to become familiar with this program.  Please state below the additional cost to provide the 
insurance coverage that OCIP covers. This is the cost if the Trade Contractor was responsible for the cost of insurance OCIP was 
providing. $__________________ 

 
ADDENDA 
Receipt of the following Addenda is acknowledged: 
 

Addendum #_______ Dated ___________ 

Addendum #_______ Dated ___________ 

Addendum #_______ Dated ___________  

Addendum #_______ Dated ___________ 

Addendum #_______ Dated ___________ 

Addendum #_______ Dated ___________ 

Addendum #_______ Dated ___________ 
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PREQUALICATION 

All bidders who have not been previously prequalified by CAM Construction, are required to complete the 
Prequalification Form (See Section 000400 – Prequalification Form). 

 

 

 ALTERNATES 

Special Instructions: Bidders are required to submit a bid on each Alternate that is associated with the Bid Package for this 
Proposal per Specification Section 012300 and to perform the following work in accordance with the Contract Documents 
including, but not limited to, all supervision, labor, materials, tools, equipment, trucking, handling, distribution, hoisting, 
protection of materials, fringe benefits, taxes, permits, insurance costs, shipping costs, overhead costs, and profits.  
If the alternate price is not filled out, the subcontractor agrees that the specific alternate does not change their price. 

 
A. Alternate No. A1:   

Add/Deduct         Dollars $    
 

B. Alternate No. A2:  
Add/Deduct         Dollars $    
 

C. Alternate No. A3:   
Add/Deduct         Dollars $    
 

D. Alternate No. A4:  
Add/Deduct         Dollars $    
 

E. Alternate No. A5:   
Add/Deduct         Dollars $    
 

F. Alternate No. A6:  
Add/Deduct         Dollars $    

 
UNIT PRICES 
Special Instructions:  Bidders are required to submit a bid on each Unit Price that is associated with the Bid Package for 
this Proposal, and per Specification Section 012200.  Unit Prices are for extra work or credits.  Prices as stated shall 
remain in effect for the duration of this project.  The undersigned acknowledges the unit price values as part of this bid 
proposal and agrees to add or delete items for the unit prices identified when directed to do so by the Owner. Unit prices 
to include all labor, materials and equipment for a complete operating system. 

A. Unit Price No. UP-1:        $__________/______ 
B. Unit Price No. UP-2:       $__________/______ 
C. Unit Price No. UP-3:        $__________/______ 
D. Unit Price No. UP-4:       $__________/______ 
E. Unit Price No. UP-5:        $__________/______ 
F. Unit Price No. UP-6:       $__________/______ 
G. Unit Price No. UP-7:        $__________/______ 
H. Unit Price No. UP-8:       $__________/______ 
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HOURLY MANPOWER RATES: 
This is an all inclusive hourly rate (includes all overhead, profit, etc.) as follow (rates will be evaluated during award 
consideration): 
 
Laborer: $___________/hr. 
 
Tradesmen: $__________/hr. 
 
Foreman/Superintendent: $_________/hr. 
 
Other: ______________ :  $__________/hr. 
 
 
SUBSTITUTIONS 
Where in the base bid systems, processes or manufacturer's brands are referenced, it will be assumed that the proposal is 
based on those brands, or processes, unless otherwise noted. Alternative bids for items of equal performance will be 
considered for systems, processes or products of manufacturers other than those specified, if accompanied by catalogs, test 
reports, brochures, or other descriptive literature and supporting data, sufficient in detail to permit evaluation of the 
proposed substitution without further reference. Any design changes necessary by the proposed substitution will be the 
responsibility of the subcontractor. 
Proposed Substitution: Price Change 

 
  $  . 

 
  $  . 

 
  $  . 

 BID DOCUMENT ACKNOWLEDGEMENT 
Special Instructions:  Bidders are required to acknowledge that they have reviewed and included each of the following bid 
documents in their proposal by completing the checklist below. 

______ Bid Package GMP II – Montebello Elementary/Middle School 

______ CAM Construction Bid Manual 

______ State of Maryland Prevailing Wage Rates for this Project 

______ CRA Drawings & Specifications Volume 1, 2 and 3 – November 16, 2020 

______ Existing Montebello Elem/Middle School Drawings (1921) & General Renovations (GMP 1) – 11/16/2020 
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SIGNATURE 

 
   

 (Authorized Representative Name Printed) (Authorized Representative Signature) (Date) 
 
                (Title ) 
 
 

(Legal Name of Company) 
 
 

(Address) 
 
 

(City) (State) (Zip) 
 
 

(Telephone) (Fax) 
 
 

(E-mail address) 
 

Contractor's License Number #    
We are/I am licensed to do business in the State of Maryland as a: 
( ) Corporation ( ) Partnership ( ) Individual ( ) Other 
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Division 00 – CAM Construction Bid Manual 
Section 000400 – Subcontractor Pre-Qualification Form 

 

I. All Trade Contractors and/or Suppliers who wish to be considered for award must have a current Subcontractor 

Pre-qualification Form which has been approved by CAM Construction, Inc.  

a. The Pre-qualification Form is included in this Specification Section. See following page(s). 

b. Current is defined as “less than 24 months”. Approved Pre-qualifications dated on or after January 1, 

2018 are considered current and in good standing. 

c. If you have previously been Prequalified by CAM Construction Co., but do not have an approved, current 

form on file, you must submit this. Please note on the form if you have been prequalified previously (and 

year of your most recent Pre-qualification). 

d. If you have previously been awarded a contract by CAM Construction Co., please make sure to note the 

project and scope of work which you received the award.  

e. If is the Trade Contractor’s responsibility to follow-up with CAM Construction regarding the status of the 

Pre-qualification.  

f. Pre-qualification must be submitted on or before November 20, 2020 (email to info@CAMbuilds.com). 

 

  

mailto:info@cambuilds.com


Subcontractor Pre-Qualification Form
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Subcontractor Pre-Qualification Form - Revised March 13, 2007

ABC IS EDUCATION, NETWORKING, POLITICAL ADVOCACY, AND SERVICE.

Today’s Date (MO/DAY/YEAR):  _______/_______/_________ Person Completing Form: ___________________________
Company Information

Company Name:     Company Website:

President/Owner/Partner Name: Other Contact Name/Title:

Address/City/State/ZIP:

Phone: ( ___________ )  _____________-_____________________ Contact Email:

Fax: ( ___________ )  _____________-_____________________ Other Contact Email:
National Construction Trade Association Membership: None

Associated Builders and Contractors Associated General Contractors Other: ____________________________________________
Structure of Company

Corporation Sole Proprietor LLC Partnership General or Limited Joint Venture

Date of Establishment:  _______ /_______ /________ State Where Established:
List of states/metro areas in which authorized to do work (please include license # if applicable):

VA (License: _______________________________) MD (License: ___________________________) DC (License: ____________________)

Federal ID #:  ___________________________ Other:  ____________________________ Other:  _________________________
Contractor parent company (company name/president/address/phone): #of Employees (office and field):

Company Profile
Type of Company:

Subcontractor (Furnish & Install) Subcontractor (Install Only) Supplier (Materials Only)

CSI Numbers(s):  _______________________  ________________________  SIC Number(s):  _______________________  ________________________  
Project Size: (Check all that apply)

$250,000 or below $251,000– $499,000 $500,000 – $999,999 $1,000,000 or more

Types of Projects: (Check all that apply)
Schools Government Healthcare Hospitality Lodging Industrial Office Restaurant Retail
Other: _____________________ Other: _____________________ Other: _____________________ Other: _____________________

Geographic Work Areas: (Check all that apply or list states)
Northern VA     Washington, DC     Suburban MD     Other: ____________________________________________________________________

Certified Minority Business Enterprise Contractor (MBE)? Yes  No Certified Woman Business Enterprise Contractor (WBE)?   Yes   No

Certified by: _____________________________________________________ Certified by: _______________________________________________________
Do you have experience with LEED/green buildings? Yes  No

Bonding & Insurance
Name of Bonding Agency:

Relationship Officer:

Phone: ( _______)  _________-______________ Fax: ( _______)  _________-______________ 

Bonding Company: A.M. Best Rating of Bonding Company:

Bonding Capacity Single Job: $______________________________ Bonding Capacity Aggregate: $______________________________
*Please attach workers comp and general liability insurance certificates*

What is your workers comp EMR (experience modification rate) for the last 3 years? 
Year ___________ EMR ___________     Year ___________ EMR ___________    Year ___________ EMR ___________

*Please attach copy of previous year’s OSHA 300 form*
Work in progress

Amount of work under contract: $____________________________________

Amount of that work not yet completed: $____________________________________
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Subcontractor Pre-Qualification Form - Revised March 13, 2007

ABC IS EDUCATION, NETWORKING, POLITICAL ADVOCACY, AND SERVICE.

Trade References:
Please list three trade/vendor references with whom you have worked for in the last year.
1. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

2. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

3. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

General Contracting References
Please list three general contractors with whom you have worked for in the last year.
1. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

2. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

3. Name:

Address:

City/State/ZIP:

Contact:

Contact Phone Number/Cell Number:

Credit Authorization
The submitter of this prequalification form authorizes contacting any of the references given on this form and 
further authorizes each of those representatives to disclose any and all information the reference may have 
regarding the submitter. Also, the submitter authorizes the release of credit information including a credit report 
or other sources of credit information and this authorization shall be without expiration. Do you agree to these 
terms? Yes  No  

Dunn & Bradstreet # _______________________________________

Signature of Officer: _______________________________________________________ Date: _______________________

Return Completed Form ATTN: ___________________________________________ Title: _____________________________

Company: _______________________________________________________________ Fax: ____________________________

Montebello Elementary/Middle School
Renovation & Additions

              CAM Construction Bid Manual
Section 000400 - Subcontractor Prequalification



Subcontractor Pre-Qualification Form
Supplemental Information Form     Page 3 of 3

Subcontractor Pre-Qualification Form - Revised March 13, 2007
 

ABC IS EDUCATION, NETWORKING, POLITICAL ADVOCACY, AND SERVICE.

Please complete requested information on company’s recent major construction projects either completed or in progress; or attach list. (Please make additional copies as needed).

Name of Project Name of Project

Client/Owner Client/Owner

General Contractor General Contractor

Location Location

Contract Value $ Contract Value $

Description of Work 
Being Performed

Description of Work 
Being Performed

Architect/Engineer Architect/Engineer

General Contractor 
Contact

General Contractor 
Contact

Phone Number Phone Number

Completion 
(Planned) Date

Completion 
(Planned) Date

Name of Project Name of Project

Client/Owner Client/Owner

General Contractor General Contractor

Location Location

Contract Value $ Contract Value $

Description of Work 
Being Performed

Description of Work 
Being Performed

Architect/Engineer Architect/Engineer

General Contractor 
Contact

General Contractor 
Contact

Phone Number Phone Number

Completion 
(Planned) Date

Completion 
(Planned) Date
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Montebello EMS 
 

Division 00 - CAM Construction Bid Manual 
Section 001015| Trade Contractor General Requirements 
 

I. BID PACKAGE SUBMISSION  
1. Bids must be received by CAM before the time and date listed as formal bid date and 

be submitted on Section 000300 – Bid Form. 
2. Bid package proposals must comply with Sections: 00200 Notice to Bidders, and 00300 

Bid Forms. Bids/proposals with qualifications, exclusions and/or exceptions will not be 
considered for award.  

3. Submission of a Bid Package Proposal (bid) is confirmation to CAM Construction that 
the Bidder agrees and acknowledges the following: 
A. All contract documents have been reviewed and analyzed. This includes but is not 

limited to drawing notes, specification sections (including those referenced in other 
spec sections), addenda, RFI’s, reports, bulletins, existing conditions drawings, 
exhibits, etc. All work and scope items have been included as required and are 
reflected in the bid value.  

B. All contractual and construction terms, conditions, requirements (including general 
design intent) are met or exceeded. 

C. All specified material, manufacturers, finishes, colors, etc. are included. 
4. In the event of a conflict between drawings or specified requirements, the Trade 

Contractor is responsible to provide the superior quality, quantity, or more costly 
product and/or installation method deemed by the Construction Manager, Owner or 
Architect (if the conflict is not formally resolved during the bid period). Directives in the 
form of addenda, RFI Response, Bulletin, or revised documentation, etc., issued by the 
CM, Owner, Architect of Record or Engineer of Record are the only resolutions 
recognized in terms of contractual obligation.  

5. Conflicts include, but are not limited to quantity discrepancies, material conflicts, 
manufacturer’s recommendation vs. actual building design, etc. Resolutions issued post 
bid will be addressed through revised pricing request.   

6. The terms Contractor, Trade Contractor, Subcontractor, Supplier, Second Tier 
Subcontractor, etc. are considered interchangeable when it comes to both the General 
and Specific scope line items, Contracts and or Purchase Orders. 

7. The term “Provide” when used means: “to acquire or purchase, ship to the site, unload 
and store, install in position, connect to utilities, and make ready for use.” 

8. No modifications to these bid documents, specifically the Construction Manager Trade 
Contract Agreement, will be considered or allowed. Only modifications or changes 
issued by the Architect of Record (or the Engineers and design professionals under 
contract) are recognized as official changes. Modifications by others are not accepted. 

9. Contractors may bid on multiple bid packages; however, each bid package must use 
separate Bid Forms, MBE percentages, etc. 
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10. Should a bidder be in doubt as to the meaning of any notations shown on the 
Construction Documents, or should any discrepancy or omission be discovered, the 
CM shall promptly be notified in writing. All questions regarding the bid documents are 
due no later than seven (7) business days prior to the bid date. All bidders will be 
notified of responses, in writing, by means of addenda. 

11. All systems in all divisions are to be bid and constructed as a fully functional system. 
Any doubts by the Trade Contractor as to the intent of the Construction Documents for 
such total systems must be verified before bidding. Any discrepancies shall be brought 
to the CM immediately as identified in item H above. 

12. Each Trade Contractor will be considered to have familiarized itself with all Construction 
Documents of this project, including all specifications as well as General, Civil, 
Landscape, Architectural, Structural, Food Service, Mechanical, Plumbing, Electrical, 
and Technology drawings so as to avoid coordination errors, omissions, and 
misinterpretations. No additional compensation will be permitted for alleged errors, 
omissions, or misinterpretations as failure to comply with this requirement. 

13. All Trade Contract proposals must include all items in the trade package. No 
exceptions, exclusions, or qualifications are permitted. 

 
II. BASIS OF CONTRACT AWARD: 

A. The basis of Trade Contract awards will be made on best value. In addition to project 
experience and price consideration, the following program requirements, and the 
participation commitments made for each will have a large impact on contract award. 
 

B. Baltimore City Program Requirements – See SECTION  001100-APPENDIX C 
1. Trade Contractor will include a Utilization Estimate, illustrating the total number of 

the hours that are required to complete the subcontracted work and the number of 
hours this work can be performed by the City residents. See “New Hire Supporting 
Documentation” – “Form F”. 

2. Each Trade Contractor must complete a Monthly Local Hiring Report which will 
indicate the total number of Baltimore City residents hired and the total number of 
hours worked by each Baltimore City resident. This report shall be updated and 
submitted as part of the monthly requisition process. The Monthly Local Hiring 
Report format shall be provided to the Trade Contractor by the CM. This is a 
condition of payment.  

3. Trade Contractor will be trained and utilize LCP Tracker for all payroll report filing.  
This will be coordinated with Workforce Development and the background check 
program. 

4. Trade Contractors shall make all final hiring decisions. Each new hire must bring 
completed background and finger printing request form and screen fee as outlined 
on “Background Check and Fingerprinting, Form-C”. 

5. As a condition of payment, each Trade Contractor must complete a Monthly New 
Hire Supporting Documentation which will indicate the total number of Baltimore City 
residents hired and the total number of hours worked by each Baltimore City 
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resident. This report shall be updated and submitted as part of the monthly 
requisition process. Additionally, Trade Contractors will be required to submit the 
Baltimore City Resident Jobs – Quarterly Projection and Skill Requirements to 
document workforce needs for next 90 days out. The Monthly New Hire Supporting 
Documentation format shall be provided to the Trade Contractor by the CM. 

6. Development Process Guide of Section 000710 – MBE, Workforce Development & 
BCPS Background Check and Fingerprinting Process. 
 
 
  
 

C. Workforce Development | Local Hiring Plan – See SECTION  001100-APPENDIX C 
1. Participation in the “Workforce Development Program” is an outlined requirement 

for contract award for this project. Trade contractors must participate, record, and 
submit documentation to maintain program compliance. This program is explained 
and described in Section ______ of this Specification Manual). The Mayor’s Office of 
Employment Development (MOED) leads Programs’ initiatives to concurrently 
address the needs of the city’s job seekers and employers. Participation will include 
attendance at project specific Job Fairs hosted by the Construction Manager, 
working with MOED and its partners on new hires for this project.  
A. Resources for this program include: 

1.  MOED: http://www.moedworks.com 
2. 21st Century Schools: 

http://baltimore21stcenturyschools.org/opportunities/jobs 
3. Youth Works (MOED group dedicated to helping job seekers 14-21yrs): 

https://youthworks.oedworks.com/#employer 
4. JumpStart (Local Construction Training Program): 

http://www.jotf.org/Programs/JumpStart/tabid/83/Default.aspx 
5. Baltimore City Schools Career and Technology Education Pathways: 

http://www.baltimorecityschools.org/Page/24398  
6. Living Classrooms:  https://livingclassrooms.com 

 
D. Background Check | Security – See SECTION 001100-APPENDIX C 

1. The Trade Contractor shall pay special attention to the 100% drug testing 
requirement contained within the CAM Project Specific Safety Plan. 

2. Under no circumstance shall trades be working without clear separation from staff 
and or students, Contractor’s employee(s) are required to have undergone 
Baltimore City Public School’s background check per Specification Section 001100 
prior to being allowed onsite. Contractor includes any and all costs for each 
employee undergoing the background check as part of the base bid. Employees 
which fail to comply with this regulation will be immediately removed from the 
project. 
 

http://www.moedworks.com/
http://baltimore21stcenturyschools.org/opportunities/jobs
https://youthworks.oedworks.com/#employer
http://www.jotf.org/Programs/JumpStart/tabid/83/Default.aspx
https://livingclassrooms.com/
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E. Minority Business Enterprise (MBE) Participation Requirements - See SECTION 001100 
– APPENDIX A 

1. The Project has established an overall Minority Business Enterprise (MBE) 
participation goal of 30%. 

2. The project has established sub-goals within the 30% overall goal of 11% Women 
Owned and 8% African American owned. 

3. MBE firms must be certified by the Maryland Department of Transportation (MDOT) 
to be counted towards the goals. 

4. The Trade Contractor shall endeavor to maximize participation by MDOT certified 
minority firms in its bid. Trade contractors shall complete and submit all required 
MBE forms for this project and shall include in its agreements with certified MBE 
subcontractors a requirement to submit these MBE forms to the Owner. 

5. In the event MBE participation cannot be achieved, documentation must be provided 
as described in Section 001100 Appendix A. 

6. Trade Contractor must submit a monthly sworn statement that identifies all lower-tier 
or MBE contractors and suppliers and confirms payment to same.  Additionally, as a 
condition precedent to payment, Trade Contractor must also submit monthly lien 
waivers for each lower-tier contractor and supplier 

7. As part of the Owner’s commitment to assist firms with legal and contractual 
requirements, the Owner maintains a web-based MBE compliance system.  The 
system was design to improve project reporting. This system will monitor 
compliance for each Trade Contractor’s MBE participation. Subcontractors awarded 
contracts will be required to use the web-based system to submit project 
information. Owner may require additional information related to the contract to be 
provided electronically through the system at any time before, during, or after 
contract award. 
 

F. Prevailing Wage Rate – See SECTION 001100 – APPENDIX D 
1. The Maryland Stadium Authority has issued Prevailing Wage Rates, enforceable for 

the duration of this project per Specification Section 000600. Trade Contractor shall 
pay wages to workers in strict accordance with above mentioned Wage for this 
Contract. Trade Contractor shall comply with all applicable Labor Standards 
Provisions Trade Contractor is also responsible for ensuring that all subsequent tier 
Contractors comply with the submission on their required payrolls 

2. All certified payroll reports shall be submitted electronically through LCP Tracker 
and confirmation receipts are to be emailed to CAM Construction at 
info@CAMbuilds.com. Any fines incurred for failure to comply and improper or 
untimely reporting shall be back-charged directly to Trade Contractor. 

3. The Owner maintains a web-based prevailing wage compliance system which 
automates various workflows, improving the reporting process. This system 
monitors each Trade Contractor’s certification of payments (made and received) 
and certified payroll records. Owner may require additional information be 
provided through the system at any time, before, during or after contract award. 
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G. Sustainability Design Requirements (LEED) 

1. This project is required to achieve LEED Silver certification. Comply with all LEED 
requirements for your work including, but not limited to submittals, special materials, 
recycled contents, Provide regional materials, and certifications in accordance with 
this RFP and the Contract Documents. All invoices for divisions 2 through 12 must 
separate materials from labor and equipment for preparation of LEED 
documentation. 

2. If applicable, provide the percentage of material that will be recycled content for 
divisions 2 through 12 and 21-33. 

3. Provide data on regional criteria for all materials divisions 2 through 12 and 21-33. 
CAM reserves the right to request materials from within the 500 mile radius to meet 
the regional requirements. 

4. Submission of inaccurate or incomplete LEED submittal information may be grounds 
for reducing or withholding payment. 

5. All products used on-site must meet low VOC requirements and all requirements of 
credits EQ 4.1 thru 4.4. Any reworking or repairs due to incorrect material will be 
back charged to the Trade Contractor. 

6. Any substitute materials must be approved and meet the LEED requirements as well 
as meeting other requirements of the specifications. 

7. All Trade Contractors must participate in the Waste Recycling Plan as required for 
LEED compliance. 

8. All Trade contractors to comply with all requirements of CAM’s IAQ plan and 
Construction Waste Management Plan. 

9. For contractor’s required to participate in LEED, a 1% line item will be created on 
the requisition which will be billed as the project progresses. 
 

H. OCIP (Owner Controlled Insurance Program) - See SECTION 001100 APPENDIX B 
1. The owner shall procure the Builder’s Risk Insurance Policy, as identified in the 

Owner Controlled Insurance Program (OCIP). The deductible portion shall be paid 
by the Trade Contractor responsible for any claims against the Builders’ Risk 
Insurance, as identified in the Summary of OCIP Coverages found in the OCIP 
Subcontractor Contract Addendum (see paragraphs 9 and 10). 

2. The owner shall provide insurance through the Owner Controlled Insurance 
Program (OCIP). 

3. All eligible Trade Contractors must be enrolled in the Owner Controlled Insurance 
Program (OCIP) prior to entering the project site.  If a Trade Contractor is not 
enrolled into the OCIP, then the Trade Contractor shall provide the proper 
insurance requirements as identified in the OCIP.  These added insurance costs 
should be identified on the Bid Proposal Form. 
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III. ADMINISTRATIVE & CONTRACTUAL OBLIGATIONS  

I. General 
1. It is the responsibility of this Trade Contractor to fully review the Project 

Specifications and Drawings which you are specifically responsible for and advise 
the Construction Manager of any outdated references or items that are not 
applicable to your scope of work. 

2. All Conflicts of Interpretation in the Contract Documents are the responsibility of the 
Trade Contractor. 

3. Trade Contractor will be responsible to coordinate and provide all the necessary 
information to execute and coordinate work between multiple trade packages. 

4. All material, labor and equipment escalation costs are inclusive with this Contract 
and therefore, have been fully priced according to the project duration.   

5. The Contractor shall provide all labor, materials, tools, equipment and supervision 
necessary to complete all of the work required by the Specification Sections 
designated in Section 000850, Contract Package as being part of the Contract 
Package for which he is submitting a proposal. 

6. Contractor shall provide all labor, material, equipment, and supervision necessary 
for and reasonably incidental to the completion of the scope in accordance with the 
complete set of Contract Documents. 

7. The Contract Package instructions are provided to highlight the major portions of the 
work of each Contract Package and to include supplemental requirements. The 
Contract Package instructions are not intended to list every portion of the work that 
is required by the specifications assigned to each Contract Package. 

8. A duplication of any portion(s) of the work in another Contract Package shall not 
relieve the Contractor of their responsibility to perform all of the work required by 
their Contract Bid Package instructions.  If any such duplication of work is 
discovered, the Construction Manager shall decide which contract(s) shall be 
adjusted to eliminate any such duplication of work. 

9. This Trade Contractor shall provide power and equipment for welding required to 
complete their scope of work. No gas-powered equipment will be allowed in 
enclosed areas. Off-loading of welders will be required due to parking constraints. 
Trade Contractor shall provide hook up costs for welders.  

10. In the case of conflict between the Owner Conditions of the Contract between Owner 
and Contractor or the “General Conditions for Trade Contractors under Construction 
Management Agreements-Updated 2012”, the more stringent shall apply. 

11. Daily Reports shall be provided by the Subcontractor for each day work is performed 
on the project and copy shall be provided to the CAM Construction no later than The 
close of the following work day. At minimum, the report shall contain the date work 
performed, the manpower onsite, working hours, work performed (based on the 
CMP Schedule, including any major deliveries and/or delays to the schedule  
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II. Insurance, Bonds & Releases 
1. The owner shall procure the Builder’s Risk Insurance Policy, as identified in the 

Owner Controlled Insurance Program (OCIP). The deductible portion shall be paid 
by the Trade Contractor responsible for any claims against the Builders’ Risk 
Insurance, as identified in the Summary of OCIP Coverages found in the OCIP 
Subcontractor Contract Addendum (see paragraphs 9 and 10). 

2. Trade Contractor Packages which are over the amount of $250,000 are to include 
the costs of 100% performance bond and 100% payment bond in their bid. Bonds 
shall be from a surety company acceptable to the Construction Manager. The value 
of the bond shall be stipulated on the bid form either by percentage or dollar value. 
Note it is the CM’s discretion as to whether the payment and performance bond will 
be required. 

3. Contractor to include with all progress and final pay applications lien releases, not 
only for self, but for any and all subsequent tier subcontractors and or suppliers 
performing work on the project valued at over $500.00 

4. Contractor shall comply with all insurance regulations as required by local 
jurisdictions and the contract documents. Additionally, the Contractor is required to 
provide insurance certificates for each of his subcontractors and material suppliers 
who will be onsite. All insurance certificates must be submitted prior to start of work 
onsite, Trade Contractor(s) failing to complete and or coordinate their respective 
scope with other trades to allow for the overall Project Substantial Completion date 
shall be liable to the Owner for any and all actual damages sustained as a result of 
the delay, not as a penalty, but as actual damages for delay until the Work is 
substantially or finally completed, and the Owner has full and intended use of the 
facility. 

5. Limited site parking will be available. All site parking is only within the area as 
designated by the CM and logistic plans. This parking will be in a separate secured 
fenced area within the project site limits. 

 
III. Project Documentation 

1. Permits  
A.  The Owner shall provide the general building permit and MDE permit. All other 

permits necessary for the performance of work under this work scope shall be 
the responsibility of this Trade Contractor. 

B. Contractor shall provide full cooperation with all testing agencies, all materials to 
be tested, and lastly test reports when performing own testing. 

C. Contractor shall coordinate with all jurisdictional agencies and inspectors. 
D. Contractor shall provide any and all trade certifications, licenses, and sign-offs 

required to secure any and all approvals, permits, and certifications. 
 

2. Submittals | Shop Drawings | As-Built’s 
A. Contractor shall provide all required submittals to the Construction Manager 

within sixty (60) days after issuance of a “Letter of Intent” or the Contract, 
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whichever is issued first or sooner if necessary to avoid delay to work of all other 
Contractors. Contractor shall use a submittal cover sheet with all applicable 
required information completed; conforming and in accordance with the intent of 
the document. 

B. All submittal data, shop drawings, samples and quality assurance certificates are 
to be no less than what is specified/required in section 013300 Submittals for each 
product and/or system. 

C. Unless specified elsewhere, Contractor to submit for approval one (1) pdf of all 
submittals for proper distribution to Architect, Consultants, and Engineers for 
review.  Contractor to submit additional hardcopies to Jurisdiction Having 
Authority upon request at no additional cost. After submittals are approved for 
use, Contractor to then scan and return one (1) pdf copy back to the Construction 
Manager for distribution to other trades for coordination. Contractor 
acknowledges the design team is allotted a minimum of 15 calendar days for 
review of submittals and cannot claim delay due to submittal review if reviewed 
within this allotment. Hard copies of submittals shall be provided upon request. 

D. Should this Trade Contractors scope of work require Engineered Shop Drawings 
and/or submittals, the first submission shall include all applicable calculations and 
PE stamps. Waiting for approval of the first submission prior to providing 
calculations and stamps is not permitted 

E. As-Built’s are to be updated on a daily basis as required to onsite drawings. 
 

3. Substitutions 
A. Where a specific manufacturer or trade name is designated, it is to establish a 

standard of material, design function, finish and quality. Only products of the 
designated manufacturers are to be used in the bidder’s proposal. 

B. The Trade Contractor shall be responsible for determining what model or 
product of the designated manufacturer meets the specified standards. Other 
products which will perform equally the duties imposed by the general design 
will be considered providing submittal for substitutions is in strict accordance 
with Section 012500 – Substitution Procedures. 
 

4. O&M’s | Warranty’s | Training 
A. General Warranty and Guarantee period is two (2) years upon substantial 

completion unless a longer duration is stated. Warranty Inspections are at the 
following intervals: 6-months, 12-months, 18-months and 24-months.  

B. Unless noted otherwise, all warrantees and guarantees will commence upon 
substantial completion of the Project phasing as documented by the Architect’s 
issuance of a Certificate of Substantial Completion. Any/all costs to extend the 
start date of all warrantees/guarantees from any earlier date (i.e. delivery, in 
service dates, etc.) to the date of substantial completion of the Project are 
included within the cost of the work.  



Montebello Elementary/Middle School  CAM Construction Bid Manual 
Renovation & Additions  Section 001015 – Trade Contractor General Requirements 

Baltimore City Public Schools                                                                      Section 001015– Trade Contractor General Requirements       
Montebello Elementary/Middle School                                                                                                               GMP-2 | - Page 9 of 14              
 

C. The Trade Contractor will participate in a Project walk through(s) immediately 
prior to the expiration of all warrantees and/or guarantees provided under the 
work of this contract. Any deficiencies noted will be corrected by this Trade 
Contractor at no additional cost to the Construction Manager/Owner 

D. Provide start up services, testing, turnover and warranty of all materials and 
equipment, as per specifications. Submit a turnover plan as part of the submittal 
process indicating the equipment, testing, reporting and witnessing 
requirements. 

E. After completion of Commissioning, Contractor shall be responsible for all 
training and demonstration requirements for all equipment and systems it has 
installed per the specifications. Contractor includes professional recording of all 
required training. Media to be provided within seven (7) days of each training 
session. In addition to the training requirements of respective specifications, 
Contractor to include an additional training of 8 hours per system installed, to be 
used at Owner’s discretion. All additional training to be tracked via ticket basis, 
any unused hours will be credited back to the Owner. 
 

5. Punchlist’s 
A. Trade Contractor shall maintain a set of as-built drawings as required by the 

contract documents. Contractor will also assist the Construction Manager with 
updating the Construction Manager’s field as-built drawings. Contractor 
understands that as-built drawings will be checked on a monthly basis and will 
be reviewed as a prerequisite to requisition approval. Contractor shall submit 
three (3) hard copy sets and (1) pdf copy of final certified as-built drawings 
within ten (10) days prior to substantial completion to the Construction Manager. 
Trade Contractor shall provide complete operation and maintenance manuals 
with spare parts list a minimum of ten(10) days prior to substantial completion to 
the Construction Manager. 

B. All punch list work must be completed within twenty (20) calendar days of 
issuance of such list. In the event the Contractor fails to complete all list items, 
which pertain to their scope of work, within the twenty (20) day time frame, the  
Construction Manager will proceed to complete this Work and back-charge all 
associated cost accordingly.  

C. Contractor to create a line item on the schedule of values called “Punchlist”, as 
acceptable to the CM. This value will be billed at the completion and 
acceptance of the Punchlist. 

IV. SITE LOGISTICS | DAILY PROCEDURES 
A. General 

1. Trade Contractor shall ensure that there is always an English-speaking 
supervisor for their work crews. Interpreters will be required to attend safety 
meetings with all employees unable to understand English. 
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2. The trade contractor shall always have a qualified supervisor on site when their 
scope of work is being performed. In know circumstances shall workers be left 
on site without qualified supervision. 

3. The trade contractor project manager and/or superintendent shall attend 
weekly safety and coordination meetings while on site and at least 3 weeks 
prior to their schedule start date.  

4. The trade contractor project manager and/or superintendent shall attend 
Biweekly (no less than two times per month) progress meetings while on site 
and at least 2 meetings prior to their schedule start date.  

5. CAM will not provide use of any equipment, tools, lifts, or manpower to Trade 
Contractor’s.  Trade Contractor are responsible for the following (a 
summarized list, not to be used as all inclusive) as required to complete this 
Trade Contractor’s scope of work.  

6. Scaffolding, construction lifts, loading, unloading, hoisting, and erection as 
required to complete this Trade Contractor’s scope of work.   

7. Erecting, dismantling, and/or removal of temporary facilities and equipment 
provided by this Trade Contractor or put in place by this Trade Contractor. 

8. All traffic control requirements, street cleaning, equipment, devices, flagging, 
etc. in accordance with the contract documents and as necessary for the 
performance of work of this bid package. 

9. Coordination and receival of all deliveries. Plan and organize storage and lay-down space with the CM 
site superintendent in advance. Due to the limited site, onsite lay-down will be limited to no more 
material than can be installed in (48) hours of material receipt. 

10. Field engineering. Trade Contractors to provide all layout or surveying 
required to complete the work of this Contract. A set of control points for the 
building will be provided by CAM. This Trade Contractor must verify all 
existing field conditions and dimensions as they relate to the construction. The 
Construction Manager must be notified in writing of any discrepancies prior to 
commencing work.  

11. Furnish, maintain, and manage all rainwater dewatering required for his work. 
12. All Trade Contractors utilizing cutting and threading machines within the 

building shall provide a 4' x 8' lined box with sand filler to prevent oil from 
dripping on the floors from each machine. Boxes shall be disposed of by the 
Trade Contractor providing same and are to be maintained on a regular basis 
to prevent seepage of oils. 

13. Remove all debris generated by their activities on a daily and ongoing basis. 
Any flammable or hazardous disposal shall be by this Trade Contractor's own 
disposal unit. 

14. Contractor shall furnish and install covering and protection for all equipment 
provided or installed by this Contractor. 

15. Contractor includes all provisions and labor necessary to construct all mockups 
listed throughout the construction documents and specifications 
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14. Contractor shall furnish and install covering and protection for all equipment 
provided or installed by this Contractor.

15. Contractor includes all provisions and labor necessary to construct all mockups 
listed throughout the construction documents and specifications

B. Site Logistics
1. Lunches are to be consumed only in areas designated by the Construction Manager. 

Trash is to be disposed of in containers as directed. All Trades must abide by the 
Pest Control Plan established by the CM.

2. Limited onsite parking will be available as designated by CAM. Parking by the trade 
contractors’ workers will be their responsibility.

3. All Trade Contractors shall pay special attention to areas where the concrete slab is 
to remain exposed at the completion of the Project. Layout in these areas shall be 
performed in a way that does not leave permanent markings on the floor. Any trades 
that violate this shall be fully responsible for the cost to clean and/or remove and 
replace concrete as required to satisfy the Owner or Architect.

4. CAM will employ cell phones as the preferred means of communication at the 
jobsite. If reception proves to be inadequate within the building, CAM may elect to 
augment the system with two-way radios. All Trade Contractors are required to 
maintain at least one device on this network for communication with the project 
management team. Workers, except for supervisory personnel, shall not be 
permitted to use cell phones around the construction area. Headphones or similar 
devices are banned on the construction site.

5. Normal working hours will be 7:00 am to 4:00 pm, Monday through Saturday. Earlier 
start times and extended finish times may be permitted when necessary, but will 
require advance approval by CAM and the Owner. Normal work hours constitutes 
as starting of equipment, moving of materials, and any work creating noise. This 
project is located in a residential neighborhood.

6. Smoking, Vaping and use of any tobacco products onsite or within the building shall 
not be permitted. Smoking/Vaping areas shall be located no closer than 20 ft. from 
the property line. Compliance shall be in accordance with LEED and the Drug Free 
School Zone Policy.

C. Work provided by Others:
1. Three (3) temporary power connection points shall be provided on each floor of the 

new building. Total service shall be a 400AMP service 120/240V. This service shall 
be provided by the 26A Trade Contractor. If additional service is required to perform 
your trade contract work, that service will be the trade contractor’s responsibility.

2. Temporary lighting will be provided and maintained in accordance with OSHA 
requirements. This service shall be supplied by the 26A Trade Contractor.

3. Temporary heat of building will be provided by the 22A Plumbing & HVAC trade 
contractor when the building is able to be closed in enough to maintain a constant 
temperature of not less then 50 degrees. This shall be at the discretion of the CM. All 
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VII. Clean Up 

1. The Contractor shall provide daily clean-up and disposal of all trash, debris, and 
excess material generated by this work and or workers. Contractor includes all 
required brooms, shovels, employee PPE, etc.  Means and Methods shall be as 
required within the Construction Manager’s Waste Management Plan for the Project. 
Should the Contractor’s cleanup be unsatisfactory, the Construction Manager shall 
perform the work at the contractor’s expense and deduct said costs from respective 
contractor’s contract. A formal notice to cure is not required for Construction 
Manager to cleanup on the contractor’s behalf. 

2. Contractor shall be responsible for all street cleaning as necessary for dirt and debris 
that may be generated  
by its trucks and / or equipment and including this Contractor’s suppliers and 
subcontractors. Contractor includes washing of own vehicles prior to exiting the site.   

3. Contractor to create a 1% (of total contract value) line item on the schedule of values 
called “Cleanup.” This value will be billed as the job progresses. 
 

VIII. Schedule 
1. This work shall be performed in accordance with the schedule as updated 

irrespective of the amount of overtime or level of manpower, equipment, and 
supervision required. The Contractor shall not be entitled to any damages or other 
compensation from the Owner or Construction Manager by reason of delay or 
interruption of its work caused by other Contractors working on the project, weather 
impact, plan approval and/or permit issuance, or Owner delays, other than a time 
extension. Incorporated into the project schedule are days for inclement weather 
based on the last five-year average for the area. Neither the Owner nor Construction 
Manager will be charged for any incidental stand-by-time by the Contractor, or any of 
its agents, sub-subcontractors, suppliers, vendors, or deliveries. 

2. Contractor shall be responsible for coordinating his work with the other trades so 
that conflicts are avoided and that the expeditious progress of the project is not 
hampered. Any Contractor who believes that a potential conflict may exist shall notify 
the Construction Manager immediately and follow-up in writing within three (3) days. 

3. All trade contractor will be required to participate in the update of the schedule 
based on actual start, finish and percent complete data. This information will be 
updated and reviewed at the weekly project coordination meetings. 

 
IV. QUALITY ASSURANCE/TESTING, SAFETY REQUIREMENTS, & COVID PRACTICES 

I. Quality Assurance | Testing 
1. All Trade Contractor's shall initiate and maintain a Quality Assurance/Quality Control 

(QA/QC) Program that will ensure quality construction practices, perform tests, and 
document results for items specified in the Contract Documents. The Trade 
Contractor shall designate Quality Control Professionals who will report to CAM's 
QA/QC manager for status of on-going construction activities.  
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2. All work must be in strict accordance with the Erosion and Sediment Control 
Drawings and sequences therein. Trade Contractors are required to maintain all 
road and entrances to the project. Wheel wash stations will be provided for use by 
all trades. All trades must man the wheel wash stations as required to facilitate each 
trade’s scope of work. Street sweeping and cleaning will be required by the 
respective trades that create the sediment deposit 

3. Contractor shall perform all work to comply with the rules and the regulations of the 
governing bodies and state local laws. Contractor shall obtain all required bonds and 
permits, secure all inspections, and provide all tests and certifications required by 
code. Contractor shall provide copies of all its permits and inspection certificates to 
the Construction Manager for their records. 

4. Trade Contractors shall be required to perform all tests as required by the contract 
documents. A Third-Party Independent Testing Agency shall be provided by others. 
Trade Contractor shall provide full cooperation and safe access for all inspections 
and tests 

5. Contractor is responsible for providing the required testing and certification through 
an approved agency for all equipment assemblies that require a UL rating 
 

II. Safety 
1. The Trade Contractor shall adhere to all safety requirements. Trade Contractor 

specifically acknowledges and shall comply with the requirements contained within 
the CAM Project Safety Plan. All personnel shall attend a one-hour safety orientation 
session before starting work on their first day on site. 

2. Any rolling or stationary equipment used within the building shall be equipped with 
absorbent safety shields to prevent oil from dripping on the floors. 

3. Perimeter and floor opening protection will be installed and maintained by 
designated Trade Contractors. If this protection interferes with completion of his 
work, then this Trade Contractor shall remove and replace the protection in 
compliance with the CAM Project Safety Plan and all OSHA/MOSH standards. If the 
Trade Contractor creates a hole or opening, the Trade Contractor must properly 
cover, secure and label the hole. 

4. Contractor shall be required to conduct his activities in a safe manner and shall be 
responsible for observing the safety regulations of MOSH, OSHA, and local life safety 
agencies. Contractor shall comply with applicable laws, ordinances, rules, 
regulations and orders of governing authorities having jurisdiction including the 
Construction Manager or Third Party Inspection service, for the safety of persons 
and property to protect them from damage, injury or loss, immediately and without 
recourse to additional cost. 

5. Contractor shall furnish, install, and maintain all safety and/or warning signs as 
required for this work and/or per the direction of the authorities having jurisdiction 
over the work. 

6. Contractor shall furnish, install, and maintain all fall protection and barricades, 
including toe boards, full screening, and pedestrian exclusion zones with its 
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scaffolding systems. Contractor shall provide formally documented safety 
orientations and education to any trades which will be working on its scaffold. Any 
scaffolding which is being erected, taken down or in any way being modified will 
require 100% tie-off, no exceptions. All scaffolding shall be inspected and properly 
tagged for use on a daily basis by an appropriately trained competent person. 

7. If the use of heavy any equipment (i.e. bobcats, skid loaders and/or lifts) is to be used 
to perform the demolition or new work on elevated floors it is the responsibility of 
the trade contractor to provide the necessary engineering, by a Maryland certified 
structural engineer, to determine if the existing floor structures can support same. 
Any monitoring, shoring or temporary support for the floors if heavy equipment is to 
be used shall be the responsibility of the trade contractor requesting same. 
Documentation and shoring of existing floors as determined by this trade package 
engineer shall be submitted for review. All costs associated with this item shall be 
part of this trade package. 
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Division 00 – Cam Construction Co., Inc. Bid Manual 
Section 001020  –  Bid Packages – Scopes of Work 
Scopes are provided in the following order: 

03A  Building Concrete                                                    11C Gym Equipment  
04A  Masonry      11D Stage & TV Studio Equipment 
04B  Masonry Restoration     11E Play Equipment & Protective Surfaces 
05A  Metals       12B Millwork, Casework, & Countertops 
06A  General Trades     14A    Elevators & Lifts 
07A  Waterproofing and Joint Sealants   21A Fire Protection  
07C  Roofing, Siding, and Wall Panel Systems  22A Plumbing & HVAC 
08B  Coiling Counter Doors    26B Electrical, Communications, Security,  
08C  Aluminum Entrances, Storefront, and Glazing 27A Technology Secondary Design Package 
09A  Drywall, Acoustical, and Insulation   28A DAS Bid Package 
09B  Tiling       31A Earthwork, Paving & Utilities 
09C  Wood Flooring     32A Concrete Sitework & Sidewalks 
09D  Resilient Flooring, Carpet, and Base  32B Fencing & Gates 
09E  Resinous Flooring     32E Landscaping 
09F  Painting 
11B  Food Service Equipment        
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 

 Bid Package 03A – BUILDING CONCRETE 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 

and logical extensions of same, as required to satisfactorily complete all BUILDING 

CONCRETE work (and work per listed Specification sections below) herein known as 

Bid Package 03A for the construction and completion of Montebello Elementary & Middle 

School Addition & Renovations. All work is required to be in accordance with all Bid 

Documents (including but not limited to the Drawings and Specifications) 

issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), 

MSA, governing municipalities and/or organizations and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 

(issued by CRA, CAM, MSA, governing municipalities or organizations and Project Consultants), and 

Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015, 

General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 

Work of this Bid Package shall include (but is not limited to) the following specification sections and 

scope: 

A. CAM Construction Bid Manual (dated November 16, 2020) 

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

1. Section 012800 Field Engineering 

2. Section 033000 Cast in Place Concrete 

3. Section 033001 Site Cast-In Place Concrete 

4. Section 321313 Concrete Paving  

 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 

regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 

work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 

material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 

performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 

training, and experience is required. No exceptions or exclusions to these requirements, which are located 

both in Division 01 and in Trade Specific Specification. 

II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 

It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 

necessary for a complete and functional system to complete this scope of work. 

 

 



Montebello Elementary/Middle School  CAM Construction Bid Manual 

Renovation & Additions  Section 001020 – Scopes of Work 

  GMP 2| Bid Package 03A – BUILDING CONCRETE 

Baltimore City Public Schools                                                                                               Section 001020– Scopes of Work - Page 2 of 4             
Montebello Elementary/Middle School                                                                                               GMP-2 | 03A-BUILDING CONCRETE 

1. Provide all labor, equipment, and materials to complete all building concrete and miscellaneous site 

structures as indicated on the bid documents and as specified. 

2. The Trade Contractor shall be responsible for his own field engineering. Provide all layout and surveying 

required to complete the work of this Contract. A set of control points for the building will be provided by 

CAM. This Trade Contractor must verify all existing field conditions and dimensions as they relate to the 

construction. The Construction Manager must be notified in writing of any discrepancies prior to 

commencing work.  

3. This trade contractor shall supply an anchor bolt and footing layout survey upon completion of 

foundations.  

4. Provide concrete backup and foundations for all brick piers and monument signs identified on Civil and 

Landscape Plans. 

5. Provide and install all excavation, final grading, and placement of EPS Geofoam Blocks for new interior 

ramp. 

6. Include all slab infills as shown. Flash to existing to achieve a smooth transition. 

7. Flash all column diamonds flush with concrete slabs 

8. Include all keying and doweling to the existing structure and foundations as shown. 

9. Provide all excavation for foundations, and backfilling of interior side of foundations. 

10. New Addition & Existing: Trade package 31A is to provide backfill material for building interior. This 

material shall be placed and compacted to grade by this trade contractor 03A. Both exterior and interior 

backfill must be placed at the same time to prevent un-equal force on the foundation walls. This work to 

be coordinated with Trade package 31A. 

11. Include the removal off-site of all spoils generated from foundations and foundation wall installation. May 

coordinate with earthwork bid package (31A) for possible reuse. 

12. New Addition & Existing scope clarification and coordination: All excavation, shoring and/or layback as 

required shall be the (31A) trade contractor’s responsibility. Excavation to begin 4 foot from outside of top 

of footing and at a 1-1/2:1 slope lay back to allow access by follow on trades. The excavation shall be laid 

back enough to allow the safe excavation and placement of footings by the concrete trade contractor 

(03A). The concrete trade contractor (03A) is responsible for excavating for all footings and back filling to 

top of footing at exterior and to slab subgrade in the interior. The trade contractor (31A) is responsible for 

the exterior wall backfill to grade and suppling backfill material at the interior fill area to be placed and 

compacted by trade contractor (3A). Both exterior and interior backfill must be placed at the same time to 

prevent un-equal force on the foundation walls. 

13. Provide 4” concrete locker bases as required at all lockers. 

14. Provide all metal stair concrete fill as required.  This will include removal of temporary 2x wood 

protection previously installed by Metals trade (05A). 

15. Include an allowance of 1,500 sqft of 6” concrete, forming, stripping, and reinforcing for mechanical and 

electrical equipment pads.  Provide a sqft unit price on the Bid Form for additional 6” equipment pads. 

16. Include an allowance of 400 sqft of 6” floor infill created by trenching in existing slabs.  

17. Owner will provide concrete testing services. The Contractor shall provide curing boxes with heat or ice 

as appropriate for the weather conditions for use by the Testing Agency and shall place and relocate 

boxes as directed by the Construction Manager.  Contractor shall immediately submit all concrete 

delivery tickets and proportion certificates to the Testing Agency at time of delivery.  Pour schedule shall 

be submitted to the Construction Manager at the weekly Foreman’s meeting. 

18. Provide all necessary coordination as required to properly locate imbeds, inserts and anchor bolts with 

other trades.  

19. All concrete spoils generated by the concrete placement operation shall be removed by this contractor. 
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20. Specific Site Structures to be included in this scope package (Reference attached sketches identifying 

scope of this work). This work is to include all associated details as shown on Civil and Landscape 

Drawings. 

a. All work associated with foundations, walls, slabs, and stairs on grade at new ADA ramp and cast-

in- place amphitheater seat walls. Reference L201 and attached for scope of construction. This 

work is to include all required excavation, backfill, drain tile, and stone. Drain tile to be extended 

10’ out to allow site contractor 31A to tie in. 

b. All work associated with foundations, walls, slabs, and stairs on grade at new ADA ramp north end 

of building A adjacent to existing Pavilions. Reference C902 and attached sketch for scope of 

construction. This work is to include all required excavation, backfill, drain tile, and stone. Drain 

tile to be extended 10’ out to allow site contractor 31A to tie in. 

c. All work associated with site retaining wall and foundations only. Reference sheet C303 and 

attached sketch for scope of construction. Include all excavation and backfill to elevations 

required for follow on site concrete trade contractor. Site trade contractor (32A) to include 

sidewalks and stairs. This work is to include all required excavation, backfill, drain tile, and stone. 

Drain tile to be extended 10’ out to allow site contractor 31A to tie in. 

d. All work associated with the retaining wall E. Work to include all foundations, wall, and stairs on 

grade. Include all excavation and backfill. Reference drawing C902 and attached sketch for scope 

of construction. 

e. All work associated with foundations, walls, slabs, and stairs on grade at new cast-in- place 

amphitheater seat walls, stairs on grade and associated sidewalk. Reference L101 and attached for 

scope of construction. This work is to include all required excavation, backfill, drain tile, and stone. 

Drain tile to be extended 10’ out to allow site contractor 31A to tie in. 

 

 

 

III. Description of Work Excluded 
 

1. Site concrete not noted above.  See Bid Packages (31A) and (32A) for more information 

 

IV. Unit Prices 
 

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 

Provide all unit prices on Bid Form, Section 000300: 
 

Ref  Description Unit Value 

UP-03A 1. Furnish and install 6” concrete equipment pads. $/SF 

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300 

UP-03A 2. 

Undercut , remove from site, and replace unsuitable 

soils below designed footing elevations.  Replace with 

engineered fill $/CY 

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300 

UP-03A 3. Trench infill (6” thick) $/SF 

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300 

UP-03A 4.   

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300 

UP-03A 5.   
ALL PRICING IS TO BE 

INCLUDED ON BID FORM 
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SECTION 000300 

 

V. Alternates 
 

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary  

Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 

Ref  Description Add/Deduct Value 

AP-03A 
1. 

Site Concrete Bid Package Complete 

32A Concrete Sitework and Sidewalks. A             D 
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300 

AP-03A 2.  A             D 
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300 

AP-03A 3.  A             D 
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300 

AP-03A 4.  A             D 
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300 

AP-03A 5.  A             D 
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300 

 



Reference Drawing L201

Scope Item 19A Bid
Package 03A



Scope Item
 19B

Refernce 
Drawing 
C902

Bid Package 03A



Reference 
Drawing C303

Scope Item 19C
Bid Package 
03A



Scope item 
19D Bid 

Reference 
Drawing C902



Scope Item 19E 
Bid Package 03A

Reference 
Drawing L101
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Montebello EMS

Division 001020 CAM Construction Bid Manual
Section 0010200|Scopes of Work

Bid Package 04A – Masonry

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Masonry work (and work per listed 

Specification sections below) herein known as Bid Package 04A for the construction and completion of 

Montebello Elementary & Middle School Addition & Renovations. All work is required to be in 

accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work 

of this Bid Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 042000 Unit Masonry Assemblies

2. Section 047000 Architectural Precast Concrete

3. Section 079200 Joint Sealants (as applicable for Cast Stone)

4. Section 024119 – Selective Demolition (as Applicable)

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work 

and entry into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material 

disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. 

In know circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is 

this trade contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a 

complete and functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all masonry work as indicated on the documents and as 

specified.

2. Provide all Rebar and reinforcing as required for this scope of work.

3. This trade contactor to include all materials, lifts, scaffolding, and equipment to complete their scope of work.
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4. Cost to include all Precast Concrete per Section 047000.   

5. Provide all masonry brick piers and monument signs with cast stone caps, as identified on Civil and Landscape 

Plans.

6. This trade contractor is responsible for and should include all bracing and shoring of CMU walls as necessary.

7. All selective masonry demolition be complete in small sections with power-driven saw as outlined in Section 

024119.

8. Install all loose lintels, anchor bolts, and any items built into unit masonry (furnished by others).

9. Provide toothing into existing Masonry and match existing coursing, joint pattern and thickness as required.

10. Coordinate and provide filled CMU and or solid CMU where bolted connections are required by follow on trades.

11.  Provide all material required for the wall assembly (CMU with Brick Veneer). This includes but not limited to 

rigid insulation board (w/sealed seams as required), cavity drainage material, metal drip plates, anchor tie’s, air 

barrier, and transition membrane.

12. Provide all Mineral fiber board as required at top of cmu walls and joist penetrations through masonry walls 

(Reference 3/A5.3)

13. Provide all compressible filler as required at top of cmu walls. (Reference 4/A5.3)

14. Provide all rigid insulation as shown, indicated, and required at masonry assemblies.

15. Provide air barrier at all CMU Walls with masonry veneer and at metal wall panel locations.

16. Clean and remove any existing mortar and soiling of re-used brick for patching and/or infills. Chipped cracked or 

damaged bricks will not be utilized.

17. All Forklift access and maintenance of access paths are the responsibility of this discipline.

18. Coordinate with the 22A Trade Contractor for the cutting and installation of new lintels and cmu/brick work at the 

existing elevator shaft for passage of duct work. Reference 1/S4.4 and 6/S4.4.

19. Provide all cutting and melding of existing CMU and/or brick work with new construction.

20. Mason to rake precast joints to allow proper caulk bead. Provide joint sealants at exterior masonry building joints 

and cast stone sills as required. All precast sills to be caulked. 
21. This trade contract shall supply a fulltime labor for all general clean up and disposal of debris to the dumpster including 

broom sweeping while on site. When this trade contractor’s manpower exceeds 12 men an additional labor shall be provided. 

A line item for this work shall be established on the requisition. 

22. See site and landscape drawings for brick veneer on ramp walls.

23. This trade contractor is to provide protection of all new brick veneer from grade to 4’ above finish grade. This includes the 

removal of same after landscape and site work is completed.

III. Description of Work Excluded

1. Masonry Restoration per Bid Package 04B Masonry Restoration and Repairs.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-04A 1. Use Bid Form Section 000300 for Unit $

UP-04A 2. Use Bid Form Section 000300 for Unit $

UP-04A 3. Use Bid Form Section 000300 for Unit $

UP-04A 4. Use Bid Form Section 000300 for Unit $

UP-04A 5. Use Bid Form Section 000300 for Unit $

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:
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Ref Description Add/Deduct Value

AP-04A 1. A             D Use Bid Form Section 0003000 for Alternate $

AP-04A 2. A             D Use Bid Form Section 0003000 for Alternate $

AP-04A 3. A             D Use Bid Form Section 0003000 for Alternate $

AP-04A 4. A             D Use Bid Form Section 0003000 for Alternate $

AP-04A 5. A             D Use Bid Form Section 0003000 for Alternate $

End of Section
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Montebello EMS

Division 001020 CAM Construction Bid Manual
Section 0010200|Scopes of Work

Bid Package 04B – Masonry Restoration & Repairs

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Masonry Restoration & Repair work (and 

work per listed Specification sections below) herein known as Bid Package 04B for the construction 

and completion of Montebello Elementary & Middle School Addition & Renovations. All work is required 

to be in accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work 

of this Bid Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 040120 Masonry Restoration

2. Section 040902 Terra Cotta Clay Masonry Restoration

3. Section 042000 Unit Masonry Assemblies (as Applicable)

4. Section 047000 Architectural Precast Concrete (as Applicable)

5. Section 071900 Water Repellents

6. Section 079200 Joint Sealants (as applicable for Cast Stone)

7. General Alteration & Restoration Drawings D0.0 through D1.13 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work 

and entry into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material 

disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. 

In know circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is 

this trade contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a 

complete and functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all masonry restoration work as indicated on the 

documents and as specified.

2. Masonry Restoration and Repair work is identified on drawings D0.0 through D1.13

3. This trade contactor to include all materials, lifts, scaffolding, and equipment to complete their scope of work.



Montebello Elementary/Middle School CAM Construction Bid Manual

Renovation & Additions Section 001020 – Scopes of Work

GMP 2| Bid Package 04B Masonry Restoration and Repairs

Baltimore City Public Schools                                                                                               Section 001020– Scopes of Work - Page 2 of 2             

Montebello Elementary/Middle School                                                                                             GMP-2 | 04B-Masonry Restoration and Repairs

4. Include Precast Concrete as required and shown per Section 047000 as it relates to Restoration Scope.   

5. This trade contractor is responsible for and should include all bracing and shoring of CMU walls as necessary.

6. Provide and install Water Repellent Coatings as shown and specified per Section 071900 Water Repellents

7. All selective masonry demolition be complete in small sections with power-driven saw as outlined in Section 

024119.

8. This scope to specifically include Exterior Restoration items 10A, 10E, 10H, 10J, 10K, 10L, 10M, 10N, 10O, 

10Q, and 10R per restoration drawings and notes on D0.0. Note stair as described in note 10O to be removed by 

others.

III. Description of Work Excluded

1. New Architectural Precast Concrete associated with the new Cafeteria/Kitchen addition.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-04B 1. Masonry brick repoint. $/SF

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-04B 2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-04B 3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-04B 4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-04B 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-04B
1. .

A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-04B 2. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-04B 3. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-04B
4. A             D

ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-04B
5. A             D

ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300



Montebello Elementary/Middle School CAM Construction Bid Manual

Renovation & Additions Section 001020 – Scopes of Work

GMP 2| Bid Package 05A-METALS

Baltimore City Public Schools                                                                                               Section 001020– Scopes of Work - Page 1 of 3             

Montebello Elementary/Middle School                                                                                                                       GMP-2 | 05A-METALS

Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 05A-METALS

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Metals work (and work per listed 

Specification sections below) herein known as Bid Package 05A for the construction and completion of 

Montebello Elementary & Middle School Addition & Renovations. All work is required to be in accordance 

with all  Bid Documents (including but not l imited to the Drawings and Specifications) 

issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), MSA, 

governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 050519 Post-Installed Anchors

2. Section 051200 Structural Steel Framing

3. Section 052100 Steel Joist Framing

4. Section 053100 Steel Decking

5. Section 055000 Metal Fabrication

6. Section 055100 Metal Stairs

7. Section 055100 Metal Ladders

8. Section 055213 Pipe and Tube Railings

9. Section 055213.01 Site Pipe and Tube Railings

10. Section 0055313 Bar Gratings

11. Section 099113 Exterior Painting (as applicable)

12. Section 099123 Interior Painting (as applicable)

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all structural steel and miscellaneous metals’ work as indicated or 

referenced in the documents and as specified, inferred, and required. Work includes but is not limited to work outlined is 

above reference d Specification Sections.   

2. Reference all civil and landscaping drawings for site rails.
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3. Provide all safety rails and cables at perimeter, and floor/roof openings.  Cables will be taken down and stored on site by the 

(06A) trade contractor for removal from site by this contractor (05A). 

4. Provide all temporary shoring, bracing, and other supports to keep structural steel secure, plumb and in alignment against 

temporary construction loads and loads equal in intensity to design loads. Maintain while in place and remove when 

permanent steel, connections and bracing are in place.

5. Structural Steel

A. AISC is to be used as the standard for quality assurance, specifications and documents as related to the Structural 

Steel and as applicable to this project. This includes Shop Paint Applicators, Welding Qualifications, Fabricators, 

and Installers/Erectors.

B. Coordinate and confirm anchorage items which are embedded in or attached to other construction. Templates, 

setting diagrams, etc. are to be provided. Communication with the Concrete(03A) and Mason (04A) is essential. 

Deliver items to site as pre-approved by CAM Project Manager and Superintendent.

C. Delegated design submittals are required for all connections that are not tabulated within the AISC Steel 

Construction Manual, connections which are not fully detailed on the drawings, or for any field connections. 

Submittal must be signed and sealed by a qualified professional engineer.

D. Source of Supply-Steel is a project requirement. Steel and iron manufactured in the USA, in accordance with the 

indicated provisions of “Buy America” Maryland Code Title 17, Subtitle 3, Section 17-303.

E. Provide holes and openings for securing other work to structural steel and allowing other work to pass through steel 

members as required.

F. Finishing:

1. Coordinate and confirm use of primers and topcoats for all structural steel. Compliance with paint 

manufacturer’s recommendation is required. Coordinate with (09F) trade contractor for recommendations 

and requirements.

2. Shop prime all steel except those: embedded in concrete or mortar, field welds, high strength bolted 

connections, surfaces to receive spray fireproofing, galvanized steel and surfaces enclosed in interior 

construction. Provide SSPC primer as specified and required

3. All steel surfaces that will remain unpainted are to be cleaned and prepared according to SSPC-SP 1, 2 & 3.

4. The following shall be galvanized: exterior support framing, lintels, shelf angles, canopy framing, screen 

wall framing, and any other exterior steel (unless otherwise noted).

5. Provide touchup immediately after erection. Provide cleaning and touchup painting per Specification 

Section 099123 “Interior Paint” and Section 099600 “High Performance Paint”.

6. Provide and install all temporary 2x wood infills at pan stairs and landings.  Wood to be removed by the (03A) trade 

contractor.

7. Provide OSHA compliant temporary rail at all new stairs unless new rail can be installed at time of stair erection.

8. Provide all safety rails and cables at perimeter, and floor/roof openings.  Cables will be taken down and stored on site by the 

(06A) trade contractor for removal from site by this contractor (05A). 

9. All steel erection shall be done from outside of the building footprint.

10. Provide required dry packing of all beams and lintels as required.

11. Provide all steel bolted to existing structure and/or new work.

12. Provide required beam pockets and base plate installation as necessary for steel attached or bearing on the existing structure.

13. All anchor bolts, bearing and base plates to be installed in new construction shall be supplied timely to allow Trade 

contractor 3A and 4A to install.

14. Provide all steel and deck for all slab infills as required.

15. Provide all masonry wall stabilizing and support steel as shown.

16. Trade contractor shall have all new stairs installed with the erection of the structural steel and prior to deck pours.

17. Verify that all anchor bolts, bearing plates and base plates are installed in accordance with the contract documents and 

approved shop drawings prior to erection.

18. This trade contractor to include the furnishing and installation of twelve (12) roof opening frames for exhaust fans and 22 

roof opening frames for rain leaders per detail C/S3.5.  Reference drawing M1.8 and P2.9. This is in addition to what is 

indicated on the structural drawings.

19. Provide all site rails as shown on the civil and landscape drawings.

20. Provide all access ladders and stairs.

21. Trade contractor 22A will provide location of penetrations in metal grating to allow proper support in design. Include 8 

support frames in grating for these penetrations.

22. Furnish screen wall steel support, steel pipe, and angle as shown on the roof plan A1.10 (item 7) and detail 14/A5.4

23. Include all work related to General and Alteration Legend notes as shown on D0.0 and alteration drawings D0.0 through 
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D1.13 that are applicable to this scope of work.

24. Two crane staging pads (70x20) will be provided for the use of this contractor. The exact location of these pads shall be 

coordinated with the CM. Any additional pads required shall be required by this contractor.

III. Description of Work Excluded

1. Special Inspector and qualified testing and inspecting agency to perform field tests and inspections and prepare test reports in 

accordance with IBC Chapter 17 and applicable referenced standards.

2. Steel Art shown on C100 is to remain as is.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-05A 1. Roof Opening Frames Rain Leaders EA

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-05A 2. Roof Frames Exhaust Fans EA

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-05A 3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-05A 4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-05A 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-05A
1.

A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-05A 2. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-05A 3. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-05A 4. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-05A 5. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 06A-General Trades 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all GENERAL TRADES 
work (and work per listed Specification sections below) herein known as Bid Package 06A 
for the construction and completion of Montebello Elementary & Middle School Addition 
& Renovations. All work is required to be in accordance with all Bid Documents (including 
but not l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh 
Architects, CAM Construction (including CAM’s Bid Manual), MSA, governing municipalities 
and/or organizations and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 

Any reference (whether direct or indirect) to work, material, and/or methods referenced in the 
following sections are specifically part of 06A-Rough Carpentry. The inclusion of these sections 
does not indicate these are only sections which a secondary reference is noted. The following is 
only a guide and does not limit contractual liability to the inclusion of any and all references in the 
Construction Documents to requirements. 

1. Section 015000 – Temporary Facilities & Controls 
2. Section 017419 – Construction Waste Management 
3. Section 018113 – Sustainable Design Requirements 
4. Section 018120 – Indoor Air Quality (IAQ) Requirements 

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 
Furnish, Receive, Inventory & Install: 

1. Section 061000 Rough Carpentry  
2. Section 064450 Architectural Fiberglass 
3. Section 081113 Hollow Metal Doors and Frames 
4. Section 081416 Flush Wood Doors 
5. Section 083113 Access Doors (as Applicable) 
6. Section 087100 Door Hardware 
7. Section 099623 Graffiti Resistant Coatings 
8. Section 101000 Specialty Building Products 
9. Section 101000 Kiln  
10. Section 101100 Visual Display Units 
11. Section 101200 Display Cases  
12. Section 101416 Plaques  
13. Section 101419 Dimensional Letter Signage  
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14. Section 101423 Panel Signs 
15. Section 102113 Toilet Compartments 
16. Section 102123 Cubicle Tracks and Curtains 
17. Section 102800 Toilet and Bath Accessories 
18. Section 104413 Fire Extinguisher Cabinets 
19. Section 104416 Fire Extinguisher 
20. Section 105000 Metal Lockers 
21. Section 107500 Flagpole 
22. Section 107529 Plaza Mounted Flagpoles 
23. Section 323300 Site Furnishings (all except Bollards, see below)  

 
5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 

work and entry into the public streets. 
6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 

material disposal. 
7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 

performed. In know circumstances shall workers be left on site without qualified supervision. 
8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 

training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 

Specific General Management Requirements: 
1. The Trade Contractor shall bind all vendors and tiered contractor to the same terms and conditions of 

the sub-contractor agreement with CAM.  
2. The Trade Contractor shall provide a full-time project superintendent to coordinate, manage and 

supervise the work. Coordination with all bid packages will be required. If additional supervision is 
deemed necessary due to no fault of the Owner and/or CM, the trade contractor will provide additional 
supervision at the request of the CM at no additional cost.  

3. The Trade Contractor’s Superintendent will be on site at all times when any tiered sub-contractor is 
performing work and/or delivery. The tiered contractor’s supervision is not considered a substitute for 
this requirement. 

4. The Trade Contractor shall not remove the superintendent without prior notification to the CM. 
5. The Trade Contractor shall attend all weekly coordination and safety meetings and all meetings 

required by individual tiered sub-contractors. This includes all preconstruction, demonstrations, and 
project orientation meetings. 

6. The Contractor’s Project Manager will be required to attend all PM meetings, project schedule updates 
and requisition review meetings throughout the duration of the project.  

 
II. Scope 

 
The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is the responsibility of this trade contractor to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
 
1. Provide all labor, equipment, and materials to complete all rough carpentry work as indicated on the 

documents and as specified. 
2. This contractor shall include (320) man-hours for additional carpentry services as directed by the CM.  

This work will be documented, and unused hours will be credited. 
3. Contractor shall include all in wall wood blocking in drywall partitions for architectural items mounted to 

the walls. Note base and wall cabinets to have 3 rows of blocking 
4. Include and maintain temporary rails at existing stairs. 
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5. Install temporary wall rails at new stairs. Bid package 05A to provide temporary center rails and guard 
rails. 

6. Provide all in-wall wood blocking for projectors (PR) and wall-mounted TV’s.  
7. Provide ¾” FRT Plywood in MDF room and all TR rooms. Plywood is to be installed on all walls and 

mounted 4” above floor to 8’-0” high. Note Fire Treated Label must be exposed.  
8. Provide all wall and floor expansion joint cover assemblies at interior and exterior expansion joints where 

shown and required. 
9. Receive, inventory, store, and install all hollow metal frames and doors, and wood doors. Store all 

materials per the manufacturer’s instructions. 
10. Receive, inventory, store, and install all door hardware. CM to provide a secure location on site. 
11. Receive and install the flagpole (furnished by 10A).  In-ground sleeve to be delivered to the Site Concrete 

Trade (32A) for installation.   
12. All safety rails and cables at perimeter, and floor/roof openings will be installed by Metals contractor 

(05A).  Cables will be taken down and stored on site by General Trades Contractor (06A) for removal 
from site by Metals trade contractor (05A).  

13. This trade contract or shall supply a fulltime labor for all general clean up and disposal of debris to the 
dumpster including broom sweeping while on site. When this trade contractor’s manpower exceeds 10 
men an additional labor shall be provided. A line item for this work shall be established on the requisition 

14. Coordinate, schedule delivery and inventory all HM Frames located in drywall partitions with 09A Trade 
Contractor. Trade Contractor 09A to install all HM frames in drywall partitions. This trade contractor 6A to 
install all other HMF. 

15. Provide all labor, equipment, and materials to furnish and install all doors, frames, and hardware 
as indicated on the documents and as specified. 

16. This trade package is responsible for all hardware sets for hollow metal doors and wood doors. 
Furnish all cylinders. 

17. Provide and set up the key cabinet. 
18. Include 8 meetings with the owner to review hardware, keying and security sequences. 
19. Provide 15 additional door closers for the typical closer utilized on wood and hollow metal 

doors. 
20. Furnish and install Kiln and associated devices. Coordinate with the MEP Trade Contractors. Kiln 

to be demonstrated by a factory representative. 
21. Provide and install all wall and floor expansion joint cover assemblies at interior and exterior 

expansion joints where shown and required. 
22. It is it this contractor’s responsibility to protect all finished floors with “ “”.  
23. Provide graffiti protection. Cleaning of the surface prior to application (per manufacturer’s 

recommendations) is responsibility of this Trade Contractor (06A). 
24. Install temporary handrails at all existing stairwells.  
25. All storage for the components of this Trade Contractor’s discipline shall be the responsibility of 

this Trade Contractor. Storage may not be available inside the building.  
26. Provide floor protection for all finished floors. Provide 100% protection at corridors and 50% of 

the room area at all other spaces. Material to be fully taped at seams. Floor protection to be 
similar to .046 Ramboard. Protective covering to be removed by cleaning service. 
 

III. Description of Work Excluded 
 

1. Roof Blocking including associated plywood for roof related activities. 
2. Aluminum Door Hardware and Auto Operators with associated devices. 
3. Setting of flagpole base 
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IV. Unit Prices 

 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
Ref  Description Unit Value 

UP-06A 1.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-06A 

2.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-06A 

3.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-06A 

4.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-06A 

5.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
 

 
V. Alternates 

 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 
 

Ref  Description Add/Deduct Value 
AP-06A 1.    A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 
SECTION 000300 

AP-06A 2.    A             D ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

AP-06A 3.    A             D ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

AP-06A 4.    A             D ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

AP-06A 5.    A             D ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 07A – WATERPROOFING AND JOINT SEALANTS

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all WATERPROOFING AND JOINT 

SEALANTS work (and work per listed Specification sections below) herein known as Bid Package 

#07A for the construction and completion of Montebello Elementary & Middle School Addition & 

Renovations. All work is required to be in accordance with all  Bid Documents (including but not 

l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 

Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project 

Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 071110 Composite Sheet Waterproofing

2. Section 071900 Water Repellants

3. Section 078413 Through Penetration Firestop Systems (as required)

4. Section 079200 Joint Sealants

5. Section 321373 Pavement Joint Sealants

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications. 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all waterproofing and joint sealants work as indicated on the 

documents and as specified.
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2. Provide waterproofing at new elevator pit as required.

3. Provide waterproofing and protection board at building concrete foundation wall where shown and as required.  See 

Structural drawing S1.2 and details A and B on S4.4. 

4. Provide waterproofing and protection board at site retaining walls as required.  See Landscape drawings.

5. Provide exterior joint sealants at all site work expansion and control joints including concrete and brick paver sidewalk joints, 

sidewalks to curbs, sidewalks to walls, sidewalks to buildings (or other structures), and retaining wall control joints.

6. Provide joint sealants at exterior masonry building joints and cast stone sills as required. All precast sills to be caulked. 

Mason to rake joints to allow proper caulk bead.

7. Provide joint sealants at exterior hollow metal door frames.

8. Provide joint sealants at interior exposed CMU partition expansion joints.

9. Provide all lifts as required to perform this contractor’s scope of work.

10. Provide for all below grade waterproofing of the existing building in accordance with the architectural detail requirements 

1/A5.3. Location of this area is identified on drawing A1.3. Layback area to make safe for water proofers to work. Upon 

completion of waterproofing scope, the trade contractor 31A shall backfill excavated area as required to bring to designed sub 

grade. Furnish and install under drain system and tie to closest storm water inlet. Coordinate all backfill with waterproofing 

trade contractor.

11. Include all caulking of interior side of all windows to final substrate. Trade package 08C will have the caulking of all exterior 

side of windows and storefront.

12. Caulk steel coiling door rails to wall. 2 Coiling doors are located from cafeteria to kitchen.

III. Description of Work Excluded

1. Caulking exterior of all aluminum windows, storefront, and curtainwall.  This work will be done by Bid Package (08C).

2. Caulking interior hollow metal frames.  This work will be done by Bid Package (09F).

3. Plumbing Fixtures.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-07A 1.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07A 2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07A 3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07A 4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07A 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-07A
1.

A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07A 2. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07A 3. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07A 4. A             D ALL PRICING IS TO BE INCLUDED 
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ON BID FORM SECTION 000300

AP-07A
5. A             D

ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 07C – ROOFING, SIDING AND WALL PANEL SYSTEMS

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all ROOFING, SIDING AND WALL PANEL 

SYSTEMS work (and work per listed Specification sections below) herein known as Bid Package 

07C for the construction and completion of Montebello Elementary & Middle School Addition & 

Renovations. All work is required to be in accordance with all  Bid Documents (including but not 

l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 

Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organizations  and Project 

Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 061000 Rough Carpentry (as applicable)

2. Section 072100 Thermal Insulation (as applicable)

3. Section 073113 Asphalt Shingles

4. Section 074214 Metal Soffit Panels

5. Section 074243 Composite Wall Panels

6. Section 075423 Thermoplastic Polyolefin (TPO) Roofing

7. Section 076200 Sheet Metal Flashing and Trim

8. Section 077200 Roof Accessories

9. Section 077253 Snow Guards

10. Section 079200 Joint Sealants (as applies)

11. Section 079500 Expansion Control (as applies)

12. Section 108213 Roof Equipment Screens

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Demolition (D0.0-D1.13)

A. Provide all roof demolition shown and required to accommodate new structures and modifications to existing. 
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Provide demolition as shown on “D0.0 – D1.13” and throughout all documents.

B. Remove the following (all existing) in their entirety. Include all associated accessories and components: shingles, 

roof trim, underlayment, flashings, roof snow guards, and soffit.

C. Refasten and/or repair existing substrates and adjacent surfaces. Leave ready to receive new work as specified. 

D. Provide all labor, equipment, and materials to complete all roofing work as indicated on the documents and as 

specified. 

E. Remove, salvage and reuse snow guards and gutters.

2. Provide all sheet metal trim, and roof accessories as shown and specified.

3. Provide all metal siding, and exterior composite wall panels as shown and specified.

4. Provide all exterior metal linear ceilings at soffits and canopies as shown and specified.

5. This trade package (07C) is to include all wood blocking/plywood as required for a complete roof system installation. This 

also includes blocking as needed for all copings, metal wall panels, fascia, and soffits.

6. Remove existing snow guards and reinstall upon completion of the new asphalt shingle roof. Fasten with new stainless-steel 

anchors as noted on D0.0, 10I.

7. Provide all new Downspouts. Provide tie into new downspout boots. Downspout boots to be furnished and installed by Trade 

package 22A.

8. Composite Wall Panels: This trade package (07C) is to include all wood blocking/plywood, nail base insulation, weather 

barrier, and sub-framing members as required for a complete composite wall panel system. Installation of weather barrier 

must be coordinated with other related trades.  

9. This scope to specifically include Exterior Restoration items 10B, 10F 10I, and 10R per restoration drawings and notes on 

D0.0

10. Include all work related to General and Alteration Legend notes as shown on D0.0 and alteration drawings D0.0 through 

D1.13 that are applicable to this scope of work.

11. Prefinished Metal siding at mechanical equipment roof screen. Reference note 7 on A1.10 and detail 14/A5.4

12. Required saw cutting of existing brick for flashing reglets.

13. Provide compressible expansion material at Horizontal expansion joint at top of CMU wall and Fascia. (Reference 1 & 5 

/A5.1)

14. Provide SS Flashing typical behind metal wall panels as shown on 3/A5.2

15. Provide treated wood blocking with transition membrane at the head, sill and base of all metal wall panels. 

16. Provide required hat channel for all metal soffits at canopies. Trade contractor 9A shall provide stud framing at 16” O.C in 

opposite direction of hat channel.

17. Provide all walk pads. Coordinate location with MEP Trade Contractors.

18. Provide all perimeter and manpower fall protection in accordance with OSHA and OCIP requirements.

19. All access provided by CM must be maintained by Trade Contractor during duration of the Work.

III. Description of Work Excluded

1. This scope to specifically include Exterior Restoration items 10B, 10F 10I, and 10R per restoration drawings and notes on 

D0.0.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-07C 1.

Replacement per sheet of ¾” plywood underlayment including 

removal of same.

Per 

Sheet

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07C 2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07C 3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07C 4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-07C 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300
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V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-07C
1.

A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07C 2. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07C 3. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07C
4. A             D

ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-07C
5. A             D

ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300
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Montebello EMS

Division 001020 CAM Construction Bid Manual
Section 0010200|Scopes of Work

Bid Package 08B – Overhead, Coiling Doors

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Overhead Coiling Doors work (and work 

per listed Specification sections below) herein known as Bid Package 08B for the construction and 

completion of Montebello Elementary & Middle School Addition & Renovations. All work is required 

to be in accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work 

of this Bid Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 083313 Coiling Counter Doors

2. Section 083323 Overhead Coiling Doors

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work 

and entry into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material 

disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. 

In know circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is 

this trade contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a 

complete and functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all coiling and overhead door work as indicated on the 

documents and as specified.

2. Provide all blocking and supports for overhead and coiling doors as required.

3. Provide all control and low voltage wiring and interface requirements for a complete, operational system. 

Electrical Contractor (027B) is responsible for power supply only. 

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 
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on Bid Form, Section 000300:

Ref Description Unit Value

UP-08B 1. Use Bid Form Section 000300 for Unit $

UP-08B 2. Use Bid Form Section 000300 for Unit $

UP-08B 3. Use Bid Form Section 000300 for Unit $

UP-08B 4. Use Bid Form Section 000300 for Unit $

UP-08B 5. Use Bid Form Section 000300 for Unit $

I. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-08B 1. A             D Use Bid Form Section 003000 for Alternate $

AP-08B 2. A             D Use Bid Form Section 003000 for Alternate $

AP-08B 3. A             D Use Bid Form Section 003000 for Alternate $

AP-08B 4. A             D Use Bid Form Section 003000 for Alternate $

AP-08B 5. A             D Use Bid Form Section 003000 for Alternate $

End of Section



Montebello Elementary/Middle School CAM Construction Bid Manual

Renovation & Additions Section 001020 – Scopes of Work

                                                                             GMP 2| Bid Package 08C – ALUMINUM ENTRANCES, STOREFRONT, AND GLAZING

Baltimore City Public Schools                                                                                               Section 001020– Scopes of Work - Page 1 of 3             

Montebello Elementary/Middle School                                  GMP-2 | 08C-ALUMINUM ENTRANCES, STOREFRONT, AND GLAZING

Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 08C – ALUMINUM ENTRANCES, STOREFRONT, AND GLAZING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all ALUMINUM ENTRANCES, 

STOREFRONT, AND GLAZING work (and work per listed Specification sections below) herein 

known as Bid Package 08C for the construction and completion of Montebello Elementary & Middle School 

Addition & Renovations. All work is required to be in accordance with all  Bid Documents (including 

but not l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, 

CAM Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organization and 

Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 079200 Joint Sealants (as applies)

2. Section 078413 Through Penetration Firestop Systems (as applies)

3. Section 084113 Aluminum Framed Entrances and Storefronts

4. Section 085113 Aluminum Windows

5. Section 087100 Door Hardware (as applicable)

6. Section 088000 General Glazing

7. Section 088100 Fire-Rated Glazing

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all aluminum entrance, storefront, and glass work as indicated on the 

documents and as specified.
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2. Provide all aluminum entrance doors and install corresponding door hardware as provided by others (08A). 

3. Provide framing sizes and reinforcing necessary for storefront configurations as shown. 

4. Provide interior and exterior caulking of all entrances and storefront as required.

5. Provide all miscellaneous interior hollow metal door and window frame glass as required.

6. Provide all automatic overhead door operators and devices for a complete operating system as required.  Coordinate all 

devices with security and controlled access systems.

7. Provide all hardware as specified for this scope of work. (Reference 087100 Door Hardware)

8. Include all low voltage wiring and transformers required for a complete operating system.

9. Remove and dispose of temporary window and door enclosures as installing windows. At no time shall any opening be 

left open overnight.

10. This trade package shall provide all auto operators, activation devices and required power supply for all aluminum, hollow 

metal, and wood doors with the required wiring diagrams to interface with the electronic security, life safety and hardware for 

each of the opening. All cost associated with the installation, activation and testing of the auto operators shall be included.

11. Trade Contractor to provide a qualified supervisor to coordinate and oversee the installation of all door hardware, including 

operators. This person must be on-site during the installation process to ensure proper coordination with other trades and to 

certify that the systems are complete and functioning. This includes interface with Life Safety systems and Life Safety 

inspections/certifications.

12. Include all field testing as required.

III. Description of Work Excluded

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices on 

Bid Form, Section 000300:

Ref Description Unit Value

UP-08C 1.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-08C 2.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-08C 3.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-08C 4.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-08C 5.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value
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AP-08C 1.   A             D ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-08C 2.   A             D ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-08C 3.   A             D ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-08C 4.   A             D ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-08C 5.   A             D ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 09A – DRYWALL, ACOUSTICAL AND INSULATION

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Drywall, Acoustical and Insulation work 

(and work per listed Specification sections below) herein known as Bid Package 09A for the 

construction and completion of Montebello Elementary & Middle School Addition & Renovations. All 

work is required to be in accordance with all  Bid Documents (including but not l imited to the 

Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including 

CAM’s Bid Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. General Alteration & Restoration Drawings D0.0 through D1.13 

C. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

D. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 054000 Cold-Formed Metal Framing

2. Section 055813 Metal Column Covers

3. Section 061000 Rough Carpentry (as applicable)

4. Section 072100 Thermal Insulation

5. Section 072119 Foamed in Place Insulation

6. Section 079200 Joint Sealants (as applicable)

7. Section 079500 Expansion Control (as applies)

8. Section 083113 Access Doors & Frames (as applicable)

9. Section 092216 Non-Structural Metal Framing

10. Section 092900 Gypsum Board

11. Section 095113 Acoustical Panel Ceilings

12. Section 097720 Fiberglass Reinforced Wall Panels

13. Section 097723 Fabric Wrapped Panels 

14. Section 098400 Acoustical Wall Panels

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.
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1. Provide all labor, equipment, and materials to complete all drywall, acoustical, and insulation work as indicated on the 

documents and as specified.

2. Provide all layout for this scope of work.

3. Provide all fire safing and caulks shown/required at metal stud/drywall partitions to meet all required U.L. designs and smoke 

barrier controls.

4. Provide acoustical caulking as required and specified for both drywall and acoustical panel systems.

5. Install all HM door and window frames located in drywall partitions. Include the receipt and proper storage on site of HMF. 

Hollow metal frames to be shipped in no more than three shipments. Include any wood blocking as shown.

6. Provide plywood at all partitions per partition schedule on drawings.  Plywood to be fire treated.

7. Furnish and install screen wall light gauge framing and flat strap as shown on the roof plan A1.10 (item 7) and detail 14/A5.4

8. Include all work related to General and Alteration Legend notes as shown on D0.0 and alteration drawings D0.0 through 

D1.13 that are applicable to this scope of work.

9. Include all plywood substrate attached to cold formed metal framing Plywood to be fire treated.

10. Include strap blocking at all visual display board locations.

11. Trade contractor 9A shall provide stud framing at 16” O.C in opposite direction of hat channel at all canopies. Trade contract 

7C to provide hat channel for metal soffits

12. Include 240 hours of field touch up created by surface damage and owner move. This work shall be directed and approved by 

site superintendent. Materials to be itemized accordingly.

13. This trade contractor shall supply a full time labor for all general clean up and disposal of debris to the dumpster including 

broom sweeping while on site. When this trade contractor’s manpower exceeds 12 men an additional labor shall be provided. 

A line item for this work shall be established on the requisition. 

14. Include all batt insulation as shown in all attic spaces above drywall substrate.

15. Include all batt insulation in drywall partition walls.

16. Include all spray foam insulation. Coordinate application with electrical devices and boxes.

17. Provide G-90 finish on all floor track at all locations.

18. Provide new plaster soffit system at exterior soffits existing building. (Reference A1.12, A1.14 and A1.16).

19. Provide all column covers as indicated.

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-09A 1.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09A 2.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09A 3.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09A 4.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09A 5.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:
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Ref Description Add/Deduct Value

AP-09A 1.   A             D $

AP-09A 2.   A             D $

AP-09A 3.   A             D $

AP-09A 4.   A             D $

AP-09A 5.   A             D $
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Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 09B – TILING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all TILING work (and work per listed 

Specification sections below) herein known as Bid Package 09B for the construction and completion of 

Montebello Elementary & Middle School Addition & Renovations. All work is required to be in accordance 

with all  Bid Documents (including but not l imited to the Drawings and Specifications) 

issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), MSA, 

governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

a. Section 093000 Tiling

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all tiling work as indicated on the documents and as specified.

2. Inspect wall prior to installation of tile. Provide 1 skim coat for irregular surfaces. Notify Superintendent if  more than a 

single skim coat may be required. 

3. Surface uniformity is the responsibility of this Trade Contractor (09B).

4. Provide all waterproofing as required and specified.

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value
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UP-09B 1.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09B

2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09B

3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09B

4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09B

5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-09B 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09B 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09B 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09B 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09B 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 09C – WOOD FLOORING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all WOOD FLOORING & REFINISHING 

work (and work per listed Specification sections below) herein known as Bid Package 09C for the 

construction and completion of Montebello Elementary & Middle School Addition & Renovations. All 

work is required to be in accordance with all  Bid Documents (including but not l imited to the 

Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including 

CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 096440 Refinished Wood Flooring

2. Section 096466 Wood Athletic Flooring

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all wood flooring and wood refinishing work as indicated on the 

documents and as specified.

2. Provide gym athletic flooring with underlayment, accessories, finish, and game lines as shown and specified. 

3. Provide vapor barrier to allow the installation of the wood athletic flooring at a maximum of RH 95%.

4. Refinish stage flooring including bullnose edge at stage front.

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value
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UP-09C 1.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09C 2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09C

3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09C

4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-09C 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-09C 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 09D – RESILIENT FLOORING CARPET AND BASE

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all RESILIENT FLOORING CARPET AND 

BASE work (and work per listed Specification sections below) herein known as Bid Package 09D for 

the construction and completion of Montebello Elementary & Middle School Addition & Renovations. 

All work is required to be in accordance with all  Bid Documents (including but not l imited to the 

Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including 

CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 096513 Resilient Base and Accessories

2. Section 096519 Resilient Tile Flooring

3. Section 096520 Quartz Sheet Vinyl

4. Section 096813 Tile Carpeting

5. Section 124813 Entrance Floor Mats

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all resilient flooring, carpet, rubber treads, risers and wall base as 

indicated and specified.

2. Base Bid to include standard Armstrong Exelon VCT flooring where shown. 

3. Provide all stair treads and landings as shown and specified.

4. Provide all attic stock, and accessories as indicated on the documents and as specified.

5. Provide skim coating on all slabs under all new resilient floor tile and carpet.
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6. Include 40 units of floor (per bag) patch in the base bid for excess rough areas where just a skim coat is not suitable. Provide 

a unit cost per unit of patch. Unit cost to include both labor and material.

7. Furnish and install all floor mats.

8. Provide Quartz Sheet Vinyl floor and base in the Freezer and Cooler box. Reference finish schedule R4 and R28.

9. Provide high moisture adhesives and skim coating materials.

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-09D 1. Unit cost per unit of floor patch (includes labor and material)

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09D

2.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09D

3.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09D

4.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09D

5.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300

Ref Description Add/Deduct Value

AP-09C 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-09C 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 
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SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Co., Inc. Bid Manual
Section 001020|Scopes of Work

Bid Package 09E – RESINOUS FLOORING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all RESINOUS FLOORING work (and work 

per listed Specification sections below) herein known as Bid Package 09E for the construction and 

completion of Montebello Elementary & Middle School Addition & Renovations. All work is required to 

be in accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 096723 Resinous Flooring

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all resinous flooring and base work as indicated on the documents and 

as specified.

2. Include floor prep work as required.

3. Provide moisture mitigation for all slab on grade areas to allow installation of flooring at a RH of 75% or less.

III. Description of Work Excluded

1. None.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:
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Ref Description Unit Value

UP-09E 1.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09E

2.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09E

3.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09E

4.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

UP-09E

5.

ALL PRICING IS TO BE 

INCLUDED ON BID 

FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-09E 1. .   A             D  ALL PRICING IS 

TO BE INCLUDED 

ON BID FORM 

SECTION 000300

AP-09E 2.   A             D  ALL PRICING IS 

TO BE INCLUDED 

ON BID FORM 

SECTION 000300

AP-09E 3.   A             D  ALL PRICING IS 

TO BE INCLUDED 

ON BID FORM 

SECTION 000300

AP-09E 4.   A             D  ALL PRICING IS 

TO BE INCLUDED 

ON BID FORM 

SECTION 000300

AP-09E 5.   A             D  ALL PRICING IS 

TO BE INCLUDED 

ON BID FORM 

SECTION 000300
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Montebello EMS

Division 00 - CAM Construction Co., Inc. Bid Manual
Section 001020|Scopes of Work

Bid Package 09F – PAINTING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all PAINTING work (and work per listed 

Specification sections below) herein known as Bid Package 09F for the construction and completion of 

Montebello Elementary & Middle School Addition & Renovations. All work is required to be in accordance 

with all  Bid Documents (including but not l imited to the Drawings and Specifications) 

issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), MSA, 

governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 099123 Painting

2. Section 099600 High Performance Coatings

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all painting work as indicated on the documents and as specified.

2. Provide caulking of interior hollow metal frames as required.

3. Provide painting of all exposed ceilings/metal deck and framing as required.

4. Provide painting of exterior handrails and exposed steel as required.

5. Provide wall coverings as shown and specified.

6. This scope to specifically include Exterior Restoration items 10C, 10D, 10Gand 10R per restoration drawings and 

notes on D0.0

7. Include all work related to General and Alteration Legend notes as shown on D0.0 and alteration drawings D0.0 

through D1.13 that are applicable to this scope of work.

8. Clean, prep and paint all new and existing steel lintels.
9. Include 320 hours of field touch up created by surface damage and owner move. This work shall be monitored and approved by 

site superintendent. Materials to be itemized accordingly.

III. Description of Work Excluded

1. None
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IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc.:

Ref Description Unit Value

1. $

2. $

3 $

4. $

5. $

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”:

Ref Description Add/Deduct Value

1.   A             D $

2.   A             D $

3   A             D $

4.   A             D $

5.   A             D $
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 011B Food Service Equipment 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all FOOD SERVICE 
EQUIPMENT work (and work per listed Specification sections below) herein known as 
Bid Package 011B Food Service Equipment for the construction and completion of Montebello 
Elementary & Middle School Addition & Renovations. All work is required to be in 
accordance with all Bid Documents (including but not l imited to the Drawings and 
Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including 
CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project 
Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

a. Section 078413 Through Penetration Firestop Systems (as applies) 
b. Section 114000 Food Service Equipment  
 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 
regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 
work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 
material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 
performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 
training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 
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II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
 
1. Provide all labor, equipment, and materials to complete all Food Service work as indicated on the 

documents and as specified. 
2. Provide all coordination to interface equipment with MEP and Life Safety. 
3. Provide all equipment closure and ceiling panels 
4. Install SS jambs and sills as required on pass through window and equipment.  
5. Coordinate location of condensers with MEP. 
6. Provide required curb for condensers. Roof top equipment shall not sit on wood dunnage or directly on 

the roof. Equipment curbs must have at least 10 of freeboard. 
7. All condensing lines to be properly insulated and protected. 
8. Provide detailed coordination drawings for MEP floor and wall rough-ins. 
 
 

III. Description of Work Excluded 
 

 
IV. Unit Prices 

 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc.: 

 
Ref Description Unit Value 

1.   $ 

2.   $ 

3   $ 

4.   $ 

5.   $ 
 

 
 

V. Alternates 
 

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”: 
 

Ref Description Add/Deduct Value 
1.    A             D $ 
2.    A             D $ 
3    A             D $ 
4.    A             D $ 
5.    A             D $ 
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 11C - GYM EQUIPMENT

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all GYM EQUIPMENT work (and work per 

listed Specification sections below) herein known as Bid Package 11C for the construction and completion 

of Montebello Elementary & Middle School Addition & Renovations. All work is required to be in 

accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 114800 Gymnasium Equipment

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all gymnasium equipment work as indicated on the documents and as 

specified.

2. This trade contractor to include all supports and fasteners as required to install gym equipment.

3. This trade contractor to furnish and install floor sleeves, cover plates and receiving cup with structural elements for volleyball 

and badminton posts to ensure a complete system in accordance with detail 3/A4.3. This includes required core drilling.

4. Trade contractor to coordinate equipment support systems with Trade Contractor 09A prior to ceiling installation.

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:
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Ref Description Unit Value

UP-11C 1.
ALL PRICING IS TO BE INCLUDED ON BID FORM 

SECTION 000300

UP-11C 2.
ALL PRICING IS TO BE INCLUDED ON BID FORM 

SECTION 000300

UP-11C 3.
ALL PRICING IS TO BE INCLUDED ON BID FORM 

SECTION 000300

UP-11C 4.
ALL PRICING IS TO BE INCLUDED ON BID FORM 

SECTION 000300

UP-11C 5.
ALL PRICING IS TO BE INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-11C
1.

A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-11C 2. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-11C 3. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-11C 4. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

AP-11C 5. A             D
ALL PRICING IS TO BE INCLUDED 

ON BID FORM SECTION 000300

End of Section
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 11D – STAGE & TV STUDIO EQUIPMENT 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all STAGE & TV 
STUDIO EQUIPMENT work (and work per listed Specification sections below) herein 
known as Bid Package 11D for the construction and completion of Montebello Elementary & 
Middle School Addition & Renovations. All work is required to be in accordance with all Bid 
Documents (including but not l imited to the Drawings and Specifications) 
issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), 
MSA, governing municipalities and/or organizations and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015, 
General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, November 16, 2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated November 16, 2020) 

1. Section 116100 Theater and Stage Equipment 
2. Section 083113 Access Doors and Frames (as applies) 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 
regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 
work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 
material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 
performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 
training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 
 

II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
1. Provide all labor, equipment, and materials to complete all stage curtain, cyclorama curtains and pipe grids 

work as indicated on the documents and as specified. 
2. This trade contractor includes all required supports and grid system for supporting this trade’s work, 

located as needed to connect to the building structure. 
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3. This trade contract to furnish and install pipe grid assemblies as shown. Coordinate installation with MEP. 
4. Reference I4.16 for TV Studio 
5. Reference Drawings for stage equipment. 

III. Description of Work Excluded 
 

1. None 
 

IV. Unit Prices 
 

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
 

Ref  Description Unit Value 

UP-11D 1.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-11D 2.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-11D 3.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-11D 4.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-11D 

5.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
 

V. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-11D 1.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-11D 2.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-11D 3.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-11D 4.  A             D 
ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-11D 5.  A             D 
ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

 
 

End of Section 
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 11E – PLAYGROUND EQUIPMENT AND PROTECTIVE SURFACING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all PLAYGROUND EQUIPMENT AND 

PROTECTIVE SURFACING work (and work per listed Specification sections below) herein 

known as Bid Package 11E for the construction and completion of Montebello Elementary & Middle School 

Addition & Renovations. All work is required to be in accordance with all  Bid Documents (including 

but not l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, 

CAM Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organizations  and 

Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 116800 Play Field Equipment and Structures

2. Section 321816.13 Playground Protective Surfacing

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all playground equipment, and protective playground surfacing work 

as indicated on the documents and as specified.

2. This trade contractor includes concrete and any other accessories needed for a complete installation of play equipment.

3. This trade contractor shall include all stone subbase, filter fabric, and underdrain piping as shown or required for a complete 

protective surfacing installation. Underdrain to be extended no less than 5’ outside of play surface for connection to storm 

water by the 32A trade contractor. This section of pipe shall not be perforated

4. Haul of all footer spoils.

5. Include all concrete foundations for play equipment.

6. Include all layout and coordinate with sitework.

III. Description of Work Excluded

1. None

IV. Unit Prices
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Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Add/Deduct Value

UP-11E 1. .   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-11E 2.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-11E 3.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-11E 4.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-11E 5.   A            D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

V.  Alternate  Prices

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-11E 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-11E 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-11E 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-11E 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-11E 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

End of Section
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 12B – MILLWORK, CASEWORK AND COUNTERTOPS

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all MILLWORK, CASEWORK AND 

COUNTERTOPS work (and work per listed Specification sections below) herein known as Bid 

Package 12B for the construction and completion of Montebello Elementary & Middle School Addition 

& Renovations. All work is required to be in accordance with all  Bid Documents (including but not 

l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 

Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organizations  and Project 

Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 064000 Interior Architectural Woodwork

2. Section 123216 Educational Casework

3. Section 1234540 Musical Instrument Storage Cabinets

4. Section 123616 Metal Countertops 

5. Section 123627 Library Furniture 

6. Section 123661 Simulated Stone Fabrications

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all casework, cabinet, and countertop work as specified and indicated 

on the documents.
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2. Provide all labor, equipment, and materials to complete all library furniture work as indicated on the documents and as 

specified.

3. Provide all labor, equipment, and materials to complete all architectural woodwork and millwork as indicated on the 

documents and as specified.  Work includes all miscellaneous finished architectural wood items – trim, benches, veneer 

paneling, and sills where shown and specified.

4. Provide wood stair treads, and risers at Cafeteria Platform (stage) to match wood Platform flooring.

5. Work also includes plastic laminate tops, solid surface tops, and other solid surfaces - trim, windowsills, and aprons as shown 

and specified. 

6. All sub framing associated with the installation of this scope of work is a part of this trade contractor.

7. Trade contractor is responsible to protect all countertops during and at the completion of installation.

8. Include all caulking of casework/millwork, sills, and tops to adjacent surfaces.

9. Coordinate all required ADA requirement with plumbing fixtures and access panels prior to installation.

10. This trade contractor to provide qualified supervision during installation. Trade contract sub-tier installers is not a 

substitution for this requirement.

11. Subcontractor responsible for coordination of electrical and Mechanical components that are a part of their 

product/installation.

12. Subcontractor to install/verify core installation in conjunction with key function. Upon completion subcontractor is to 

demonstration that key operation with Owner/CM on every component that requires a key operation. When all keying is 

100% incompliance all keys must be tagged and transmitted to CM.

III. Description of Work Excluded

1. None
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IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-12B 1.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-12B 2.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-12B 3.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-12B 4.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

UP-12B 5.

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-12B
1.

  A             D

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-12B 2.   A             D

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-12B 3.   A             D

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-12B 4.   A             D

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-12B 5.   A             D

ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

End of Section
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 14A – Conveying Equipment

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all Conveying Equipment work (and work per 

listed Specification sections below) herein known as Bid Package 14A for the construction and completion 

of Montebello Elementary & Middle School Addition & Renovations. All work is required to be in 

accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 142400 Machine Room-Less Traction Elevators

2. Section 144250 Wheelchair Lifts

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all elevator work as indicated on the documents and as specified.

2. This contractor to provide an initial inspection of each elevator prior to third-party inspection.  This report to be provided to 

the CM for distribution and corrections.  Elevator contractor to verify this inspection is complete prior to third-party 

inspection.  

3. Provide CM with temporary usage permit for no less than four (4) months. Include required inspections, accessories required 

for shaft, etc.

4. Include manpower and time for all inspections (not only ELEVATOR), which call for an certified operator during 

test/inspection. 

5. Provide all warranties as specified. No exceptions.

6. Provide manpower, equipment and means to install Wheelchair Lifts as indicated and required. 

7. Provide all specified equipment, options, finishes, and accessories for Elevator and Wheelchair lift.

III. Description of Work Excluded

1. None

IV. Unit Prices
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Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit 

prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

UP-14A 1. .   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-14A 2.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-14A 3.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-14A 4.   A             D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-14A 5.   A            D ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-14A 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-14A 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-14A 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-14A 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-14A 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

End of Section
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 21A – FIRE PROTECTION

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all FIRE PROTECTION work (and work per 

listed Specification sections below) herein known as Bid Package 21A for the construction and completion 

of Montebello Elementary & Middle School Addition & Renovations. All work is required to be in 

accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 078413 Through Penetration Firestop Systems (as applies)

2. Section 083113 Access Doors and Frames (as applies)

D. Volume 3- Division 21-28 and 31-33 Technical Specifications (CRA, dated 11-16-2020)

1. Section210500 Common Work Results Fire Suppression

2. Section211313 Wet Pipe Sprinkler Systems

3. Section211316 Dry Pipe Sprinkler Systems

4. Section 22000 Plumbing (As Applicable)

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and 

entry into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material 

disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In 

know circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in 

Trade Specific Specification.

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all design, labor, equipment, and materials to complete all fire protection work as indicated on the documents and as 

specified.

2. This contractor is to include all field verification for both shop drawings and installation.

3. All shop drawings to be completed in a 3-D format that can be utilized in the current BIM model.

4. Include all core drilling for floor and wall penetrations as required for this bid package.

5. This trade contractor to include all access doors and firestopping as required for this package.

6. Modification of existing system where required to meet NFPA-13 and fulfill all local code and governing municipality 

requirements.

7. Include all access panels as required for access to this system. Wet areas to have stainless steel access doors (i.e., Bathrooms, 

Locker Rooms and Kitchens) all other areas flanged access doors. Reference and comply with Section 083113 Access 

Doors and Frames.
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8. This trade contractor shall participate in the coordination drawing process and utilize the correct format for shop 

drawings as described in section 230500 for incorporation into the coordination drawings. Reference section 230500 

paragraph 3.23 Installation and coordination Drawings for requirements. 

III. Description of Work Excluded

1. None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:

Ref Description Unit Value

UP-21A 1. Use Bid Form Section 000300 for Unit $

UP-21A 2. Use Bid Form Section 000300 for Unit $

UP-21A 3. Use Bid Form Section 000300 for Unit $

UP-21A 4. Use Bid Form Section 000300 for Unit $

UP-21A 5. Use Bid Form Section 000300 for Unit $

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-21A 1. A             D Use Bid Form Section 003000 for Alternate $

AP-21A 2. A             D Use Bid Form Section 003000 for Alternate $

AP-21A 3. A             D Use Bid Form Section 003000 for Alternate $

AP-21A 4. A             D Use Bid Form Section 003000 for Alternate $

AP-21A 5. A             D Use Bid Form Section 003000 for Alternate $

End of Section
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 022A – PLUMBING AND HVAC SYSTEMS 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all PLUMBING AND 
HVAC SYSTEMS work (and work per listed Specification sections below) herein known 
as Bid Package 022A for the construction and completion of Montebello Elementary & Middle 
School Addition & Renovations. All work is required to be in accordance with all Bid 
Documents (including but not l imited to the Drawings and Specifications) 
issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid Manual), 
MSA, governing municipalities and/or organizations  and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations  and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015, 
General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

1. Section 078413 Through Penetration Firestop Systems (as applies) 
2. Section 079200 Joint Sealants (as applies) 
3. Section 083113 Access Doors and Frames (as applies) 
4. Section 089119 Fixed Louvers (complete) 
5. Section 055000 Metal Fabrication (downspout boots). 

D. Volume 3- Division 21-28 and 31-33 Technical Specifications (CRA, dated 11-16-2020) 
1. Section 21 – Fire Suppression (As applicable) 
2. Section 22 – Plumbing (Complete) 
3. Section 23 – HVAC (Complete) 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 
regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 
work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 
material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 
performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 
training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specifications  
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Specific General Management Requirements: 
1. The Trade Contractor shall bind all vendors and tiered contractor to the same terms and conditions of 

the sub-contractor agreement with CAM.  
2. The Trade Contractor shall provide a full-time project superintendent to coordinate, manage and 

supervise the work. Coordination with all bid packages will be required. If additional supervision is 
deemed necessary due to no fault of the Owner and/or CM, the trade contractor will provide additional 
supervision at the request of the CM at no additional cost.  

3. The Trade Contractor’s Superintendent will be on site at all times when any tiered sub-contractor is 
performing work and/or delivery. The tiered contractor’s supervision is not considered a substitute for 
this requirement. 

4. The Trade Contractor shall not remove the superintendent without prior notification to the CM. 
5. The Trade Contractor shall attend all weekly coordination and safety meetings and all meetings 

required by individual tiered sub-contractors. This includes all preconstruction, demonstrations, and 
project orientation meetings. 

6. The Contractor’s Project Manager will be required to attend all PM meetings, project schedule updates 
and requisition review meetings throughout the duration of the project.  
 

II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
 
1. Provide all labor, equipment, and materials to complete all plumbing and HVAC systems work as 

indicated on the documents and as specified. 
2. Include all temporary heating equipment and its distribution with required piping and venting to maintain 

a building temperature of 55 degrees during construction.  
3. Include in base bid an allowance of $50,000.00 for fuel consumption only.  
4. This trade contractor will make the water and sanitary sewer connection to (2) CM construction trailers. 

This includes all heat tracing and winter protection of all piping services.  This service will be brought to 
within 5’ of the first trailer by trade contractor (31A).  Coordinate with bid package (31A). 

5. Include all core drilling for floor, wall, and roof penetrations as required for this bid package. 
6. Include all cutting of existing walls and floor for both duct and pipe penetrations. Reference structural 

drawings. This work includes all required firesafing. Coordination with the mason is required. 
7. This scope includes all required coordination drawings as identified in the project specifications. This 

trade contractor will be the lead on producing these drawings. Other trade contractors shall produce their 
systems coordination drawings in the format specified which will be blended and coordinated to provide 
a comprehensive set of coordination drawings. Reference 230500 paragraph 3.23 Installation and 
coordination Drawings 

8. Include all required permits and inspections for this scope of work. 
9. Provide rooftop kitchen equipment curbs for freezer and refrigerator compressors.  Reference drawing 

K-102 for details. 
10. Housekeeping pads to be by Concrete Bid Package (03A). All layout to be provided by this trade 

contractor. 
11. Provide separate detailed, dimensioned rooftop equipment drawings identifying all rooftop equipment 

curbs, and roof drain and overflow locations. These drawings shall be produced with in the first 30 days to 
allow proper and timely coordination with structural steel shop drawings. All dimensions must be 
established off of column lines and identify all openings and curb footprints. 

12. This trade contractor to provide all backflow preventers, both domestic and fire protection. 
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13. Furnish and install all downspouts boots as indicated. Reference section 055000 Metal Fabrication 
paragraph 2.11 Metal Downspout Boots. Boots shall be coordinated based on each wall configuration and 
pipe size. Reconnect to existing underground. The roofing contractor shall tie downspouts to boots. 

14. Provide all motor starters for equipment as required. Motor starters independent of the equipment 
supplied by this trade contractor shall be turned over to the electrician for installation. 

15. Removal, disposal, and stockpile of spoils created by your work is this Trade Contractor’s responsibility. 
Coordination with 031A Trade Contractor is encouraged; however, the responsibility is with 22A. 

16. This trade contract or shall supply a fulltime labor for all general clean up and disposal of debris to the 
dumpster including broom sweeping while on site. When this trade contractor’s manpower exceeds 12 
men an additional labor shall be provided. A line item for this work shall be established on the requisition.  

17. This trade contractor shall include all caulking as required for plumbing fixtures and devices. Caulking 
shall be as specified in accordance with section 079200 Joint Sealants. 

18. Include all access panels as required for access to mechanical, plumbing systems and devices. Wet areas 
to have stainless steel access doors (i.e., Bathrooms, Locker Rooms and Kitchens) all other areas flanged 
access doors. Reference and comply with Section 083113 Access Doors and Frames. 

19. Include all work related to General and Alteration Legend notes as shown on D0.0 and alteration 
drawings D0.0 through D1.13 that are applicable to this scope of work. 
 
 
 

III. Description of Work Excluded 
1. None 

 
IV. Unit Prices 

 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
 

Ref  Description Unit Value 

UP-22A 1.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-22A 2.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-22A 3.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 

UP-22A 4.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
UP-22A 

5.   

ALL PRICING IS TO BE 
INCLUDED ON BID FORM 

SECTION 000300 
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V. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-22A 1.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-22A 2.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-22A 3.  A             D ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-22A 4.  A             D 
ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

AP-22A 5.  A             D 
ALL PRICING IS TO BE INCLUDED 
ON BID FORM SECTION 000300 

 
 

End of Section 
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 026B – ELECTRICAL, COMMUNICATIONS, AND SECURITY SYSTEMS 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all ELECTRICAL, 
COMMUNICATIONS, AND SECURITY SYSTEMS work (and work per listed 
Specification sections below) herein known as Bid Package 26B for the construction and 
completion of Montebello Elementary & Middle School Addition & Renovations. All work 
is required to be in accordance with all Bid Documents (including but not l imited to 
the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 
Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or 
organizations and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations  and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 

1. Section 078413 Through Penetration Firestop Systems (as applies) 
2. Section 083113 Access Doors and Frames (as applies 

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 
D. Volume 3- Division 21-28 and 31-33 Technical Specifications (CRA, dated 11-16-2020) 

1. Section 26 – Electrical (Complete) 
2. Section 27 – Communications (Complete) 

i. SECTION 270500 TELECOM PATHWAYS AND SPACES 
ii. SECTION 274100 AUDIO VISUAL AND SOUND SYSTEMS 
iii. SECTION 275000 INTERCOM AND CLOCKS 

3. Section 28 – Electronic Safety and Security (Complete) 
i. SECTION 281000 ACCESS CONTROL AND INTRUSION DETECTION 
ii. SECTION 282600 AREAS OF REFUGE 
iii. SECTION 283111 FIRE ALARM 
iv. SECTION 283112 PUBLIC SAFETY DISTRIBUTED ANTENNA SYSTEM 

E. Technology and Telecommunication Design Specs - by MGAC (dated November 16, 2020) 
1. Coordination 

F. Technology Secondary Design Package Drawings – by MGAC (dated November 16, 2020) 
2. Coordination 

G. 280006 -Public Safety Radio Distributed Antenna Systems 
a. Coordination 



Montebello Elementary/Middle School  CAM Construction Bid Manual 
Renovation & Additions  Section 001020 – Scopes of Work 
                                                                                           GMP 2| Bid Package 026B– ELECTRICAL, COMMUNICATIONS, & SECURITY SYSTEMS 

Baltimore City Public Schools                                                                                                                       Section 001020– Scopes of Work           
Montebello Elementary/Middle School                                                                                                                                                                      Page 2 of 4 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 
regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 
work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 
material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 
performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 
training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 

Specific General Management Requirements: 
1. The Trade Contractor shall bind all vendors and tiered contractor to the same terms and conditions of 

the sub-contractor agreement with CAM.  
2. The Trade Contractor shall provide a full-time project superintendent to coordinate, manage and 

supervise the work. Coordination with all bid packages will be required. If additional supervision is 
deemed necessary due to no fault of the Owner and/or CM, the trade contractor will provide additional 
supervision at the request of the CM at no additional cost.  

3. The Trade Contractor’s Superintendent will be on site at all times when any tiered sub-contractor is 
performing work and/or delivery. The tiered contractor’s supervision is not considered a substitute for 
this requirement. 

4. The Trade Contractor shall not remove the superintendent without prior notification to the CM. 
5. The Trade Contractor shall attend all weekly coordination and safety meetings and all meetings 

required by individual tiered sub-contractors. This includes all preconstruction, demonstrations, and 
project orientation meetings. 

6. The Contractor’s Project Manager will be required to attend all PM meetings, project schedule updates 
and requisition review meetings throughout the duration of the project.  

 

II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
1. Provide all labor, equipment, and materials to complete all electrical, telecom, and security systems work 

as indicated on the documents and as specified. 
2. Coordinate with all IT and AV systems per JMT Technology Secondary Design drawings and specifications 

referenced above. 
3. Initial temporary power has been installed under GMP-1. It is this Trade Contractor’s (26B) responsibility 

to assume current installation of temporary power and lighting provided under GMP-1, and continue 
maintenance and modifications as required (and in accordance with OSHA) during progression of project. 
See “GMP1-For Information Purposes” folder for previously installed system and devices. All temporary 
power and lighting shall be removed by this trade contractor. 

4. All existing and overhead electric will be de-energized and removed. 
5. Include in Base Bid an allowance of $50,000 for electrical consumption only. 
6. Include all core drilling for floor, wall, and roof penetrations as required for this bid package including all 

required fire stopping. 
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7. This trade contractor shall participate in the coordination drawing process and utilize the correct format 
for shop drawings as described in section 230500 for incorporation into the coordination drawings. 
Reference section 230500 paragraph 3.23 Installation and coordination Drawings for requirements.  

8. Include all excavation/backfill/concrete for pole bases and duct banks as shown and required.   
9. Housekeeping pads to be by Concrete Bid Package (03A). All layout to be provided by this trade 

contractor. 
10. Include all required permits and inspections for this scope of work. 
11. Remove temporary service and lighting which was installed as part of GMP-1.  
12. Provide all required grounding for IT and AV racks. 
13. The electrical trade package 26A will include all telecom pathways, sleeves and associated 

work as identified in specification section 27 Communications and drawings.  
14. Removal, disposal, and stockpile of spoils as created by your work is this Trade Contractor’s 

responsibility. Coordination with 031A Trade Contractor is encouraged; however, the responsibility is 
with 26A. 

15. This trade contract or shall supply a fulltime labor for all general clean up and disposal of debris to the 
dumpster including broom sweeping while on site. When this trade contractor’s manpower exceeds 12 
men an additional labor shall be provided. A line item for this work shall be established on the 
requisition.  

16. This trade contractor shall include all caulking as required for fixtures and devices. Caulking shall be as 
specified in accordance with section 079200 Joint Sealants. 

17. Include all access panels as required for access to electrical systems and devices. Wet areas to have 
stainless steel access doors (i.e., Bathrooms, Locker Rooms and Kitchens) all other areas flanged access 
doors. Reference and comply with Section 083113 Access Doors and Frames. 

18. Maintain existing temporary power installed under GMP-1 throughout construction. 
19. Construction Camera Surveillance System per attachment. This camera system and its complete operati

on shall be installed within 10 days of NTP. 
20. Provide 2-4” sleeves with weather heads through the roof with all required support. Conduits should be 

no less than 2’ below and above roof. These conduits are to be used for the Public Safety Radio and 
Distribution Antenna System feeds to the antennas 

21. Provide Fire Alarm interface with the Public Safety Radio and Distribution Antenna System. 

III. Description of Work Excluded 
1. None. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



Construction Camera Surveillance System 

To be included in Trade Package 26B, Electrical, Communications and Security Systems  

Scope Item 19.  

 

A. Service Summary   

1. Includes a Construction Camera Surveillance System to provide remote jobsite monitoring,  

team collaboration, project documentation, and security capabilities. The 3 Cameras can be  

accessed from any online device. Users can remotely view live images and video of  

construction activities. Photo documentation is easily catalogued or shared among team  

members. Any number of custom time‐lapses can be scheduled and viewed anytime.  

B. Service Specification  

1. The camera system shall be accessible through a web browser (IE, Chrome, etc.) on any online  

device. Service shall be provided during the entire construction duration of the project as  

directed by the Construction Manager. Camera access is restricted by secure login  

requirements. The web interface shall use SSL encryption for data security.  

2. The system shall include 4G LTE cellular service to connect the camera to the internet.  

3. The camera system shall provide live images upon request to any number of simultaneous  

users. The system shall also provide live video upon request.  

4. The web interface shall include:  

a. Customizable time‐lapse scheduling. The system shall be able to capture any number 
of simultaneous time-lapses. Time‐lapses may be watched or downloaded at any time.  

b. Image sharing features, including email sharing and image markup.  

c. The ability to save images locally and to a hosted photo album.  

d. Camera user statistics.  

e. Live weather conditions and historical weather data.  

5. An embeddable version of the interface shall be available for use on owner/CM web pages.  

6. Camera data such as images and time‐lapse videos shall be available for download directly  

within the web interface. Client and past client logins shall never expire, granting access to this  

data in perpetuity.  

7. At the completion of the project the System Vendor shall produce a time-lapse movie of the  



project for each camera used. The time-lapse movie shall be prepared based on the  

Construction Manager’s instructions for resolution, duration, date range, time range and audio  

as part of the service.  

8. The supplied camera vendor shall offer free 24/7 customer support.  

C. General Hardware Specifications  

1. The (3) Fixed Position Cameras shall meet the following specifications:  

a. Minimum of 12 Megapixel HD Resolution.  

b. Digital-Pan-Tilt-Zoom capabilities.  

c. Minimum of 120° horizontal field of view.  

2. The (3) cameras shall ship pre‐configured for turnkey installation.  

3. The camera vendor shall provide all necessary mounting hardware. This Trade Contractor 
shall mount cameras on building at three (3) separate locations (to be determined by CM). 
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IV. Unit Prices 

 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
Ref  Description Unit Value 

UP-26B 1.  $/EA Use Bid Form Section 000300 for Unit $ 

UP-26B 2.   Use Bid Form Section 000300 for Unit $ 

UP-26B 3.   Use Bid Form Section 000300 for Unit $ 

UP-26B 4.   Use Bid Form Section 000300 for Unit $ 

UP-26B 5.   Use Bid Form Section 000300 for Unit $ 

 
V. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-26A 1.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-26A 2.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-26A 3.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-26A 4.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-26A 5.  A             D Use Bid Form Section 003000 for Alternate $ 

 
 

End of Section 
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 027A –TECHNOLOGY SECONDARY DESIGN PACKAGE 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all TECHNOLOGY 
SECONDARY DESIGN PACKAGE work (and work per listed Specification sections 
below) herein known as Bid Package 27A for the construction and completion of Montebello 
Elementary & Middle School Addition & Renovations. All work is required to be in 
accordance with all Bid Documents (including but not l imited to the Drawings and 
Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including 
CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project 
Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

1. Section 078413 Through Penetration Firestop Systems (as applies) 
D. Volume 3- Division 21-28 and 31-33 Technical Specifications (CRA, dated 11-16-2020) 
E. Technology and Telecommunication Design Specs - by MGAC (dated November 16, 2020) 

1. Section 271101 Telecom Room Buildout 
2. Section 271501 Telecommunications Cabling and Equipment 
3. Section 272000 Network Equipment 
4. Section 274100 Audio Visual and Sound Systems 
5. Section 274133 Video Distribution System 
6. Section 274133.10 Video Studio System 

F. Technology Secondary Design Package Drawings – by MGAC (dated November 16, 2020). 
4. All work to be completed in accordance with local jurisdictions and environmental requirements and 

regulations. 
5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 

work and entry into the public streets. 
6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 

material disposal. 
7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 

performed. In know circumstances shall workers be left on site without qualified supervision. 
8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 

training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 
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II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
1. Provide all labor, equipment, and materials for the complete Instructional Technology and 

Telecommunication systems work as indicated on the documents and as specified. 
2. Provide all IT and AV systems per MGAC Technology Secondary Design drawings and specifications as 

referenced above. 
3. Include all supports and devices (J-hooks) to secure wire in a neat and orderly manner.   
4. Coordinate with the trade contractor 26B regarding raceways and pathways for all cabling and equipment. 
5. 26 B Trade contractor shall provide raceways and pathways for this work. This trade contractor is 

responsible for verifying and confirming all raceways and pathways. 
6. All covers, plates and switches for this work is this trade contractors’ scope of work.  
7. IT and AV Racks shall be grounded by the 26B Trade Contractor. Any additional grounding required for 

equipment shall be by this bid package. 

III. Description of Work Excluded 
 

1. N/A 
 

IV. Unit Prices 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 
 

 
Ref  Description Unit Value 

UP-27A 1.   Use Bid Form Section 000300 for Unit $ 

UP-27A 2.   Use Bid Form Section 000300 for Unit $ 

UP-27A 3.   Use Bid Form Section 000300 for Unit $ 

UP-27A 4.   Use Bid Form Section 000300 for Unit $ 

UP-27A 5.   Use Bid Form Section 000300 for Unit $ 

 
I. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-27A 1.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-27A 2.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-27A 3.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-27A 4.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-27A 5.  A             D Use Bid Form Section 003000 for Alternate $ 

 
 

End of Section 
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Montebello EMS 
 
Division 00 - CAM Construction Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 028A–PUBLIC SAFETY RADION DISTRIBUTION ANTENNA SYSTEM 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all PUBLIC SAFETY 
RADIO DISTRIBUTION ANTENNA SYSTEMS DESIGN PACKAGE work (and work per 
listed Specification sections below) herein known as Bid Package 028A for the construction 
and completion of Montebello Elementary & Middle School Addition & Renovations. All 
work is required to be in accordance with all Bid Documents (including but not l imited 
to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 
Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or 
organizations  and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations  and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 

A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

1.     Section 078413 Through Penetration Firestop Systems (as applies) 
D. Volume 3- Division 21-28 and 31-33 Technical Specifications (CRA, dated 11-16-2020) 
E. Technology and Telecommunication Design Specs - by MGAC (dated November 16, 2020) 

1.  Section 280006-Public Safety Radio and Distribution Antenna System 
F. Technology Secondary Design Package Drawings – by MGAC (dated November 16, 2020) 

 
4. All work to be completed in accordance with local jurisdictions and environmental requirements and 

regulations. 
5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 

work and entry into the public streets. 
6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 

material disposal. 
7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 

performed. In know circumstances shall workers be left on site without qualified supervision. 
8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 

training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 
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II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
1. Provide all labor, equipment, and materials for the complete Public Safety Radio and Distribution Antenna 

System work as indicated on the documents and as specified. 
2. Include all supports and devices (J-hooks) to secure wire in a neat and orderly manner.   
3. Coordinate with the trade contractor 26B regarding raceways and pathways for all cabling and equipment. 
4. 26 B Trade contractor shall provide raceways and pathways for this work. This trade contractor is 

responsible for verifying and confirming all raceways and pathways. 
5. All covers, plates and switches for this work is this trade contractors’ scope of work.  
6. IT and AV Racks shall be grounded by the 26B Trade Contractor. Any additional grounding required for 

equipment shall be by this bid package. 

 
III. Description of Work Excluded 

 
1. N/A 

 
IV. Unit Prices 

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
Ref  Description Unit Value 

UP-28A 1.   Use Bid Form Section 000300 for Unit $ 

UP-28A 2.   Use Bid Form Section 000300 for Unit $ 

UP-28A 3.   Use Bid Form Section 000300 for Unit $ 

UP-28A 4.   Use Bid Form Section 000300 for Unit $ 

UP-28A 5.   Use Bid Form Section 000300 for Unit $ 

 
I. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-28A 1.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-28A 2.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-28A 3.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-28A 4.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-28A 5.  A             D Use Bid Form Section 003000 for Alternate $ 

 
 

End of Section 
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 31A – EARTHWORK, PAVING AND UTILITIES

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all EARTHWORK, PAVING AND 

UTILITIES work (and work per listed Specification sections below) herein known as Bid Package 

31A for the construction and completion of Montebello Elementary & Middle School Addition & 

Renovations. All work is required to be in accordance with all  Bid Documents (including but not 

l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh Architects, CAM 

Construction (including CAM’s Bid Manual), MSA, governing municipalities and/or organizations and Project 

Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 012800 Field Engineering

2. Section 015639 Temporary Tree and Plant Protection

3. Section 311000 Site Clearing

4. Section 312000 Earth Moving

5. Section 312319 Dewatering

6. Section 315000 Excavation Support and Protection

7. Section 321216 Asphalt Paving including all RC-6 Base Course

8. Section 321313 Concrete Paving including all RC-6 Base Course (as applies)

1. Curb and Gutter

2. Concrete Entrance Aprons 

3. Concrete Roadway Paving (Loading/Service Area) and (School Bus Drop Off Area)

4. Concrete Dumpster Pad 

9. Section 321713 Parking Bumpers

10. Section 321723 Pavement Markings

11. Section 330500 Common Work Results For Utilities

12. Section 330510 Utility Structures

13. Section 334100 Storm Utility Drainage Piping

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification.

Specific General Management Requirements:

1. The Trade Contractor shall bind all vendors and tiered contractor to the same terms and conditions of the sub-contractor 

agreement with CAM.
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2. The Trade Contractor shall provide a full-time project superintendent to coordinate, manage and supervise the work. 

Coordination with all bid packages will be required. If additional supervision is deemed necessary due to no fault of the Owner 

and/or CM, the trade contractor will provide additional supervision at the request of the CM at no additional cost. 

3. The Trade Contractor’s Superintendent will be on site at all times when any tiered sub-contractor is performing work and/or 

delivery. The tiered contractor’s supervision is not considered a substitute for this requirement.

4. The Trade Contractor shall not remove the superintendent without prior notification to the CM.

5. The Trade Contractor shall attend all weekly coordination and safety meetings and all meetings required by individual tiered 

sub-contractors. This includes all preconstruction, demonstrations, and project orientation meetings.

6. The Contractor’s Project Manager will be required to attend all PM meetings, project schedule updates and requisition review 

meetings throughout the duration of the project. 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all earthwork including all exterior demolition, clearing, excavation, fill, and haul-off as required by bid documents.

2. The Trade Contractor shall be responsible for his own field engineering. Provide all layout and surveying required to 

complete the work of this Contract. A set of control points for the building will be provided by CAM. This Trade Contractor 

must verify all existing field conditions and dimensions as they relate to the construction. The Construction Manager must be 

notified in writing of any discrepancies prior to commencing work. 

3. All permits required for public access to roadways and utilities will be the responsibility of the trade contractor to file. This 

cost will be re-imbursed by accordingly. 

4. Provide all dewatering and controls to prevent ponding and accumulation of water on the site. Dewatering to be provided and 

maintained as shown and specified on the documents.

5. Provide all stabilization of disturbed areas as it pertains to this scope of work and as indicated.

6. Provide inspection service for the MDE weekly inspection reports and on any substantial rain event, no later than the 

following day. This report is to be submitted weekly and/or on each occurrence to both the MDE and Construction Manager.

7. Provide required testing per paragraph C, Soil Amendments, on drawing C-716 of all existing and borrowed topsoil.  Also, 

reference spec Section 329113. This information will be submitted to the landscape contractor for required soil amendments, 

as necessary.

8. Provide all certification and as-built data for all storm water structures and devices as required. Includes all engineering and 

surveys. 

9. Include all Micro-bioretention ponds complete including all required soil mix and mulch.  

10. Provide all tree protection as required.

11. This Trade Contractor will receive the link demolition area at grade which has been backfilled with a structural fill material 

to be reused as backfill. All excavated structural fill is to be stockpiled and protected accordingly for re-use.

12. All excavation, shoring and/or layback as required shall be this trade contractor’s responsibility (31A). Excavation to begin 4 

foot from outside of top of footing and at a 1-1/2:1 slope lay back to allow access by follow on trades. The excavation must 

be laid back enough to allow the safe excavation and placement of footings by the concrete trade contractor (03A). The 

concrete trade contractor (03A) is responsible for excavating from top of all footings and the back filling to top of footing at 

exterior and back filling to slab subgrade in the interior. This trade contractor (31A) is responsible for the exterior wall 

backfill to grade and suppling backfill material at the interior fill area to be placed and compacted by trade contractor (3A). 

Both exterior and interior backfill must be placed at the same time to prevent un-equal force on the foundation walls.

13. All exterior wall backfill is to be completed by this trade contract (31A). Exterior wall backfill is to be coordinated with the 

Concrete, Mason, Steel and Waterproofing trade contractors. This work is to include foundation drainage-pipe with stone and 

filter fabric. Foundation drainage-pipe is to be extended to the closest SWM pond, storm water structure and/or existing 

foundation drainage system.

14. Include all maintenance and refurbishing of all SCE devices and entrances while on site.

15. Include (4) additional refurbishing of each SCE entrances to be performed when you are not on site as directed by the CM. 

Provide a unit price to add or delete from this quantity.

16. Include the installation, removal and refurbishing as required of the following staging areas & access road.  All staging 

areas/access road to include filter cloth with 8” compacted RC-6 or CR-6. Final location to be determined by the CM. The 

following Temporary staging area and access to be as follows: Access Road 240x20 and two (2) crane pads 20x70.

17. It is the intent to leave the existing paving as long as applicable for access and staging to allow the construction of the new 

addition. Coordination of its removal will be reviewed by the CM.

18. Include the removal of all SEC devices and refurbishing of the area where SEC devices were removed.
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19. Strip, stockpile, and respread existing topsoil and furnish and install additional topsoil as required in the thicknesses 

indicated. Provide topsoil analysis of both on site topsoil and borrow source. This information will be conveyed to the 

Landscaper for any amendments required to the topsoil. Amendments to the topsoil will be by the Landscape trade contractor 

package (32E)

20. Include all final grading and backfill of all exterior building walls and site structures.  

21. This package shall include all site demolition outside the limits of the exterior wall of the existing structure. 

22. Complete all utility capping to prevent sediment, debris and water entering the systems and as required by local jurisdiction. 

23. Provide all bituminous paving and stone subbase per the Site Plans and specifications.  Includes milling and overlay where 

shown. 

24. Provide mill and overlay where new curb and gutter is installed to accommodate new configuration. Create smooth transition 

from existing to new asphalt as required.

25. Provide all pavement line striping, markings, thermoplastic stop bars and parking bumpers, and signage per the Site Plans 

and specifications.

26. Provide all traffic, handicap, and parking type signs in accordance with site drawings andC510 & C511.

27. Provide The following Site Concrete:

A. All concrete curb and gutter, including stone subbase per the Site Plans.

B. Provide site concrete paving and stone subbase per the Site Plans for entrance aprons, and dumpster pad, 

Loading/Service Area. All work to include all required traffic maintenance and barricading per local jurisdictions.

28. This Trade Contractor to provide water and sanitary sewer service to the construction trailer. See attached site logistics plan 

for trailer location. Water service to be supplied at location of new tap interface fort future fire hydrant.

29. Provide all storm, sanitary and water utilities complete.

30. Provide a unit price for removing trench rock.

31. All work in public streets that require traffic controls, plating, barricades and closures work will be in accordance with 

Baltimore City Book of Standards. Repair and/or replace all public right-of-way road markings and signs damaged during the 

course of any off-site work.

32. All capping of existing utilities (storm, sanitary and water) shall be a part of this trade package. All capping of utilities to be 

per the jurisdiction requirement.

33. Provide all required testing and certifications as required that the utility piping systems have been installed per local codes 

and jurisdiction.

34. Salvage all materials as indicated on the site plans.  Salvaged materials shall be installed at an on-site location specified by 

the CM.

35. See Spec Section 012100 for required Unit Price requirements.

36. Provide excavation for all below grade waterproofing of the existing building in accordance with the architectural detail 

requirements 1/A5.3. Location of this area is identified on drawing A1.3. Layback area to make safe for water proofers to 

work. Upon completion of waterproofing scope, the trade contractor 31A shall backfill excavated area as required to bring to 

designed sub grade. Furnish and install under drain system and tie to closest storm water inlet. Coordinate all backfill with 

waterproofing trade contractor.

37. Furnish and install proposed (new) drain tile and perimeter pipe at existing building. 

38. Provide and establish sump pump and pipe for typical dewatering. Coordination with concrete subcontractor to ensure the 

system is maintained during footing and foundation excavation. Trade Contractor 31A to collect system once work is 

complete.

39. Connect playground under drain stub to storm water. Bid package 11E will install underdrains at the playground areas and 

stub pipe no less than 5’ outsides of each playground. This trade contractor 32A will connect to stormwater system. 

Coordinate location of pipe with trade contractor 11E

40. Reference concrete site walls. This contractor to tie in drain tile to closest stormwater pipe and/or structure as it relates to the 

retaining wall work. The 03A trade contractor shall extend pipe 10’ out from retaining wall. This work to be coordinated with 

03A trade contractor. See site plans for retaining wall locations and structures.

41. All concrete spoils generated by the concrete placement operation shall be removed by this contractor.

III. Description of Work Excluded

None

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:
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Ref Description Unit Value

UP-31A
1. Provide unit price (each) for additional refurbishing of SCE entrances

$/EACH

Use Bid Form 

Section 000300 for 

Unit $

UP-31A 2.

Provide unit price (CY) for the replacement of excavated soil with 

engineered fill at utility trenches where existing materials are deemed 

to be unsuitable.  This price includes haul off site of unsuitable 

material.

$/CY

Use Bid Form 

Section 000300 for 

Unit $

UP-31A 3.

Provide unit price (CY) for the removal of unsatisfactory materials and 

replacement with satisfactory material (engineered fill) at slab on grade 

areas. This price includes haul off site of unsuitable material $/CY

Use Bid Form 

Section 000300 for 

Unit $

UP-31A 4.

Unit price to be added or deducted for the temporary access/road as 

described above

Use Bid Form 

Section 000300 for 

Unit $

UP-31A 5.

Use Bid Form 

Section 000300 for 

Unit $

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary Alternates 

are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-31A 1. Provide Heavy Duty Paving in lieu Light Duty 

at Bus Drop off
A             D Use Bid Form Section 003000 for 

Alternate $

AP-31A 2. Provide 9” Concrete Paving in lieu Light Duty 

at Bus Drop off
A             D Use Bid Form Section 003000 for 

Alternate $

AP-31A 3. Site Concrete Bid Package Complete 32A 

Concrete Sitework and Sidewalks. A             D Use Bid Form Section 003000 for 

Alternate $

AP-31A 4. A             D
Use Bid Form Section 003000 for 

Alternate $

AP-31A 5. A             D
Use Bid Form Section 003000 for 

Alternate $

End of Section
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Montebello EMS

Division 00 - CAM Construction Co., Inc. Bid Manual
Section 001020|Scopes of Work

Bid Package 32a –  CONCRETE PAVING

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all CONCRETE PAVING work (and work 

per listed Specification sections below) herein known as Bid Package 32a for the construction and 

completion of Montebello Elementary & Middle School Addition & Renovations. All work is required to 

be in accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations  and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations  and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

a. Section 033001 Site Cast-In-Place Concrete (as applicable)

b. Section 321313 Concrete Paving

c. Section 321373 Pavement Joint Sealants

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specifications 

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all site concrete work as indicated on the documents and as specified.

2. The Trade Contractor shall be responsible for his own field engineering. Provide all layout and surveying required to 

complete the work of this Contract. A set of control points for the building will be provided by CAM. This Trade Contractor 

must verify all existing field conditions and dimensions as they relate to the construction. The Construction Manager must be 

notified in writing of any discrepancies prior to commencing work. 
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3. This trade Contractor is to include power washing of all exterior concrete surfaces prior to occupancy of building. This 

includes all concrete site structurers installed by others. Work to be coordinated with CM’s Superintendent.

4. Include all concrete sidewalk, mow strips, playground curbs, stair on grade, associated cheek walls, ramps, and planter walls. 

This work shall include all required subbase for same.

5. Provide all backfill to top of walk and structures to prevent erosion of substrate.

6. Install flagpole base. Flagpole base provided by others

7. All concrete spoils generated by the concrete placement operation shall be removed by this contractor.

8. Provide thicken slabs at areas where site furnishings are installed in sidewalks. Coordinate locations with the 6A Trade 

Contractor.

9. Provide all scoring as indicated.

10. All concrete spoils generated by the concrete placement operation shall be removed by this contractor.

III. Description of Work Excluded

1. Specific Site Structures to be included in 03A Trade Package (Reference attached sketches identifying scope of this work). 

This work is to include all associated details as shown on Civil and Landscape Drawings.

a. All work associated with foundations, walls, slabs, and stairs on grade at new ADA ramp and cast-in- place 

amphitheater seat walls. Reference L201 and attached for scope of construction. This work is to include all required 

excavation, backfill, drain tile, and stone. Drain tile to be extended 10’ out to allow site contractor 31A to tie in.

b. All work associated with foundations, walls, slabs, and stairs on grade at new ADA ramp north end of building A 

adjacent to existing Pavilions. Reference C902 and attached sketch for scope of construction. This work is to include 

all required excavation, backfill, drain tile, and stone. Drain tile to be extended 10’ out to allow site contractor 31A 

to tie in.

c. All work associated with site retaining wall and foundations only. Reference sheet C303 and attached sketch for 

scope of construction. Include all excavation and backfill to elevations required for follow on site concrete trade 

contractor. Site trade contractor to include sidewalks and stairs. This work is to include all required excavation, 

backfill, drain tile, and stone. Drain tile to be extended 10’ out to allow site contractor 31A to tie in.

d. All work associated with the retaining wall E. Work to include all foundations, wall, and stairs on grade. Include all 

excavation and backfill. Reference drawing C902 and attached sketch for scope of construction.

e. All work associated with foundations, walls, slabs, and stairs on grade at new cast-in- place amphitheater seat walls, 

stairs on grade and associated sidewalk. Reference L101 and attached for scope of construction. This work is to 

include all required excavation, backfill, drain tile, and stone. Drain tile to be extended 10’ out to allow site 

contractor 31A to tie in.

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc.:

Ref Description Unit Value

1. $

2. $

3 $

4. $

5. $

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”:
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Ref Description Add/Deduct Value

1.   A             D $

2.   A             D $

3   A             D $

4.   A             D $

5.   A             D $
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Montebello EMS

Division 00 - CAM Construction Bid Manual
Section 001020|Scopes of Work

Bid Package 32B – FENCING AND GATES (PERMANENT)

I. General

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services and logical 

extensions of same, as required to satisfactorily complete all FENCING AND GATES work (and work 

per listed Specification sections below) herein known as Bid Package 32B for the construction and 

completion of Montebello Elementary & Middle School Addition & Renovations. All work is required to 

be in accordance with all  Bid Documents (including but not l imited to the Drawings and 

Specifications) issued by Crabtree, Rohrbaugh Architects, CAM Construction (including CAM’s Bid 

Manual), MSA, governing municipalities and/or organizations and Project Consultants. 

2. Drawings and general provisions of the contract, including general and supplementary conditions (issued by CRA, 

CAM, MSA, governing municipalities or organizations and/or Project Consultants), and Divisions 0 and 1 of the 

specifications, apply to this trade package. This includes Section 001015 – General Requirements for All Trades.

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the Work of this Bid 

Package shall include (but is not limited to) the following specification sections and scope:

A. CAM Construction Bid Manual (dated November 16, 2020)

B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020)

C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020)

1. Section 0323113 Chain Link Fences and Gates

4. All work to be completed in accordance with local jurisdictions and environmental requirements and regulations.

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your work and entry 

into the public streets.

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and material disposal.

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being performed. In know 

circumstances shall workers be left on site without qualified supervision.

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), training, and 

experience is required. No exceptions or exclusions to these requirements, which are located both in Division 01 and in Trade 

Specific Specification

II. Scope

The following is a brief summary of scope and may not represent all items to be included in this trade contract. It is this trade 

contractor’s responsibility to thoroughly review all documents and provide all items of work necessary for a complete and 

functional system to complete this scope of work.

1. Provide all labor, equipment, and materials to complete all permanent chain link and decorative fencing as indicated on the 

documents and as specified.

2. Provide all labor, equipment, and materials to complete all gates as indicated and specified.

3. Mount all fencing in-ground as shown. 

4. Provide all ornamental fence and gates as shown.

5. Provide all core drilling as required.         

6. Provide all concrete mow strips associated with this scope of work.          

III. Description of Work Excluded

1. Temporary Fencing (complete under GMP-1). 

IV. Unit Prices

Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. Provide all unit prices 

on Bid Form, Section 000300:



Montebello Elementary/Middle School CAM Construction Bid Manual

Renovation & Additions Section 001020 – Scopes of Work

GMP 2| Bid Package 32B- FENCING AND GATES

Baltimore City Public Schools                                                                                                                       Section 001020– Scopes of Work

Montebello Elementary/Middle School                                                                                                                                             Page 2 of 2             

Ref Description Add/Deduct Value

UP-32B
1. .

  A             D
ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-32B 2.   A             D
ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-32B 3.   A             D
ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-32B 4.   A             D
ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

UP-32B 5.   A            D
ALL PRICING IS TO BE INCLUDED ON 

BID FORM SECTION 000300

V. Alternates

Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct” . Voluntary 

Alternates are welcome. Alternate prices on Bid Form, Section 000300:

Ref Description Add/Deduct Value

AP-32B 1.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-32B 2.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-32B 3.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-32B 4.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

AP-32B 5.   A             D ALL PRICING IS TO BE 

INCLUDED ON BID FORM 

SECTION 000300

End of Section
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Montebello EMS 
 
Division 00 - CAM Construction Co., Inc. Bid Manual 
Section 001020|Scopes of Work 
 Bid Package 32E – LANDSCAPING 

I. General 
 

1. Trade package contractor to furnish all labor, materials, equipment, supervision, services 
and logical extensions of same, as required to satisfactorily complete all LANDSCAPING 
work (and work per listed Specification sections below) herein known as Bid Package 32E 
for the construction and completion of Montebello Elementary & Middle School Addition 
& Renovations. All work is required to be in accordance with all Bid Documents (including 
but not l imited to the Drawings and Specifications) issued by Crabtree, Rohrbaugh 
Architects, CAM Construction (including CAM’s Bid Manual), MSA, governing municipalities 
and/or organizations and Project Consultants.  

2. Drawings and general provisions of the contract, including general and supplementary conditions 
(issued by CRA, CAM, MSA, governing municipalities or organizations  and/or Project Consultants), 
and Divisions 0 and 1 of the specifications, apply to this trade package. This includes Section 001015 
– General Requirements for All Trades. 

3. Except for items specifically noted in the section below entitled “Description of Work Excluded”, the 
Work of this Bid Package shall include (but is not limited to) the following specification sections and 
scope: 
A. CAM Construction Bid Manual (dated November 16, 2020) 
B. Volume 1 - Division 0 and 1 Project Manual (CRA, dated 11-16-2020) 
C. Volume 2- Division 2-14 Technical Specifications (CRA, dated 11-16-2020) 

1. Section 329113 Soil Preparation 
2. Section 329200 Turf and Grasses  
3. Section 329300 Plants 

4. All work to be completed in accordance with local jurisdictions and environmental requirements and 
regulations. 

5. Provide all traffic control and flaggers as required and in accordance with local jurisdiction to perform your 
work and entry into the public streets. 

6. Provide and comply with all LEED requirements, documentation and tracking of waste management, and 
material disposal. 

7. The trade contractor shall always have a qualified supervisor on site when their scope of work is being 
performed. In know circumstances shall workers be left on site without qualified supervision. 

8. Compliance with all testing requirements, certifications, reports, installer qualifications (Section 014000), 
training, and experience is required. No exceptions or exclusions to these requirements, which are located 
both in Division 01 and in Trade Specific Specification. 

II. Scope 
 

The following is a brief summary of scope and may not represent all items to be included in this trade contract. 
It is this trade contractor’s responsibility to thoroughly review all documents and provide all items of work 
necessary for a complete and functional system to complete this scope of work. 
1. Provide all labor, equipment, and materials to complete all landscaping work as indicated on the 

documents and as specified. 
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2. Provide all mixes, soil amendments, mulch, and fertilizer as specified at landscaped areas.   
3. Provide all final seeding and sodding as shown and specified, including fine grading as 

required. 
4. Provide all preconstruction testing and soil analysis of existing and imported topsoil and soil 

mixes to be used. The Earthwork Contractor under Bid Package (31A) will furnish and install all 
topsoil in the specified thicknesses using existing on site topsoil to the extent possible.  It will be 
the responsibility of the Landscape Contractor under this Bid Package (32E) to mix and amend 
these soils as specified in the contract documents. The cost of the amendment materials will be 
paid for as part of the CM allowance.  Documentation of materials will be required. 

 
 

III. Description of Work Excluded 
 

1. None 
 

IV. Unit Prices 
Provide the unit cost for each item as indicated. Unit costs should include all applicable tax, burden, etc. 
Provide all unit prices on Bid Form, Section 000300: 

 
Ref  Description Unit Value 

UP-32E 1. Furnish and place sod. $/CY Use Bid Form Section 000300 for Unit $ 

UP-32E 2. Permanent seeding. $/CY Use Bid Form Section 000300 for Unit $ 

UP-32E 3.   Use Bid Form Section 000300 for Unit $ 

UP-32E 4.   Use Bid Form Section 000300 for Unit $ 

UP-32E 5.   Use Bid Form Section 000300 for Unit $ 

 
I. Alternates 
Provide the alternate cost for each item indicated. Circle “A” for “Add”, “D” for “Deduct”. Voluntary  
Alternates are welcome. Alternate prices on Bid Form, Section 000300: 

 
 

Ref  Description Add/Deduct Value 

AP-32E 1. 
Provide sod in lieu of seeding at all 
locations shown to receive seed. A             D Use Bid Form Section 003000 for Alternate $ 

AP-32E 2.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-32E 3.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-32E 4.  A             D Use Bid Form Section 003000 for Alternate $ 
AP-32E 5.  A             D Use Bid Form Section 003000 for Alternate $ 

 
 

End of Section 
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Division 00 – Cam Construction Co., Inc. Bid Manual 
Section 001100 – MSA | 21st Century School Participation Requirements for Programs 
 

 
 

I. TABLE OF CONTENTS   
This “Table of Contents” serves as a cover page indicating the location and order which the  “MSA | 21st Century Schools 

Required Program Obligations” have been organized. The forms, documents, and guidelines included in Appendix A thru 

Appendix D are issued by MSA and 21st Century Schools, and are included in this Bid Manual in compliance with contractual 

obligations.  

APPENDIX A. MBE REQUIREMENTS 

APPENDIX B. OWNER CONTROLLED INSURANCE PROGRAM – OCIP 

APPENDIX C. WORKFORCE DEVELOPMENT & LOCAL HIRING 

APPENDIX D. WAGE RATES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



MSA | 21st CENTURY SCHOOL PARTICIPATION REQUIREMENTS FOR PROGRAMS
MBE, WORKFORCE DEVELOPMENT,  OCIP & WAGE RATE

APPENDIX A

SECTION 001100

MBE



MBE Utilization and Fair Solicitation Affidavit 
and MBE Participation Schedule 

Version 05/15/18 

 

1 
 

MBE ATTACHMENT D-1A: 
MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT 

& MBE PARTICIPATION SCHEDULE 
 

PART 1 - INSTRUCTIONS 
PLEASE READ BEFORE COMPLETING THIS DOCUMENT 

 
This form includes Instructions and the MBE Utilization and Fair Solicitation Affidavit & MBE 
Participation Schedule which must be submitted with the bid/proposal.  If the bidder/offeror 
fails to accurately complete and submit this Affidavit and Schedule with the bid or proposal, 
the Procurement Officer shall deem the bid non-responsive or shall determine that the 
proposal is not reasonably susceptible of being selected for award. 
 

1. Contractor shall structure its procedures for the performance of the work required in this Contract to 
attempt to achieve the minority business enterprise (MBE) subcontractor participation goal stated in the 
Invitation for Bids or Request for Proposals. Contractor agrees to exercise good faith efforts to carry out 
the requirements set forth in these Instructions, as authorized by the Code of Maryland Regulations 
(COMAR) 21.11.03. 

 
2. MBE Goals and Subgoals:  Please review the solicitation for information regarding the Contract’s MBE 

overall participation goals and subgoals. After satisfying the requirements for any established subgoals, 
the Contractor is encouraged to use a diverse group of subcontractors and suppliers from the various 
MBE classifications to meet the remainder of the overall MBE participation goal. 

 
3. MBE means a minority business enterprise that is certified by the Maryland Department of Transportation 

(“MDOT”). Only MBEs certified by MDOT may be counted for purposes of achieving the MBE 
participation goals. In order to be counted for purposes of achieving the MBE participation goals, the 
MBE firm, including a MBE prime, must be MDOT-certified for the services, materials or supplies that it is 
committed to perform on the MBE Participation Schedule. A firm whose MBE certification application is 
pending may not be counted. 

 
4. Please refer to the MDOT MBE Directory at https://mbe.mdot.maryland.gov/directory/ to determine if a 

firm is certified with the appropriate North American Industry Classification System (“NAICS”) code and 
the product/services description (specific product that a firm is certified to provide or specific areas of 
work that a firm is certified to perform). For more general information about NAICS codes, please visit 
https://www.census.gov/eos/www/naics/. Only those specific products and/or services for which a firm is 
certified in the MDOT Directory can be used for purposes of achieving the MBE participation goals.  
CAUTION:  If the firm’s NAICS code is in graduated status, such services/products may not be counted 
for purposes of achieving the MBE participation goals.  A NAICS code is in the graduated status if the 
term “Graduated” follows the code in the MDOT MBE Directory.  

 
5. Guidelines Regarding MBE Prime Self-Performance.  Please note that when a certified MBE firm 

participates as a prime contractor on a Contract, a procurement agency may count the distinct, clearly 
defined portion of the work of the Contract that the certified MBE firm performs with its own workforce 
toward fulfilling up to, but no more than, fifty-percent (50%) of the overall MBE participation goal, 
including up to one hundred percent (100%) of not more than one of the MBE participation subgoals, if 
any, established for the Contract.   
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✓ In order to receive credit for self-performance, an MBE prime must be certified in the appropriate 
NAICS code to do the work and must list its firm in the MBE Participation Schedule, including 
the certification category under which the MBE prime is self-performing and include information 
regarding the work it will self-perform.   

✓ For the remaining portion of the overall goal and the remaining subgoals, the MBE prime must 
also identify on the MBE Participation Schedule the other certified MBE subcontractors used to 
meet those goals or request a waiver.    

✓ These guidelines apply to the work performed by the MBE Prime that can be counted for 
purposes of meeting the MBE participation goals. These requirements do not affect the MBE 
Prime’s ability to self-perform a greater portion of the work in excess of what is counted for 
purposes of meeting the MBE participation goals.    

✓ Please note that the requirements to meet the MBE participation overall goal and subgoals are 
distinct and separate. If the contract has subgoals, regardless of MBE Prime’s ability to self-
perform up to 50% of the overall goal (including up to 100% of any subgoal), the MBE Prime 
must either commit to use other MBEs for each of any remaining subgoals or request a 
waiver. As set forth in Attachment 1-B Waiver Guidance, the MBE Prime’s ability to self-perform 
certain portions of the work of the Contract will not be deemed a substitute for the good faith 
efforts to meet any remaining subgoal or the balance of the overall goal.   

✓ In certain instances where the percentages allocated to MBE participation subgoals add up to 
more than 50% of the overall goal, the portion of self-performed work that an MBE Prime may 
count toward the overall goal may be limited to less than 50%. Please refer to the Governor‘s 
Office of Small Minority & Women Business Affairs’ website for the MBE Prime Regulations 
Q&A for illustrative examples. 
http://www.goMDsmallbiz.maryland.gov/Documents/MBE_Toolkit/MBEPrimeRegulation_QA.pdf  

 
6. Subject to items 1 through 5 above, when a certified MBE performs as a participant in a joint venture, a 

procurement agency may count a portion of the total dollar value of the Contract equal to the distinct, 
clearly-defined portion of the work of the Contract that the certified MBE performs with its own forces 
toward fulfilling the Contract goal, and not more than one of the Contract subgoals, if any.    

 
7. The work performed by a certified MBE firm, including an MBE prime, can only be counted towards the 

MBE participation goal(s) if the MBE firm is performing a commercially useful function on the Contract.  
Please refer to COMAR 21.11.03.12-1 for more information regarding these requirements.  
 

 

http://www.gomdsmallbiz.maryland.gov/Documents/MBE_Toolkit/MBEPrimeRegulation_QA.pdf
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8. Materials and Supplies:  New Guidelines Regarding MBE Participation.   
 

 Regular Dealer (generally identified as a wholesaler or supplier in the MDOT Directory):  Up to 
60% of the costs of materials and supplies provided by a certified MBE may be counted towards 
the MBE participation goal(s) if such MBE is a Regular Dealer of such materials and supplies. 
Regular Dealer is defined as a firm that owns, operates, or maintains a store, a warehouse, or 
any other establishment in which the materials, supplies, articles, or equipment are of the 
general character described by the specifications required under the contract and are bought, 
kept in stock, or regularly sold or leased to the public in the usual course of business; and does 
not include a packager, a broker, a manufacturer’s representative, or any other person that 
arranges or expedites transactions.   
 
Example for illustrative purposes of applying the 60% rule 
 
Overall contract value: $2,000,000  
Total value of supplies:  $100,000  
 
Calculate Percentage of Supplies to overall contract value:  
$100,000 divided by $2,000,000 = 5% 
Apply 60% Rule - Total percentage of Supplies/Products 5% x 60% = 3% 
 
3% would be counted towards achieving the MBE Participation Goal and Subgoal, if any, for the 
MBE supplier in this example. 
 

 Manufacturer:  A certified MBE firm’s participation may be counted in full if the MBE is certified in 
the appropriate NAICS code(s) to provide products and services as a manufacturer.   
 

 Broker:  With respect to materials or supplies purchased from a certified MBE that is neither a 
manufacturer nor a regular dealer, a unit may apply the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, fees, or transportation 
charges for the delivery of materials and supplies required on a procurement toward the MBE 
contract goals, provided a unit determines the fees to be reasonable and not excessive as 
compared with fees customarily allowed for similar services. A unit may not apply any portion of 
the costs of the materials and supplies toward MBE goals.   

 Furnish and Install and other Services:  The participation of a certified MBE supplier, wholesaler, 
and/or regular dealer certified in the proper NAICS code(s) to furnish and install materials 
necessary for successful contract completion may be counted in full. Includes the participation of 
other MBE service providers in the proper NAICS code(s) may be counted in full. 

. 
9. Dually certified firms. An MBE that is certified in more than one subgroup category may only be 

counted toward goal fulfillment of ONE of those categories with regard to a particular contract. 
 
Example: A woman-owned Hispanic American (dually certified) firm may be used to fulfill the women-
owned OR Hispanic American subgoal, but not both on the same contract. 
 

10. CAUTION:  The percentage of  MBE participation, computed using the percentage amounts determined 
for all of the MBE firms listed in Part 3, MUST meet or exceed the MBE participation goal and subgoals 
(if applicable) as set forth in Part 2- for this solicitation. If a bidder/offeror is unable to meet the MBE 
participation goal or any subgoals (if applicable), then the bidder/offeror must request a waiver in Part 2 
or the bid will be deemed not responsive, or the proposal not reasonably susceptible of being selected 
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for award. You may wish to use the attached Goal/Subgoal Worksheet to assist in calculating the 
percentages and confirming that your commitment meets or exceeds the applicable MBE participation 
goal and subgoals (if any). 
 

11. If you have any questions as to whether a firm is certified to perform the specific services or provide 
specific products, please contact MDOT’s Office of Minority Business Enterprise at 1-800-544-6056 or 
via email to mbe@mdot.state.md.us sufficiently prior to the submission due date. 

 

Subgoals (if applicable)  
 
   
   Total African American MBE Participation:     ______8______% 
   Total Asian American MBE Participation:   _____________% 

Total Hispanic American MBE Participation:     _____________% 
   Total Women-Owned MBE Participation:   _____11______% 

 

Overall Goal 
   Total MBE Participation (include all categories):  ____30_______%  
 

 

mailto:mbe@mdot.state.md.us
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PART 2 - MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT  
 
This MBE Utilization and Fair Solicitation Affidavit and MBE Participation Schedule must be 
completed and included with the bid/proposal.  If the bidder/offeror fails to accurately 
complete and submit this Affidavit and the Schedule in Part 3 with the bid or proposal as 
required, the Procurement Officer shall deem the bid non-responsive or shall determine that 
the proposal is not reasonably susceptible of being selected for award. 
 
In connection with the bid/proposal submitted in response Construction Phase – Montebello 
Elementary/Middle School, I affirm the following:  
 
1.  MBE Participation (PLEASE CHECK ONLY ONE)  

X I acknowledge and intend to meet IN FULL both the overall certified Minority Business Enterprise 

(MBE) participation goal of 30% percent and all of the following subgoal: 

 8%  percent for African American-owned MBE firms 

11%  percent for Women-owned MBE firms 

  

Therefore, I am not seeking a waiver pursuant to COMAR 21.11.03.11. I acknowledge that by 
checking the above box and agreeing to meet the stated goal and subgoal(s), if any, I must complete 
Part 3 - MBE Participation Schedule and Signature Page in order to be considered for award. 
 

OR 
 

☐  I conclude that I am unable to achieve the MBE participation goal and/or subgoals. I hereby 

request a waiver, in whole or in part, of the overall goal and/or subgoals. I acknowledge that by 
checking this box and requesting a partial waiver of the stated goal and/or one or more of the stated 
subgoal(s) if any, I must complete Part 3, the MBE Participation Schedule and Signature Page for the 
portion of the goal and/or subgoal(s) if any, for which I am not seeking a waiver, in order to be 
considered for award. I acknowledge that by checking this box and requesting a full waiver of the 
stated goal and the stated subgoal(s) if any, I must complete the Signature Page in order to be 
considered for award. 
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Additional MBE Documentation  
 
I understand that if I am notified that I am the apparent awardee or as requested by the Procurement 
Officer, I must submit the following documentation within 10 working days of receiving notice of the 
potential award or from the date of conditional award (per COMAR 21.11.03.10), whichever is earlier: 

(a) Good Faith Efforts Documentation to Support Waiver Request (Attachment D-1C)  

(b) Outreach Efforts Compliance Statement (Attachment D-2); 

(c) MBE Subcontractor/MBE Prime Project Participation Statement (Attachments D-3A and 3B); 

(d) Any other documentation, including additional waiver documentation if applicable, required by 
the Procurement Officer to ascertain bidder or offeror responsibility in connection with the 
certified MBE participation goal and subgoals, if any. 

 
I understand that if I fail to return each completed document within the required time, the Procurement 
Officer may determine that I am not responsible and therefore not eligible for contract award. If the 
contract has already been awarded, the award is voidable. 
 
Information Provided to MBE firms  
 
In the solicitation of subcontract quotations or offers, MBE firms were provided not less than the same 
information and amount of time to respond as were non-MBE firms.  
 

 

 

 

 

 

 

 

 

 

 



V. 6/6/14 

MBE Attachment  D- 2 
OUTREACH EFFORTS COMPLIANCE STATEMENT 

Complete and submit this form within 10 working days of notification of apparent award or actual 
award, whichever is earlier.  

In conjunction with the bid/proposal submitted in response to Solicitation No.___________, I state the 
following: 

1. Bidder/Offeror identified subcontracting opportunities in these specific work categories:
_____________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 

2. Attached to this form are copies of written solicitations (with bidding/proposal instructions) used to
solicit certified MBE firms for these subcontract opportunities. 

3. Bidder/Offeror made the following attempts to personally contact the solicited MDOT-certified MBE
firms:  _______________________________________________________________________ 
_____________________________________________________________________________ 
________________________________________________________________________________
__________________________________________________________________________ 

4. Please Check One:

□ This project does not involve bonding requirements.

□ Bidder/Offeror assisted MDOT-certified MBE firms to fulfill or seek waiver of bonding requirements.

(DESCRIBE EFFORTS):  ______________________________________________________
_____________________________________________________________________________ 
_____________________________________________________________________________ 

5. Please Check One:

□ Bidder/Offeror did attend the pre-bid/pre-proposal conference.

□ No pre-bid/pre-proposal meeting/conference was held.

□ Bidder/Offeror did not attend the pre-bid/pre-proposal conference.

_________________________ ________________________ 
Company Name Signature of Representative 

_________________________ ________________________ 
Address Printed Name and Title 

_________________________ ________________________ 
City, State and Zip Code  Date 



MBE Attachment D-3A 
MBE SUBCONTRACTOR PROJECT PARTICIPATION CERTIFICATION 

PLEASE COMPLETE AND SUBMIT ONE FORM FOR EACH CERTIFIED MBE FIRM LISTED ON THE MBE PARTICIPATION 
SCHEDULE (ATTACHMENT D-1A) WITHIN 10 WORKING DAYS OF NOTIFICATION OF APPARENT AWARD. IF THE 
BIDDER/OFFEROR FAILS TO RETURN THIS FORM WITHIN THE REQUIRED TIME, THE PROCUREMENT OFFICER  MAY 
DETERMINE  THAT  THE  BIDDER/OFFEROR  IS  NOT  RESPONSIBLE  AND  THEREFORE  NOT  ELIGIBLE  FOR CONTRACT 
AWARD. 
Provided that ______________ (Prime Contractor) is awarded the State contract in conjunction with _____________ 
(Project Name), such Prime Contractor intends to enter into a subcontract with ________________ (Second Tier) 
committing to participation by the MBE firm __________________ (Name of Second or Third Tier as applicable) with 
MDOT Certification Number ____________, which will receive at least __% of the Total Payments made to the Prime 
Contractor for performing the products/services for the State contract.  The initial commitment to the MBE firm is 
$___________ (Contract Amount) based on the Prime Contractor’s contract amount minus the amounts identified for 
Owner’s contingency, allowances, and reimbursable expenses as described in the RFP. 

NAICS CODE WORK ITEM, SPECIFICATION NUMBER, LINE 
ITEMS OR WORK CATEGORIES (IF 
APPLICABLE) 

DESCRIPTION OF SPECIFIC PRODUCTS AND/OR SERVICES 

Each of the Contractor and Subcontractor acknowledges that, for purposes of determining the accuracy of the information provided herein, the Procurement 
Officer may request additional information, including, without limitation, copies of the subcontract agreements and quotes. Each of the Contractor and 
Subcontractor solemnly affirms under the penalties of perjury that: (i) the information provided in this MBE Subcontractor Project Participation Affidavit is   
true to the best of its knowledge, information and belief, and (ii) has fully complied and will comply with the State Minority Business Enterprise law, State 
Finance and Procurement Article §14-308(a)(2), Annotated Code of Maryland (Procurement Article) which provides that, except as otherwise provided by 
law, a contractor may not identify a certified minority business enterprise in a Bid/Proposal and: 

(1) fail to request, receive, or otherwise obtain authorization from the certified minority business enterprise to identify the certified Minority
Business Enterprise in its Bid/Proposal;

(2) fail to notify the certified Minority Business Enterprise before execution of the Contract of its inclusion of the Bid/Proposal;

(3) fail to use the certified Minority Business Enterprise in the performance of the Contract; or

(4) pay the certified Minority Business Enterprise solely for the use of its name in the Bid/Proposal.

Further, each signatory agrees that the MBE firm will be performing a commercially useful function as required by the Procurement Article and the Code of 
Maryland Regulations.  Each signatory solemnly affirms under the penalties of perjury that the information provided in this form is true to the best of their knowledge, 
information and belief. 

PRIME CONTRACTOR 

Signature of Representative: 

Printed Name and Title: 

Firm’s Name:  _______________________ 

Federal Identification Number:   

Address:   

Telephone: 

Date: 

SUBCONTRACTOR (SECOND-TIER) 

Signature of Representative: 

Printed Name and Title: 

Firm’s Name:  _______________________ 

 Federal Identification Number: 

Address:   

Telephone: 

Date: 

SUBCONTRACTOR (THIRD-TIER):  

Signature of Representative: 

Printed Name and Title: 

Firm’s Name:  _______________________ 

Federal Identification Number:   

Address:   

Telephone: 

Date: 

MSA (02/2018) 
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PART 3 - MBE PARTICIPATION SCHEDULE 
Set forth below are the (i) certified MBEs I intend to use, (ii) the percentage of the total Contract value allocated 
to each MBE for this project and, (iii) the items of work each MBE will provide under the Contract.  I have 
confirmed with the MDOT database that the MBE firms identified below (including any self-performing MBE 
prime firms) are performing work activities for which they are MDOT-certified. 

  

Prime Contractor  Project Description Project Name 
  

 
 

 

 
LIST INFORMATION FOR EACH CERTIFIED MBE FIRM YOU AGREE TO USE TO ACHIEVE THE MBE PARTICIPATION GOAL AND SUBGOALS, 
IF ANY.  MBE PRIMES:  PLEASE COMPLETE BOTH SECTIONS A AND B BELOW.  
 
SECTION A:  For MBE Prime Contractors ONLY (including MBE Primes in a Joint Venture) 

 
MBE Prime Firm 
Name:________________________________ 
 
MBE Certification Number: ___________   
 
(If dually certified, check only one box.) 
 

 African American-Owned 
 Hispanic American- Owned  
 Asian American-Owned 
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 
 
 
 
 
 
 

Please refer to Item #8 of this document for new MBE participation 
guidelines regarding materials and supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%)  
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-C 
below that applies to the type of work that the MBE firm named to the 
left will be performing to calculate the amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Contract amount of subcontract where the MBE Prime firm is being 
used for manufacturer, furnish and install, and/or services (excluding 

products / services from suppliers, wholesalers, regular dealers and 
brokers):  $ _________  
 
B. Contract amount for items of work where the MBE Prime firm is 
being used as supplier, wholesaler, and/or regular dealer (60% Rule).  
Total percentage of Supplies/Products $______ x 60% = $______  
 
C. Amount of fee where the MBE Prime firm is being used as broker 
(count reasonable fee/commission only):$ ____________   
 
Description of the Work to be performed with MBE prime’s own  forces: 
___________________________________________________ 
___________________________________________________ 
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SECTION B:  For all Contractors (including MBE Primes and MBE Primes in a Joint Venture) 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned    
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 

Please refer to Item #8 of this document for new MBE participation 
guidelines regarding materials and supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-C 
below that applies to the type of work that the MBE firm named to the 
left will be performing to calculate the amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Contract amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 

products/services from suppliers, wholesalers, regular dealers  
and brokers):  $ _________  
 
B. Contract amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products:  $_________  X  60%  = 
$________  
 
C. Amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only):  $ __________   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: _____________________ 
 
(If dually certified, check only one box.) 

 African American-Owned 
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
NAICS code: _______________________________ 
 

Please refer to Item #8 of this document for new MBE participation 
guidelines regarding materials and supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-C 
below that applies to the type of work that the MBE firm named to the 
left will be performing to calculate the amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Contract amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 

products/services from suppliers, wholesalers, regular dealers  
and brokers):  $ _________  
 
B. Contract amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products:  $_________  X  60%  = 
$________  
 
C. Amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only):  $ __________   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 
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MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
 
NAICS code: _______________________________ 

Please refer to Item #8 of this document for new MBE participation 
guidelines regarding materials and supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-C 
below that applies to the type of work that the MBE firm named to the 
left will be performing to calculate the amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Contract amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 

products/services from suppliers, wholesalers, regular dealers  
and brokers):  $ _________  
 
B. Contract amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products:  $_________  X  60%  = 
$________  
 
C. Amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only):  $ __________   
 
Description of the Work to be Performed: 
_________________________________________________________ 
 
_________________________________________________________ 

MBE Firm  
Name:______________________________________ 
 
MBE Certification Number: ______________________ 
 
(If dually certified, check only one box.) 

 African American-Owned  
 Hispanic American- Owned  
 Asian American-Owned     
 Women-Owned 
 Other MBE Classification 

 
 
NAICS code: _______________________________ 

Please refer to Item #8 of this document for new MBE participation 
guidelines regarding materials and supplies.  
 

 Supplier, wholesaler and/or regular dealer (count 60%) 
 Manufacturer (count 100%) 
 Broker (count reasonable fee/commission only) 
 Furnish and Install and other Services (count 100%) 

 
Complete the applicable prompt (select only one) from prompts A-C 
below that applies to the type of work that the MBE firm named to the 
left will be performing to calculate the amount to be counted towards 
achieving the MBE Participation Goal and Subgoal, if any. 
 
A. Contract amount of subcontract where the MBE firm is being used 
for manufacturer, furnish and install, and/or services (excluding 

products/services from suppliers, wholesalers, regular dealers  
and brokers):  $ _________  
 
B. Contract amount for items of work where the MBE firm is being 
used as supplier, wholesaler, and/or regular dealer (60% Rule)).  
Total percentage of Supplies/Products:  $_________  X  60%  = 
$________  
 
C. Amount of fee where the MBE firm is being used as  
broker (count reasonable fee/commission only):  $ __________   
 
Description of the Work to be Performed: 
_________________________________________________________ 
_________________________________________________________ 

CONTINUE ON SEPARATE PAGE IF NEEDED 
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 SIGNATURE PAGE 
Bidder/Offeror must sign below 

 
 
I solemnly affirm under the penalties of perjury that: (i) I have reviewed the instructions for the 
MBE Utilization & Fair Solicitation Affidavit and MBE Schedule; (ii) In the solicitation of 
subcontract quotations or offers, MBE firms were provided not less than the same information 
and amount of time to respond as were non-MBE firms; and (iii) the information contained in 
the MBE Utilization & Fair Solicitation Affidavit and MBE Schedule is true to the best of my 
knowledge, information and belief.  
 
_______________________________  __________________________________ 
Bidder/Offeror Name    Signature of Authorized Representative 
(PLEASE PRINT OR TYPE) 
 
_______________________________  __________________________________ 
Address      Printed Name and Title 
 
_______________________________  __________________________________ 
City, State and Zip Code    Date 

 
SUBMIT THIS AFFIDAVIT WITH BID/PROPOSAL 
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Maryland Stadium Authority 
Owner Controlled Insurance Program 

Addendum 1 dated 5/4/2020 to the Contractor’s Manual (version 9/19/19) 

Experience Modification Rating Maximum Threshold (1.25) 

As part of the OCIP verification process, all contractors, regardless of tier, are required 
to identify and provide evidence of their Experience Modification Rating (EMR) as part 
of the submission of documents for participation in the Project. Maryland Stadium 
Authority (MSA) has established a maximum EMR threshold of 1.25 for all 
Eligible Parties, as defined in the MSA OCIP Contractors Insurance Manual.  

Alliant Insurance Services, as the OCIP Administrator for MSA’s OCIP Program, will 
then identify any contractor that exceeds the 1.25 EMR threshold. These contractors will 
then be required to provide supporting documentation to determine if they will be 
allowed to work in the Project.  At a minimum, contractors will need to submit the 
following documents to MSA: (a) loss runs for the last five years; (b) OSHA 300 logs for 
the last three years; (c) Corporate Safety Program; and (d) a letter signed by a high-
ranking officer of the company indicating the plans to address safety for the project.  
This review process may take up to twelve (12) business days.  Approval may be 
contingent on additional safety measures implemented by the contractor, which will be 
provided at no cost to MSA. 

NOTE: Please be advised that there will be no site access granted nor any 
work allowed to begin at the Project by the contractor until a decision has 
been made by MSA. MSA’s decision regarding the contractor’s participation 
and eligibility to work at the project site is FINAL.   

Once approved, Alliant, in consultation with MSA, will determine if the contractor will 
be designated as an Enrolled Party or Excluded Party. 

Questions regarding these requirements should be directed to Carmina Perez-Fowler, 
Assistant Vice President. Procurement, Compliance, and Risk Management, Maryland 
Stadium Authority at cperezfowler@mdstad.com or (410) 223-4129. 
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SECTION  

1 1.0 INTRODUCTION 
1.1 Overview 
 

The Maryland Stadium Authority (Owner) has elected to use an Owner Controlled 
Insurance Program (OCIP) for the 21st Century Schools Construction Program. Under an 
OCIP the Owner purchases certain insurance policies for protection of some (but not all) 
of the insurable risks that exist on a construction project. The OCIP insurance purchased 
by the Owner will be endorsed to extend coverage under the OCIP policies to the 
Construction Manager and Trade Contractors who have properly enrolled in the OCIP. 
The Construction Manager and Trade Contractors on the Project should carefully 
consider the OCIP and its implications to their company before executing a contract 
requiring their participation in the OCIP. 
 
The OCIP provides the following insurance for the Construction Manager and all eligible 
Trade Contractors, regardless of tier, that are approved for participation in the insurance 
program: 

 Commercial General/ Excess Liability 

 Workers’ Compensation 
 
The following additional coverages are provided outside of the OCIP – Coverage is 
automatic: 

 Builders’ Risk 

 Contractors Pollution Liability 
 
Certain Trade Contractors are ineligible for this program. These parties are identified in 
the Definitions, Section 3.0 of this manual. 
 
The Owner will pay all insurance premiums for the OCIP, and will also provide the 
Builder’s Risk and Contractors Pollution Liability coverage. You should notify your 
insurer(s) to delete from your insurance program charges and coverage for the on-site 
activities of this Project that are covered under the OCIP. 
 
Alliant Insurance Services, Inc. (“Alliant”) is the OCIP Administrator, and will be 
administering the OCIP on the behalf of the Owner. It will be primary insurance for the 
benefit of insured parties on this Project. 
 
Insurance coverage and limits provided under the OCIP are limited in scope and specific 
to this Project only. Your insurance representative should review this information. Any 
additional coverage you may wish to purchase will be at your own expense.  

The guidelines in this manual are to be used for informational purposes only. Any conflict between 
this document and any contract or subcontract, the contract or subcontract will govern. Any 
difference with the actual OCIP policies will control in the event of any inconsistency or 
misunderstanding. 
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1.2 About this Manual 
 

This manual is designed to identify, define, and assign responsibilities for the 
administration of the OCIP. The guidelines in this manual are to be used for informational 
purposes only. 
 
This Manual: 
 

 Generally describes the OCIP 

 Identifies responsibilities of the various parties involved in the Project 

 Provides a basic description of the OCIP operation 

 Describes audit and administration procedures 

 Provides answers to basic questions about the OCIP 

 Will be updated throughout the course of the Project if necessary 
 
This Manual does not: 
  

 Provide coverage interpretations 

 Provide complete information about coverage 

 Provide answers to specific claims questions 
 
Specific questions about the OCIP, its administration, or the coverage provided should 
be referred to the OCIP Program Manager identified in the Project Directory section 
immediately following this introduction. 

1.3 Responsibilities Concerning Loss Control & Claim 

Reporting 

It will be the responsibility of the Construction Manager and all Trade Contractors of any 
tier to exercise every reasonable action to prevent work related injuries, property and 
equipment damage at the Project Site, as well as to minimize the exposure of risk to the 
public and third party property. The Construction Manager and all Trade Contractors of 
any tier will conduct loss control prevention practices according to those requirements 
set by Federal, State and Local Laws, statutes, and specific procedures developed for 
this Project. 
 
In the event of an accident, it will be the obligation of the Construction Manager and/or 
the responsible Trade Contractor of any tier to see that the injured workers or members 
of the public are given immediate medical treatment. Also, all appropriate medical and 
claim forms must be filed with the appropriate Authorities, the Primary OCIP Carrier, Site 
Safety Personnel, and the OCIP Program Manager. 
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SECTION  

2 2.0 PROJECT DIRECTORY  
 

 
 

OCIP PROGRAM MANAGER 

Alliant Insurance Services 

Construction Services Group 
3424 Peachtree NE, Ste 1400 

Atlanta GA 30326 

John Drew 

Office: 916-539-6002 
 

john.drew@alliant.com  

 

PLEASE DIRECT ALL OCIP COVERAGE QUESTIONS TO THE OCIP 

PROGRAM MANAGER 

 

OCIP PROGRAM ADMINISTRATOR 

Alliant Insurance Services 

Construction Services Group 
333 South Hope, St, Suite 3750 

Los Angeles, CA 90071 

LaTonya Johnson 

Office: 214-649-5640 
 

latonya.johnson@alliant.com  

 

PLEASE DIRECT ALL ENROLLMENT, INSURANCE DEDUCT, PAYROLL 

REPORTING, AND CLAIMS REPORTING QUESTIONS TO THE OCIP 

PROGRAM ADMINISTRATOR 

 

INSURANCE CARRIER POLICIES 

Astrus Chubb Workers’ Compensation 
Astrus Chubb General Liability 
Astrus Chubb Excess Liability 

 

 

EMERGENCY NUMBERS - CLAIMS & ACCIDENTS 

Serious Accident 911 
Re: School Project 

mailto:john.drew@alliant.com
mailto:latonya.johnson@alliant.com
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Employee Injury-First 
Report 
(See MSA OCIP Claim 
Form) 

Site Safety – Bryant Simowitz 
Phone: 410-215-2030 
MSA Administrator: Carmina Perez 
Fowler 
Phone: 410-258-9151 
(cperezfowler@mdstad.com) 
 

Property Damage- 3rd 
Parties 
(See MSA OCIP Claim 
Form) 

Site Safety – Bryant Simowitz 
Phone: 410-215-2030 
MSA Administrator:  Carmina Perez Fowler 
Phone: 410-258-9151 
(cperezfowler@mdstad.com) 
 

Property Damage-Work Site Safety – Bryant Simowitz 
Phone: 410-215-2030 
MSA Administrator: Carmina Perez Fowler 
Phone: 410-258-9151 
(cperezfowler@mdstad.com) 
 

 

 

MANDATORY REPORTING PROTOCOLS: 

For all Employee Injury and Property Damage incidents, you are required to contact the Site 

Safety client representative referenced above first and then follow up by contacting the MSA 

Administrator client representative referenced above.
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SECTION  

3 
 

3.0 DEFINITIONS  
 

 

The following definitions apply to this manual: 
 
 
Approved Additional Sites: 

Storage yards or staging areas used solely in connection with performing work at the 
Project Site. All locations must be approved by the insurer and scheduled. 

 
Certificate of Insurance: 

A document providing evidence of the existence of coverage for a particular insurance 
policy or policies. 
 
Contract: 

A written agreement between the Owner and the Construction Manager for the Project. 
Also an agreement between the Construction Manager and any Trade Contractor, or an 
agreement between a Trade Contractor and a Trade Contractor of a lower tier. 
 
Deductible: 

The amount that the Construction Manager and Trade Contractor are responsible for 
paying as their contribution for settlement of an insured loss. 
 
Eligible Parties: 

The Construction Manager and a Trade Contractor of any tier, except for a Trade 
Contractor that is an Excluded Party. 
 
Employer: 

Any individual, firm, or corporation that provides direct construction labor for work 
performed at the Project Site. 
 
Enrolled Party: 

Applies to the Construction Manager and those eligible Trade Contractors that have 
submitted all necessary enrollment forms and have been accepted into the OCIP as 
evidenced by a Certificate of Insurance. Also described in this manual as a Participating 
Contractor. 
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Excluded Parties: 

Applies to those parties that are not eligible for, and are excluded from the OCIP.  
Excluded Parties are: 
 

a. Hazardous materials remediation, removal and/or transport companies and 
their consultants; 

b. Architects, surveyors, engineers, and soil testing engineers, and their 
consultants; 

c. Vendors, suppliers, fabricators, material dealers, truckers, haulers, drivers and 
others who merely transport, pick up, deliver, or carry materials, personnel, 
parts or equipment, or any other items or persons to or from the Project site; 

d. Temporary leasing and staffing firms and contracted workers and/or 
employees; 

e. Individuals deemed self-employed or independent contractors under applicable 
law;  

f. Any Subcontractor of any tier that does not perform any actual labor on the 
Project site; and 

g. Any other party or entity not specifically identified herein, that is excluded by 
Owner in its sole discretion, even if such party or entity is otherwise eligible.  

 
Insured: 

The Owner, and any Enrolled Party, including but not limited to the Construction Manager, 
and any enrolled Trade Contractor, and any other party so named in the insurance policy. 
 
Insurer: 

The insurance company named on a policy or certificate of insurance that provided 
coverage for the OCIP. 
 
Owner: 

Maryland Stadium Authority 
 
OCIP Program Administrator: 

Alliant Insurance Services, Inc. Also referred to in this manual as OCIP Program Manager 
and OCIP Broker. 
 
Participating Contractor: 

See Enrolled Party. 
 
Project: 

Project shall have the same meaning as the term “Project” in the agreement between the 
Owner and the Construction Manager, and refers to the total construction to be performed 
under the agreement between the Owner and the Construction Manager.  
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Project Site: 

Project Site shall mean those areas designated in writing by Owner for performance of 
the Work and such additional areas as may be designated in writing by Owner for use by 
the Construction Manager or a Trade Contractor in the performance of the Work. Subject 
to notification and other requirements for off-site locations, the term Project Site shall also 
include (a) field office sites, (b) property used for bonded storage of material for the 
Project approved by Owner, (c) staging areas dedicated to the Project, and (d) areas 
where activities incidental to the Project are being performed by Construction Manager or 
Trade Contractors covered by the workers’ compensation policy included in the OCIP, 
but excluding any permanent locations of Construction Manager or such covered Trade 
Contractors. 
 
Trade Contractor: 

Those persons, firms, joint ventures, corporations, or other parties that enter into a written 
agreement with the Construction Manager, or another Trade Contractor to perform a 
portion of the Work of the Project. For purposes of this manual, Trade Contractor refers 
to Trade Contractors of any tier. 
 
Work: 

Shall have the same meaning as the term “Work” in the agreement between the Owner 
and the Construction Manager, and refers to the aggregate of all the labor and materials 
required to complete the Project, consisting of construction that the Construction Manager 
is to perform with its own forces and the construction to be performed by each of the 
Trade Contractors.   
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SECTION  

4 4.0 CONTRACTOR OCIP RESPONSIBILITIES 

All Eligible Parties of any tier are required to cooperate fully with the Owner and its OCIP 
Program Administrator in all aspects of OCIP operation and administration. All Eligible 
Parties of any tier will be required to provide information necessary to bind coverage 
under the OCIP on a “per contract” basis. Responsibilities of Eligible Parties (of all tiers) 
include: 
 

 Comply with the submission and completion of the Insurance Cost Worksheet 
including providing policy declaration and rate pages 

 Submission of all OCIP enrollment information 

 Including the OCIP provisions in all trade contract agreements as appropriate 

 Notifying the OCIP Program Administrator of all trade contract agreements 
awarded through submission of Notice of Award Form 

 Assisting with enrollment of all Eligible Parties in OCIP, as required 

 Maintaining and reporting monthly payroll records 

 Cooperating with the OCIP Program Administrator’s requests for information 

 Complying with insurance, claim, and safety procedures 

 Paying deductibles promptly as required 

 Notifying the OCIP Program Administrator immediately of any insurance 
cancellation or non-renewal (contractor-required insurance) 

 

4.1 Alliant WrapX Overview 
 
Alliant WrapX (WrapX) is a proprietary Risk Management Information System (RMIS).  All 
relevant OCIP information will be captured and stored online in a “paperless” format 
through WrapX.  Information to be stored includes award notifications, enrollment 
information, OCIP payroll, and notice of work completion for all contractors on a per 
project basis. Alliant Insurance will provide all OCIP Eligible Parties a project welcome 
letter detailing instructions for utilizing the WrapX contractor portal upon receipt of a 
Notice of Award for the awarded contractor. 
 
Submission of all OCIP related documents should be sent by e-mail at 
alliantwrapx@alliantinsurance.com, fax (866) 867-5811 or uploaded online via the Alliant 
WrapX Contractor Portal 
 
If you should have any questions or require additional information about this process or 
other matters related to the (OCIP), please contact your OCIP Program Manager 
identified in Section 2: Project Directory of this Manual.  
 

mailto:alliantwrapx@alliantinsurance.com
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4.2 Net Bid Approach – Exclude Cost of OCIP Coverages 
 
Construction Manager and each Trade Contractor shall exclude from their bids all costs 
of insurance coverage provided under the OCIP (“Cost of OCIP Coverage.”)  The “Cost 
of OCIP Coverage” is defined as all of Construction Manager’s and all Trade 
Contractor’s costs, charges, or expenses for insurance coverages that are provided by 
the Owner under the OCIP, and includes but is not limited to reduction in insurance 
premiums, related taxes and assessments, markup on the insurance premiums and 
losses retained through the use of a self-funded program, self-insured retention, or 
deductible program.  Change orders must also be priced to exclude the Cost of OCIP 
Coverage.  The Program Administrator has been directed by Owner to verify that the 
Cost of OCIP Coverages have been properly excluded from all bids.  Construction 
Manager and all Trade Contractors shall comply with Program Administrator’s 
verification.           

4.3 Calculation of Insurance Costs 

Overview 

Adjustments for Eligible Parties insurance cost evaluation shall reflect the Eligible 
Parties' total cost of risk for insurance of the types provided by the OCIP. “Cost of risk” 
includes, without limitation, Eligible Parties' actual insurance company premium rates 
and claim costs rates (including, without limitation, loss adjustment costs) within 
deductibles or self-insured retentions. 

Procedures 

At the time a Trade Contractor bid is submitted and before the start of work at the 
School Jobsite, Trade Contractor shall provide the OCIP Program Administrator along 
with enrollment data, an estimate of the Trade Contractor’s costs of insurance for like 
kinds of coverages to be provided by the OCIP, by completing and submitting, and 
having its eligible lower tier Trade Contractor’s complete and submit, the Insurance 
Cost Worksheet Form, which is included in Section 8 of this manual. 
 
In order to verify that the Cost of OCIP Coverages have been properly identified, 
Construction Manager and all Trade Contractors shall submit all documentation 
reasonably requested by Maryland Stadium Authority and/or the OCIP Program 
Administrator in connection therewith, including, without limitation: 

1. Copies of insurance policies and rate schedule pages, 

2. Deductible or retention pages, 

3. If applicable, information on self-insured retention programs and documentation 
of the total cost of risk in any self-insured program, including five (5) year 
actuarial studies and prior loss histories. 
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The OCIP Program Administrator will review the insurance cost information entered 
online and other data submitted by the Construction Manager and all Trade Contractors 
for accuracy. 

Construction Manager and each Trade Contractor hereby represents and covenants 
that all insurance cost information submitted to Owner or to the OCIP Program 
Administrator to verify insurance costs removed from the bid is or shall be accurate and 
complete. 

 

4.4 Enrollment 
 

Enrollment into the OCIP is required but not automatic. Eligible Parties must complete the 
online enrollment and participate in the enrollment process for the OCIP coverage to 
apply. Access to the Project Site will not be permitted until the enrollment is complete.  
Eligible Parties must be designated as an Enrolled Party prior to start of work. 
 
Each Participating Contractor of any tier shall provide details about any lower tier trade 
contractor as necessary to enroll them in the OCIP. The OCIP Program Administrator will 
need all of the information requested on the Contractor Insurance Enrollment Form 
(Online Form A). This information must be completed and submitted to the OCIP Program 
Administrator prior to mobilization to obtain coverage under the OCIP. 
 
Separate Contractor Enrollment is required for each Contract under which a Participating 
Contractor is performing Work; however, only one Workers’ Compensation policy will be 
issued for each Participating Contractor. 
 
When an Eligible Party of any tier is accepted into the OCIP, they will receive a Certificate 
of Insurance from Alliant acknowledging that they have been enrolled in the OCIP as a 
Participating Contractor. 
 

4.5 Assignment of Return Premiums 
 

The Owner will pay the cost of the OCIP insurance coverage. The Owner will be the sole 
recipient of any return OCIP premiums or dividends. All Participating Contractors shall 
assign to Owner all adjustments, refunds, premium discounts, dividends, credits, or any 
other monies due from the OCIP insurers. 

4.6.Payroll Reports 
 

Each Participating Contractor must submit Monthly Payroll Reports online identifying 
man-hours and payroll for all work performed at the Project Site on a “per contract” basis. 
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This information will be used to provide the insurance company with the information 
required to determine the premium for the OCIP. 
 
The monthly man-hour reports should include supervisory and clerical personnel on site 
and shall certify all Work performed at or emanating directly from the Project Site. 
 
A separate Monthly Payroll Report is required for each Contract for Work under which a 
Participating Contractor is performing. 
 

4.7 Insurance Company Payroll Audit  
 

Each Participating Contractor is required to maintain payroll records for the Project Site 
in accordance with the Basic Manual of Rules, Classifications, and Experience Rating 
Plan for Workers’ Compensation and Employers Liability Insurance. Such records shall 
allocate the payroll by Workers’ Compensation Classification(s), including any cost 
pertaining to the value of work in place, and shall exclude the excess or premium paid for 
overtime (i.e., only the straight time rate shall apply to overtime hours worked). 
Furthermore, such records shall limit the payroll for Owners and Executive Officers as 
stated in manual rules.  

 

4.8 Completion of Work  
 

When a Participating Contractor has completed its work, such Participating Contractor 
shall complete a Notice of Work Completion online and submit it to the OCIP Program 
Administrator. The Owner will not release final payment until all necessary information 
has been submitted. It is the upper-tier Participating Contractor’s responsibility to assure 
that the lower-tier Participating Contractors complete the Notice of Completion online. A 
separate form must be completed for each contract. 
 

4.9 Off-Site Locations  
 

The Construction Manager is responsible, on behalf of itself and for all Trade Contractors, 
for applying for approval to have off-site locations covered by the OCIP. The Construction 
Manager, prior to the use of a site by any Participating Contractor, shall notify the OCIP 
Program Manager of the need and shall request approval of the site. The request should 
include the location address, description of the site, intended use, and the duration of the 
work to be performed at the site. The off-site location must be dedicated 100% to the 
School Project.  
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4.10 Safety Procedures  
 

Participating Contractors of any tier are required to establish a written safety program and 
to provide a full-time qualified Safety Manager or designated competent safety 
representative who shall be onsite when any Work is in progress. Non-compliance with 
project loss control requirements could be considered to be the same as non-compliance 
with another contractual condition. Minimum standards for contractor programs are 
outlined in the Maryland Stadium Authority OCIP Project Safety Manual. 
  
The Owner or its loss control representatives will have the right to “Stop Work” when 
serious defective conditions, unsafe work activities, or life threatening hazards are 
identified. In accordance with contract requirements, if deemed necessary, the Owner 
may remove any Participating Contractor and/or its employees that violate these 
requirements. The Owner, at its discretion, will designate an individual to act on its behalf, 
in all matters relating to work site safety and health. 
 

4.11 Claims Reporting 
 

Participating Contractors of any tier shall follow the claims procedures outlined in Section 
7.0 of this manual, and as established by the Construction Manager. Participating 
Contractors of any tier agree to assist and cooperate in every manner possible in 
connection with the adjustment of all claims and demands in which the OCIP Insurer is 
called upon to adjust or defend. 

4.12 Change Order Procedures  
 

Change orders will also be priced by a Participating Contractor and its lower tier 
Participating Contractors to exclude their cost of insurance for the coverages that are 
provided by Owner. Procedures as outlined in “Calculation of Insurance Costs” will also 
apply to change orders. 

4.13 Close Out and Audit Procedures  
 

When a Participating Contractor has completed its Work at the Project and will no longer 
have on-site workers, the Participating Contractor shall notify the OCIP Program 
Administrator by submitting the Notice of Work Completion online for the final reporting 
and audit of payroll and man-hours. 
 
Any deductibles that the Participating Contractor is responsible for will be considered at 
the time of the Contract close-out unless the actual cost of the claim has been established 
and considered prior to close-out. 
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SECTION  

5 
 
 

 

5.0 CONTRACTOR REQUIRED COVERAGE 
 
Participating Contractors of any tier are required to maintain insurance coverage that 
protects the Owner from liabilities arising from the Participating Contractor’s operations 
performed away from the Project Site, for types of coverage not provided by the OCIP, 
and for operations performed in connection with ineligible or otherwise excluded parties 
operating under the Participating Contractor's control or direction. 
 
Verification of insurance shall be submitted in the form of a Certificate of Insurance on a 
standard ACORD Form 25-S. A sample of an acceptable Certificate of Insurance and 
other documentation is provided in Appendix A. 
 
Participating Contractors are responsible for monitoring Certificates of Insurance for their 
Trade Contractors and Excluded Party Certificates. The Owner reserves the right to 
disapprove the use of Trade Contractors unable to meet the insurance requirements. 
Certificates evidencing compliance shall be submitted to Owner. 
 
The limits of liability shown for the insurance required of the Construction Manager and 
Trade Contractors are minimum limits only and are not intended to restrict the liability 
imposed on the Construction Manager and Trade Contractors for Work performed under 
their respective Contracts. 
 
Participating Contractors of any tier agree to obtain and maintain the following minimum 
insurance requirements during the performance of Work for the Project. Participating 
Contractors of any tier shall pay the premiums for such insurance. 
 

5.1 Business Auto Liability 
 

All Participating Contractors will maintain at their own expense Automobile Liability 
Insurance covering the operations, maintenance, use and loading and unloading of all 
owned, non-owned, and hired vehicles. As such, all contractors of any tier shall furnish 
to the Owner a Certificate of Insurance showing such coverage with the following 
minimum limits of liability: 
 

Bodily Injury: $1,000,000 Combined Single Limit for Bodily Injury and/or Property 
Damage 

 
The policy or policies will be endorsed to name the Owner, the State of Maryland, the 
Mayor and City Council of the City of Baltimore, the Baltimore City Board of School 
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Commissioners and Baltimore City Public Schools System, and, for Trade Contractors, 
the Construction Manager, and their respective members, officers, employees, 
representatives, volunteers and agents (collectively, the "Additional Insured Parties") 
as additional insureds. 

 
Automobile Liability coverage IS NOT provided under the OCIP. 
 

5.2 Construction Equipment Insurance 
 

Any policies maintained by the Participating Contractors on their owned and/or rented 
equipment and materials shall contain a provision requiring the insurance carriers to 
waive their rights of subrogation against the Owner and all other indemnitees named in 
their contract documents 
 
Construction Equipment IS NOT covered under the OCIP. 
 

5.3 General Liability (Off-Site) 
 

All Participating Contractors shall maintain at their own expense Commercial General 
Liability (CGL) Insurance applicable to all off-site operations. This insurance shall include 
coverage for bodily injury, property damage, and personal injury with limits of no less than 
one million dollars ($1,000,000) per occurrence and two million dollars ($2,000,000) in 
the aggregate annually. A certificate of insurance evidencing this coverage shall be 
provided to the Owner. This insurance shall be endorsed to name the Additional Insured 
Parties as additional insureds. 
 

5.4 Workers’ Compensation (Off-Site) 
 

All Participating Contractors shall maintain at their own expense Workers’ Compensation 
Insurance applicable to all employees and contractors hired by the insured, who are not 
covered under the OCIP workers’ compensation policy. The insurance shall include 
statutory workers’ compensation coverage and no less than one million dollars 
($1,000,000) employers’ liability. A certificate of insurance evidencing this coverage shall 
be provided to the Owner. 
 

5.5 Professional Liability Insurance (Errors & Omissions) 
 

In the event any contract specification requires a Participating Contractor, including any 
professional service provider, to perform professional services, such as, but not limited 
to, architectural, engineering, construction management, surveying, design, etc., a 
certificate of insurance must be provided to the Owner prior to commencing work 
evidencing the Participating Contractor has obtained professional liability insurance 
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providing coverage for such professional services. Change in limits, coverage, or loss of 
aggregate limit due to outstanding claims must be reported to the Owner within thirty (30) 
days of any such event. 
 
Professional Liability coverage IS NOT provided under the OCIP. 
 

5.6 Watercraft and Aviation Insurance 
 

In the event watercraft, or fixed or rotary aircraft are used in connection with this 
Agreement and/or execution of the work, a minimum of five million ($5,000,000) of liability 
insurance must be maintained with the following requirements: 
 

a) The Additional Insured Parties must be named as an “additional insured” and a 
waiver of hull damage must be provided in favor of the Additional Insured Parties. 
 

b) Also, if any aircraft is to be used to perform lifts at the Project site, a “slung cargo” 
endorsement must be included to cover the full replacement value of any liability 
and equipment to material being lifted. All such lifts must be coordinated with the 
Owner for approval prior to lift execution. 
 

Watercraft and aviation equipment ARE NOT covered under the OCIP. 
 

5.7 Environmental and Asbestos Abatement Coverage  
 

If a Contract involves the removal of asbestos, the removal/replacement of underground 
tanks, or use of toxic chemicals and substances, the Participating Contractor will be 
required to provide adequate coverage, not less than five million ($5,000,000) per claim 
basis, for such exposures subject to requirements and approval of the Owner. 
 

5.8 Conditions of Understanding 
 

The amount and types of insurance coverage required herein shall not be construed to 
be a limitation of the liability of the Participating Contractors or any other Trade 
Contractors to the Additional Insured Parties. Any type of insurance, or any greater limits 
of liability than described above, which the Construction Manager or a Trade Contractor 
requires for their own protection or on account of statute, shall be the responsibility of that 
party at its own expense. The carrying of the insurance described shall in no way be 
interpreted as relieving the Construction Manager or any Trade Contractor of any tier, 
whether Participating or Non-Participating, of any responsibility of liability under their 
respective Contracts. 
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5.9 Other Insurance Required of All Participating Contractors 
 

Each Participating Contractor shall file certificates of such insurance with OCIP Program 
Manager which shall be subject to the Owner’s approval for adequacy of protection, 
including the satisfactory character of any insurer. If requested by OCIP Program 
Manager or Owner, a certified copy of the actual policy(s) with the appropriate 
endorsement(s) and other documents shall be provided to the Owner and the Contractor. 
 
Should any of the above described policies be cancelled before the expiration date 
thereof, notice will be delivered in accordance with the policy provisions. 
 
In the event of failure of any Participating Contractor of any tier to furnish and maintain 
said insurance and to furnish satisfactory evidence thereof, the Owner shall have the right 
to take out and maintain same coverage for all parties on behalf of such Participating 
Contractor, who also agrees to furnish all necessary information thereof and to pay the 
cost thereof to the Owner immediately upon presentation of a premium invoice. 
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SECTION  

6 6.0 INSURANCE COVERAGE 
6.1 Covered Parties 
 
All Eligible Parties must be designated as an Enrolled Party in the OCIP by the Broker 
appointed by the Owner upon completion and acceptance of enrollment forms regarding 
insurance furnished by the OCIP Program Administrator. Eligible Parties of any tier must 
enroll in the OCIP before coverage is available to them for any loss. Therefore no Eligible 
Parties of any tier shall begin work on site until they have been properly designated as 
an Enrolled Party in the OCIP. All insurance, underwriting, payroll, rating or loss history 
information (including evidence of other insurance required under Section 5 requested 
by the OCIP Program Manager) must be provided to the OCIP Program Manager by a 
Participating Contractor of any tier within five (5) working days of the request. An Eligible 
Party shall not be deemed to be a Participating Contractor and shall not be permitted to 
work on the Project until designated as an Enrolled Party in the OCIP by the OCIP 
Program Administrator. Enrollment will be established only upon issuance by the OCIP 
Program Administrator of an OCIP Certificate of Insurance to the Participating Contractor. 
Every Participating Contractor shall, at all times during and after the Project, cooperate 
with the Owner, the OCIP Program Manager, and the OCIP insurers and adjusters 
concerning matters relating to the OCIP. 

6.2 Parties Not Covered  

Excluded Parties shall not be permitted to work on the Project until:  (1) they have 
provided to the OCIP Program Administrator evidence of their compliance with the 
insurance requirements as outlined in the Contract document, and (2) they have been 
approved to work onsite by the OCIP Program Administrator. 

6.3 Exclusion of Contractors from the OCIP  

The Owner has the exclusive right to exclude Trade Contractors or other parties from 
participating in the OCIP. Such Excluded Parties, who will not be covered under the 
OCIP, must comply with the insurance requirements as outlined in the Contract 
document. 

 6.4 Evidence of OCIP Coverage  

Each Participating Contractor will be issued an individual Workers’ Compensation policy 
including Employer’s Liability coverage. The OCIP Program Administrator will also 
provide a Certificate of Insurance evidencing General Liability, and Excess Liability 
insurance to each Participating Contractor, each of whom will be a named insured on the 
policy. Other documentation including forms, posting notices, if any, will be furnished to 
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each Participating Contractor. A complete copy of the policy will be furnished to an 
authorized representative of each Participating Contractor upon written request. 

6.5 OCIP Termination or Modification  

The Owner reserves the right to terminate or modify the OCIP or any portion thereof. If 
the Owner exercises this right, Participating Contractors will be provided notice as 
required by the terms of their individual Contracts. Pursuant to policy guidelines normal 
coverage under the OCIP will end once receipt of the permanent Certificate of Occupancy 
(COO) is accepted by the Owner or when coverage under the OCIP policy has expired, 
whichever event occurs first. At its option, Owner may procure alternate coverage or may 
require the Participating Contractors to procure and maintain alternate insurance 
coverage. 

6.6 Description of OCIP Coverages  
 
The following coverage summaries are provided for informational purposes only. The 
actual terms and conditions of the coverage provided are contained in the insurance 
policies under the OCIP, and Participating Contractors and others shall not rely upon this 
summary in lieu of the policies themselves. Copies of the policies will be made available 
to all Eligible Parties and Participating Contractors upon written request. 
 
 

6.6.1 Workers’ Compensation and Employer’s Liability Insurance 
 

a. Policy Coverage A Statutory Benefits Liability imposed by the 
Workers’ Compensation and/or 
Occupational Disease statute of the State 
in which the work is performed and any 
other state or governmental authority 
having jurisdiction or if related to the work 
performed on the project 

b. Policy Limits $ 1,000,000 Bodily Injury per 
Accident/employee 

  $ 1,000,000 Bodily Injury per 
Disease/employee 

  $1,000,000 Policy limit by Disease 
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6.6.2 Commercial General Liability Insurance (General Aggregate Limit Reinstates Annually) 

 

Commercial General Liability 
Limits of Liability  

Shared by All Insureds for All Projects 

General Aggregate Limit $ 4,000,000 

Products/ Completed Operations Aggregate Limit $ 4,000,000 

Personal/ Advertising Injury Limit $ 2,000,000 

Each Occurrence Limit $ 2,000,000 

Damage to Premises Rented to You Limit $ 50,000 
A Single General Liability policy will be issued covering all insureds.  

 Underwritten by Executive Risk Indemnity under policy #54306150. 

 Broad Named Insured 

 Fungus Exclusion (Bodily Injury and Personal/Advertising Injury Only) 

 Annual Reinstatement of all aggregates including the Products/Completed 
Operations Aggregate during the policy period. 

 Ten (10) Year/Statute of Limitation Products/Completed Operations Extension 

 

If a general liability claim results from any construction activity, the responsible 
Participating Contractor shall pay an administrative fee to the Owner based on initial 
contract value.  A change order will be written to recover this fee.   
 

Contract Value Fee Amount 
Up to $1,000,000 $1,000 

$1,000,001 to $10,000,000 $5,000 

Greater than $10,000,000 $10,000 
 

6.6.3 Excess Liability Insurance 

 

Excess Liability 
Limits of Liability  

Shared by All Insureds 

Each Occurrence Limit  $ 100,000,000 

Annual General Aggregate Limit  $ 100,000,000 

Products/Completed Operations Aggregate $ 100,000,000  

      

      First Layer:              $25,000,000 

 Allied World Assurance Co  policy #03104947 
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Second Layer:   
                     $25,000,000 

 Westchester Surplus Lines  policy #G28200262001 
 
 
Third Layer:              $50,000,000 
 

 Great American Assurance  policy #EXC4100678 

 Navigators Specialty  policy #LA16FXS890752IV 
 

 

Follow Form Excess Policy, following all terms, conditions and exclusions of the 
underlying General Liability policy. 
 

6.7 Additional Owner Provided Insurance Coverages (outside of the OCIP)  

 6.7.1 Builders’ Risk Insurance 

 

The Owner shall obtain and maintain in force during the term of this Agreement, a 
Builders’ Risk Insurance policy separate from the OCIP, which shall insure against all 
risks of physical loss and/ or damage including flood, subject to all policy terms, 
conditions and exclusions, covering buildings and materials in the course of construction, 
reconstruction or renovation. The Builders’ Risk policy shall be endorsed to add the 
Construction Manager and Trade Contractors of any tier as additional insureds, as their 
interests may appear. Unless required otherwise by Owner, claims under Builders’ Risk 
insurance are subject to a deductible amount. The responsible Participating Contractor 
shall pay the deductible amount. All Builders’ Risk losses will be adjusted with and 
payable to the Owner or the designee for the benefit of all parties as their interest may 
appear. Each Participating Contractor shall be responsible for a deductible of $25,000 
per occurrence for broad form loss and a $50,000 deductible for broad form loss causing 
water damage. 
 
The Owner shall not be responsible for loss or damage to, or obtaining and/or maintaining 
in force insurance on temporary structures, construction equipment, tool or personal 
effects, owned or rented to or in the care, custody, and control of any Participating 
Contractor or other Trade Contractor. 
 
 

6.7.2 Contractors Pollution Liability Insurance 

 

Contractor’s Pollution Liability (CPL) 
Limits of Liability  
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Shared by All Insureds  
Each Loss Limit   $ 10,000,000 

Annual Aggregate Limit $10,000,000 
Each Participating Contractor shall be responsible at its own expense for the first $25,000 of each 
occurrence including court costs, attorney fees and costs of defense for bodily injury or property damage 
to the extent losses payable are attributable to that Participating Contractor’s acts or omissions for claims 
covered under the CPL policy. 

 Underwritten by Allied World Assurance Co under policy # 0310-4922. 

 Amended transfer, storage or disposal facilities exclusion to include non-owned 
disposal sites. 

 Completed operations coverage retroactive date: 

 Fungi coverage endorsement  
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SECTION  

7 
 
 
 

7.0 CLAIM PROCEDURES  
 

This section describes the basic procedures for reporting various types of claims: workers’ 
compensation, general liability, and damage to the project. A claims kit will be provided 
to the controlling Contractor at the Project site. It will include details about claim reporting 
and is intended for use at the job site.  

7.1 Workers’ Compensation Claims 

The main responsibility for any Participating Contractor is first to see that the injured 
worker receives immediate medical care. Next, the Participating Contractor should notify 
the CM On-Site Safety Supervisor and MSA representatives immediately in the event of 
a serious injury or accident (see Section 2). 
 
A Workers’ Compensation Report of Accident Form must be completed and submitted to 
the CM On-Site Safety Representative. The CM On-Site Safety Representative will then 
complete and submit the MSA OCIP Claim Form and any additional supporting 
documentation to MSA for further processing. 
 
The MSA Administrator will provide a claims kit to the CM. The kit will include the 
necessary claim forms and specific instructions for filing claims. Additional claim forms 
may be obtained from the MSA Administrator. 
 
A list of carrier approved occupational health practitioners who can address all minor and 
non-threatening injuries will be made available at each project site location. The list of 
occupational health practitioners, while recommended, is not all inclusive and contractors 
may select practitioners of their choosing for medical care. The practitioners should be 
made aware of the Return to Work protocols established for the OCIP. 
 
Participating Contractors must designate a representative at the site to take injured 
employees to the medical center, and to report the claim. This individual should remain 
with the injured employee at the center while he/she is being treated. The treating 
physician should provide a written description of whether or not the injured worker can 
return to work, a list of restrictions, if any, and the estimated length of time he/she will 
stay on modified duty. 
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The Owner and their insurer will arrange with the local 911 emergency ambulance 
services for response to any serious traumatic life threatening injuries. 
 
 

7.2 General Liability Claims 
 

Accidents at or around the job site resulting in damage to property of others (other than 
the Work itself), or personal injury or death to a member of the public, must be reported 
immediately to the CM On-Site Safety Supervisor. The MSA OCIP Claim Form shall be 
completed by the CM On-Site Safety Supervisor and submitted to the MSA Administrator 
for further processing. 
 
Participating Contractors shall not voluntarily admit liability and shall cooperate with the 
Owner or insurer representatives in the accident investigation. 
 
If a Participating Contractor receives notice of a claim, or forthcoming lawsuit, or is served 
with a lawsuit arising out of its involvement with this project, the Participating Contractor 
must forward a copy of the documentation as referenced in the claims kit. 
 

7.3 Property Claims 
 

Any damages to a Participating Contractor's Work or the Work of any other Participating 
Contractor or other Trade Contractor must be reported to the CM On-Site Safety 
Supervisor utilizing the MSA OCIP Claim Form. The MSA OCIP Claim Form must then 
be submitted to the MSA Administrator for further processing. 
 
Participating Contractors shall be held responsible for any applicable deductible as 
outlined in Section 6.7 of this Manual. 
 

7.4 Pollution Claims 
 

Exposures or incidents involving environmental or hazardous materials involving 
Participating Contractor's or other Trade Contractor must be reported to the CM On-Site 
Safety Supervisor utilizing the MSA OCIP Claim Form. This form must then be submitted 
to the MSA Administrator for further processing. 
 
Participating Contractors shall be held responsible for any applicable deductible as 
outlined in Section 6.7 of this Manual. 
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7.5 Automobile Claims 
 

No coverage is provided for automobile accidents under the OCIP. It is the sole 
responsibility of each Participating Contractor to report accidents involving their 
automobiles to their own insurers. 
 
In addition to reporting the claim to its own insurer, each Participating Contractor shall 
report all accidents occurring in or around the job site to the CM On-Site Safety 
Supervisor. These accidents will be investigated with regard to any liability arising out of 
the Project construction activities that could result in future claims. Each Participating 
Contractor shall cooperate in the investigation of all automobile accidents. 
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SECTION  

8  

8.0 PROJECT FORMS 
 

 Form A: Contractor Enrollment Form – ONLINE SUBMISSION REQUIRED 
(not attached) 

 Form B: Insurance Cost Worksheet – ONLINE SUBMISSION REQUIRED 
(form attached for your reference). 

 Form D: Monthly On-Site Payroll Report – ONLINE SUBMISSION REQUIRED 
(not attached) 

 Form E: Notice of Work Termination – ONLINE SUBMISSION REQUIRED (not 
attached) 

 Form F: Notice of Subcontract Award –To be used to notify Alliant for all  
new subcontractors (form attached for your reference) 
 

 Exhibit 1: Sample Certificate of Insurance (attached) 
  

For Access to the Alliant WrapX system, please contact: 

LaTonya Johnson 

Office: 214-649-5640 

latonya.johnson@alliant.com  

 

mailto:latonya.johnson@alliant.com
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Alliant WrapX Enrollment Process 
 

 Enrollment into the project will be completed online. 
 You will receive access to the online system:  Alliant WrapX, within three 

days after Alliant has been notified of your awarded contract. 
 Please contact the Wrap Administrator if you have not been given a login ID 

and Password 
 Link to the Contractor Portal:  https://alliantwrapx.alliantinsurance.com/ContractorPortal 

 After logging into the system, find your newly awarded contract under the 
Awarded Contracts window.   

 
 Click on Complete Enrollment to begin the process    
 The enrollment wizard will start on the Review page.  Any section that is not 

compliant will be listed in Red.  Click Edit to begin updating that section, and 
continue through the enrollment wizard by clicking Next 

 
 Please see the required information listed below so you can have all the 

information ready when you are attempting to enroll.  

https://alliantwrapx.alliantinsurance.com/ContractorPortal
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Required Information for Online Enrollment  

 
 Required Information Help 
1 
 

Contractor name May include type of company: Corporation, 
LLC, etc… 

2 Parent contractor name Name of company you are contracted with 

3 Contractor Federal ID Number Check Alliant data and update 

4 Start Date at project site Day physical work starts at jobsite 

5 Estimated completion date Can be an estimate 

6 Contract Value  

7 Contract Description Scope of work 

8 Contractor Address Physical address of office.  Any P.O. Box 
should be entered under Mailing address 

9 Contractor Main Phone and Fax 
numbers 

 

10 Contractor Primary Contact Name  

11 Contact position  

12 Contact phone and fax numbers, and 
email address 

Email is preferred method for communication 

13 Contractor Payroll Contact Name Can be the same as the Primary Contact 

14 Payroll Contact phone and fax 
numbers, and email address 

Email is preferred method for communication 

15 Workers’ Compensation Class Codes 
to be used on job 

Can be found in your company WC rate 
pages 

16 Estimated Man hours and Payroll Required for enrollment 

17 Risk ID # Also called Rating Board file # 

18 Rating Bureau NCCI or WCRIB or similar name 

19 Experience Modifier (EMR) Can be found in your company WC rate 
pages 

20 WC Offsite Carrier Corporate WC carrier name 

21 WC Offsite Policy # Corporate WC policy number 

22 WC effective date Corporate WC effective date 

23 Policy Expiration Date Corporate WC expiration date 

24 If any work is being subcontracted 
out, please include information about 
subcontractors so enrollment can be 
started for each contractor 

At a minimum:  Contractor name; estimated 
start date; contact name, email and phone 
number; and contract value for 
subcontracted work. 
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INSURANCE COST WORKSHEET  

Section I 
Contract/Bid Information 

Contractor Name: Alliant Assigned Contract # 

Gross Contract Value(including insurance  Net Contract Value(excluding insurance 

cost): $ Cost): $ 

Estimated On Site Payroll: 
(Auto-fill from Section II)  $ 

Estimated Work Hours: 
(Auto-fill from Section II) 

Section II 
Calculate your insurance premium. 

WC Trade 
Classification 

WC Class 
Code 

Work 
Hours 

Estimated 
Payrolls* 

Current WC 
Rate 

Premium = 
Est. Payrolls x WC Rate 

   $  $ 

   $  $ 

   $  $ 

   $  $ 

   $  $ 
Attach separate worksheet if more codes apply. 

 

 

General Liability     Do you have a Large Deductible Program?   □Yes    

Current Rate Factor 100/1000 Payroll OR Receipts Premium 

  $ $ 

Deductible Amount: $   
 

Excess Liability     Is your Excess coverage Auditable (Flat)?       □Yes *   

Current Rate Factor 100/1000 Payroll OR Receipts Premium 

  $ $ 

 

O & P % (Overhead and Profit Percentage)  % $ 

TOTAL INSURANCE COST $ 

Insurance Rate (Cost/Payroll) $ 

I hereby warrant that this worksheet reflects the projected insurance cost that would apply in the event that my regular insurance 
program was in force at this location. I also recognize that Maryland Stadium Authority or their Representative - Wrap-Up 
Administrator, Alliant may request copies of my actual policies to confirm these costs. 

*Please be sure to attach your applicable WC, GL and Umbrella/Excess rate pages so that we may 
verify the information supplied on this form* 

Signature: ___________________________  Date: __________________________ 
Name: ______________________________  Title: __________________________  

Total Manual Premium $ 
x Experience Mod  

= Modified Premium $ 
Description   Rate Modified $ Running Total 

 + or -  $ $ 
 + or -  $ $ 
 + or -  $ $ 
 + or -  $ $ 

= Total WC Premium $ 
WC Premium Rate (Cost/Payroll) $ 

* Use Project Site Payroll only to 

calculate Total Insurance cost. 
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EXHIBIT I – SAMPLE CERTIFICATE OF INSURANCE 

CERTIFICATE OF LIABILITY INSURANCE 
DATE (MM/DD/YY) 

  

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER.  THIS CERTIFICATE DOES 
NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.  THIS CERTIFICATE OF INSURANCE 
DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURERS(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy (ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to the terms and 
conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the certificate holder in lieu of such 
endorsement(s). 
PRODUCER 
 

Broker Name 

Broker Address 

CONTACT 
NAME: 
PHONE    
(A/C No. Ext):        

FAX 
(A/C, No): 

E-MAIL 
ADDRESS: 
INSURER(S) AFFORDING COVERAGE NAIC # 

INSURED 
 

Subcontractor Name 
 
Subcontractor Address 

INSURER A:        

INSURER B:      

INSURER C:  

INSURER D:      

INSURER E:     

INSURER F:     

COVERAGES    CERTIFICATE NUMBER:                                       REVISION NUMBER:    
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED.  
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE 
ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS 
OF SUCH POLICIES.  LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.              

INSR 
LTR TYPE OF INSURANCE ADDL 

INSR 
SUBR 
WVD POLICY NUMBER POLICY EFFECTIVE 

DATE (MM/DD/YYYY) 
POLICY EXPIRATION 
DATE (MM/DD/YYYY) LIMITS 

 

A 

 

 

GENERAL LIABILITY      EACH OCCURRENCE $1,000,000 

X COMMERCIAL GENERAL LIABILITY   GL #   DAMAGE TO RENTED 
PREMISES (Ea occurrence) 

 

  CLAIMS MADE X OCCUR Y Y    MED EXP (Any one person)  

        PERSONAL & ADV INJURY $1,000,000 

  GENERAL AGGREGATE $2,000,000 

GEN’L AGGREGATE LIMIT APPLIES PER: PRODUCTS – COMP/OP AGG $2,000,000 

 POLICY X PROJECT  LOC        

 

A 
AUTOMOBILE LIABILITY 

   

AUTO # 

 

 

 

 

COMBINED SINGLE LIMIT  
(Ea accident) 

$1,000,000 

X ANY AUTO BODILY INJURY 
(Per person) 

 

X ALL OWNED 
AUTOS 

 SCHEDULED AUTOS  Y    BODILY INJURY 
(Per accident) 

 

X HIRED AUTOS X NON -OWNED AUTOS      PROPERTY DAMAGE  
(Per accident) 

 

         PROPERTY DAMAGE  
(Per accident) 

 

B 

 UMBRELLA LIAB  OCCUR      EACH OCCURENCE  

 EXCESS LIAB  CLAIMS-MADE      AGGREGATE  

 DED  RETENTION $        

C 

WORKERS’ COMPENSATION AND  
EMPLOYERS’ LIABILITY          Y/N   WC #   X 

WC STATU- 
TORY LIMITS  

OTH-
ER  

ANY PROPRIETOR/PARTNER/EXECUTIVE       
OFFICER/MEMBER EXCLUDED?    

 

 Y    E.L. EACH ACCIDENT $ 1,000,000 
(Mandatory in NH) 
If yes, describe under      E.L. DISEASE – EA EMPLOYEE $ 1,000,000 
DESCRIPTION OF OPERATIONS below 

     E.L. DISEASE – POLICY LIMIT $ 1,000,000 

                 
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required). 
PROJECT: [Insert Name of Project] 

[Insert Name of General Contractor, Construction Manager or Design Builder], Maryland Stadium Authority, the State of Maryland, the Mayor and City Council of the 
City of Baltimore, the Baltimore City Board of School Commissioners and Baltimore City Public Schools System, and their respective members, officers, employees, 
representatives, volunteers and agents and any other parties required by contract are added as additional insureds to the above liability policies on a primary and non-
contributory basis following the terms of the contract. General Liability and Worker's Compensation are for off-site coverage only. [Excluded Parties' certificates should 
state "All coverages are for on-site and off-site."] Waiver of subrogation applies per contract terms. [Attach relevant endorsements.] 
CERTIFICATE HOLDER  CANCELLATION 

[INSERT NAME OF PROJECT]  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH 
THE POLICY PROVISIONS. c/o Alliant Insurance Services, Inc.  

2300 W. Sahara Ave, Ste 800  AUTHORIZED REPRESENTATIVE  

Las Vegas, NV 89102    

ACORD 25 (2010/05)  ©1988-2010 ACORD CORPORATION.  All rights reserved.  
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FORM – F  
NOTICE OF SUBCONTRACT AWARD 
 
  CONTRACTOR INFORMATION: 

SUBCONTRACTOR MAKING AWARD: ALLIANT ASSIGNED CONTRACT # 

  
BY: TITLE:  
  
PHONE: FAX:  
  
EMAIL ADDRESS: DATE: 
  
 

SUBCONTRACT AWARDED AS FOLLOWS:  
SUBCONTRACTOR NAME:  SUBCONTRACTOR FEIN 
  
ESTIMATED ON-SITE START DATE:  CONTRACT VALUE: 
  
SCOPE OF WORK: 
 
SUBCONTRACTOR ADDRESS:  
 
CONTACT NAME: EMAIL ADDRESS: 
  
CONTACT PHONE: CONTACT FAX: 
  

 
Please Note: It is the responsibility of the Contractor awarding Subcontract to ensure that 
their tier sub(s) fill out, maintain, and file all necessary Wrap-up Enrollment forms and 
Insurance documentation with the Wrap-up Administrator. No hired tier sub may 
commence work until they are properly designated as an Enrolled Party into the Wrap-up 
program, as evidenced by a Certificate of Insurance provided by the Wrap-up 
Administrator 

 
Please return by Email or Fax to: 
 

LaTonya Johnson  
Alliant Insurance Services, Inc. Email: latonya.johnson@alliant.com 
333 South Hope Street, Ste 3750 Fax: 866-687-5811 
Los Angeles, CA 90071 Direct: 214-649-5640 
  

 

  

 

mailto:ginny.bradshaw@alliant.com
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Exhibit “__” to Subcontract Agreement 
 

Owner Controlled Insurance Program - Insurance Requirements 
(Net Bid) 

 
 1. Owner Controlled Insurance Program.  Owner reserves the right to implement an 
Owner Controlled Insurance Program (“OCIP”) for the Project. The OCIP is more fully 
described in the insurance manual (the “Insurance Manual”) for the Project, which is 
incorporated herein by this reference as a Contract Document.  Owner has designated Alliant 
Insurance Services, Inc. as the OCIP Administrator (“OCIP Administrator”) for the Project.  The 
OCIP will include Workers’ Compensation and Employer’s Liability insurance, Commercial 
General Liability insurance, and Excess Liability insurance, as summarily described below, in 
connection with the Project.  The insurance provided under the OCIP shall be referred to herein 
as “OCIP Coverages.” 
 
 2. Eligible and Enrolled Parties.  Parties eligible to enroll in the OCIP are the 
Contractor, and Subcontractors performing a portion of the Work on the Project site (“Eligible 
Parties”).  The term “Subcontractor” as used herein shall   a Subcontractor of any tier.  Upon 
enrollment, an Eligible Party shall become an “Enrolled Party.” 
 
 3. Excluded Parties.  Parties that are not eligible to enroll in the OCIP, and who are 
excluded from the OCIP, are: 
 

(a) Hazardous materials remediation, removal and/or transport companies and their 
consultants; 

(b) Architects, surveyors, engineers, and soil testing engineers, and their consultants; 
(c) Vendors, suppliers, fabricators, material dealers, truckers, haulers, drivers and 

others who merely transport, pick up, deliver, or carry materials, personnel, parts 
or equipment, or any other items or persons to or from the Project site; 

(d) Temporary leasing and staffing firms and their contracted workers and/or 
employees;  

(e)  Individuals deemed self-employed or independent contractors under applicable 
law; 

(f) Any Subcontractor of any tier that does not perform any actual labor on the 
Project site; and 

(g) Any other party or entity not specifically identified herein, that is excluded by 
Owner in its sole discretion, even if such party or entity is otherwise eligible. 

 
 4. Summary of OCIP Coverages.  The OCIP Coverages shall apply only to those 
operations of each Enrolled Party performed at the Project site in connection with the Work, and 
only to Enrolled Parties that are eligible for the OCIP.  OCIP Coverages shall not apply to 
ineligible parties, even if they are erroneously enrolled in the OCIP.  An Enrolled Party’s 
operations away from the Project site, including product manufacturing, assembling, or 
otherwise, shall only be covered if such off-site operations are identified and are dedicated solely 
to the Project.  OCIP Coverages shall not cover off-site operations until the Enrolled Party 
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requesting off-site coverage receives written acknowledgment of such coverage from the OCIP 
Administrator.  A summary of the coverages provided under the OCIP is set out below.  
 
 
 
 
 

SUMMARY OF OCIP COVERAGES 
 
 A. Workers’ Compensation/Employer’s Liability Insurance 
 
 Worker’s Compensation Statutory Limit 
 Employer’s Liability 
    Bodily Injury By Accident, each accident $1,000,000 
   Bodily Injury By Disease, each employee $1,000,000 
   Bodily Injury By Disease, policy limit $1,000,000 
 
 B. Commercial General Liability Insurance 
  Form Equivalent to Most Current ISO Occurrence Form 
 
 Each Occurrence Limit $2,000,000 
 Personal/Advertising Injury Limit (Each Occurrence) $2,000,000 
 General Aggregate Limit for all Enrolled Parties $4,000,000 
  (Other Than Products/Completed Operations) 
 Products and Completed Operations Aggregate $4,000,000 
     (for all Enrolled Parties)  
 Ten (10) Years Products & Completed Operations Extension 
  
 C. Excess Liability Insurance (over Commercial General Liability)  
  
 Each Occurrence Limit $100,000,000 
 Annual General Aggregate for all Enrolled Parties  $100,000,000 
 Products & Completed Operations Aggregate  $100,000,000 
   (for all Enrolled Parties)  
 Ten (10) Years Products & Completed Operations Extension 

Follow Form Excess Policy, following all terms, conditions, and exclusions of the 
underlying general liability policy 

 
 5. Owner’s OCIP Obligations.  Owner shall pay the costs of premiums for the OCIP.  
Owner will receive or pay, as the case may be, all adjustments to such costs, whether by way of 
dividends, retroactive adjustments, return premiums, other moneys due, audits or otherwise.  
Subcontractor hereby assigns to Owner the right to receive all such adjustments.  Owner assumes 
no obligation to provide insurance other than that specified in this Exhibit “__” and in the OCIP 
insurance policies, or as otherwise required under the Agreement.  Owner’s furnishing of the 
OCIP shall in no way relieve or limit, or be construed to relieve or limit, any responsibility, 
liability, or obligation imposed on Subcontractor, under the Contract Documents, the OCIP 
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insurance policies, or by law, including, without limitation, any indemnification obligations 
which such parties have agreed.  Owner reserves the right at its option, without obligation to do 
so, to furnish other insurance coverages of various types and limits provided that such coverage 
is not less than that specified in this Exhibit “__”. 
 
 
 
 6. Subcontractor’s OCIP Obligations.  Subcontractor agrees to comply with the 
following obligations: 
 
  6(a). Subcontractor shall incorporate by reference the insurance requirements 
set out in this Exhibit “__” into all lower tier subcontractor agreements. 
  6(b). Subcontractor shall enroll in the OCIP prior to the commencement of 
construction activities at the Project.  Subcontractor shall ensure that all of its lower tier 
subcontractors who are Eligible Parties enroll in the OCIP prior to their commencement of 
construction activities at the Project, and maintain enrollment during the course of the Project. 
  6(c). Subcontractor shall comply with all of the requirements of the OCIP 
insurance policies, and the OCIP Insurance Manual.  Subcontractor shall provide to each of its 
lower tier subcontractors a copy of the Insurance Manual, and ensure lower tier subcontractor 
compliance with all provisions of the OCIP insurance policies, and the OCIP Insurance Manual. 
  6(d). Subcontractor shall acknowledge, and require all of its subcontractors of 
every tier to acknowledge, in writing, that Owner and the OCIP Administrator are not agents, 
partners or guarantors of any OCIP insurer, that neither Owner nor the OCIP Administrator are 
responsible for any claims or disputes between or among Contractor, any Subcontractor, and any 
OCIP Insurer(s), and that neither Owner nor OCIP Administrator guarantees the solvency or the 
availability of limits of any OCIP Insurer(s). 
  6(e). Subcontractor shall Provide, within five (5) days of Owners request, any 
information related to Subcontractor’s insurance costs, including but not limited to payroll 
records, certified copies of insurance policies, declaration and rate pages, certificates of 
insurance, underwriting data, and prior loss history information, or such other data or 
information as Owner, the OCIP Administrator, or OCIP Insurers may request in the 
administration of the OCIP.  Subcontractor shall require its lower tier subcontractors to provide 
the same information, upon request. 
  6(f). Subcontractor shall comply, and require all of its lower subcontractors to 
comply with OCIP Administrator’s instructions for electronically enrolling in the OCIP through 
an online enrollment process.  This enrollment process includes, but is not limited to providing 
all information contained in the online Enrollment Form, and completion of the Insurance Cost 
Worksheet along with submission of declaration and rate pages from the enrolling parties’ non-
OCIP insurance policies for the purpose of verifying that the Cost of OCIP Coverages have been 
properly removed from the enrolling parties bid or of contract price. 
  6(g). Subcontractor shall pay to Owner a sum of up to $10,000 for each 
occurrence, including court costs, attorney’s fees and costs of defense for bodily injury or 
property damage to the extent losses payable under the OCIP Commercial General Liability 
insurance are attributable to Subcontractor's Work, acts, or omissions, or the Work, acts or 
omissions of any other entity or party for whom Subcontractors is responsible (“General 
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Liability Obligation”).  The General Liability Obligation shall remain uninsured by Contractor, 
and shall not be covered by the OCIP Coverages. 
 
 7. Net Bid Approach – Contract Price Excludes Cost of OCIP Coverages. Contractor 
and each Subcontractor shall exclude from their bids all costs of insurance coverage provided 
under the OCIP (“Cost of OCIP Coverage.”)  The “Cost of OCIP Coverage” is defined as the 
amount of Contractor’s and all Subcontractors’ reduction in insurance costs due to eligibility for 
the OCIP, and includes reduction in insurance premiums, related taxes and assessments, markup 
on the insurance premiums and losses retained through the use of a self-funded program, self-
insured retention, or deductible program.  Change orders must also be priced to exclude the Cost 
of OCIP Coverage.  The Program Administrator has been directed by Owner to verify that the 
Cost of OCIP Coverages have been properly excluded from all bids.  Contractor and all 
Subcontractors shall comply with Program Administrator’s verification.      
 
 8. Additional Insurance Required From Enrolled Parties and Excluded Parties.  By 
enrollment in the OCIP Subcontractors shall be deemed to have complied with the insurance 
requirements set forth in Article 7 of the Master Subcontractor Agreement regarding obtaining 
and maintain workers’ compensation/employer’s liability insurance, and commercial general 
liability insurance for on-site risks.  Subcontractors must still maintain workers’ 
compensation/employer’s liability insurance and commercial general liability insurance for off-
site risks in accordance with the requirements set forth in the Master Subcontract Agreement.  
The OCIP does not provide commercial or business automobile liability insurance, and 
Subcontractors must still comply with all requirements set out in the Master Subcontract 
Agreement regarding obtaining and maintaining commercial or business automobile liability 
insurance.  Parties that are not enrolled in the OCIP, or are Excluded Parties shall fully comply at 
all times with all of the insurance requirements as set forth in the Agreement.   
 

9. Builder’s Risk Insurance.  In addition to the OCIP, Owner shall also purchase and 
maintain property insurance written on a builder’s risk “all-risk” policy form, in the amount of 
the initial Contract Sum, plus the value of subsequent Contract Modifications and cost of 
materials supplied or installed by others, comprising total value for the entire Project at the site 
on a replacement cost basis without optional deductibles.  Such insurance shall be maintained in 
place until final payment has been made under the Agreement and no person other than the 
Owner has an insurance interest in the Project.  The builder’s risk insurance shall include the 
interests of the Contractor and Subcontractors in the Project.  The builder’s risk insurance shall 
be on an “all-risk” or equivalent policy form and shall include, without limitation, insurance 
against the perils of fire (with extended coverage) theft, vandalism, malicious mischief, collapse, 
earthquake, flood, windstorm, falsework, testing and start up, temporary buildings and debris 
removal occasioned by enforcement of any applicable legal requirements, and shall cover 
reasonable compensation for Architect’s and Contractor’s services and expenses required as a 
result of such insurance loss.  Contractor shall be responsible for paying a deductible of $25,000 
per occurrence in the event of a loss, and shall be responsible for paying a deductible of $50,000 
per occurrence in the event of water damage. 
 

10. Contractor’s Pollution Liability.  In addition to the OCIP, Owner shall provide 
Contractor’s Pollution Liability (“CPL”) insurance, providing coverage for claims for bodily 
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injury, property damage, clean-up costs, and related legal defense expense for pollution 
conditions that result from, or are disrupted by, the services rendered in performance of the 
contract by or on behalf of Contractor or any Subcontractor.  Coverage will include extensions 
for transportation and disposal, will include full severability of interests, and will not be 
restricted by any time element limitations, mold, asbestos, or lead based paint exclusions.  
Coverage will apply to pollution conditions on, at, under, or migrating from the Project site.  The 
CPL insurance shall have the following limits: 
 
  Each Loss      $10,000,000 
  Aggregate      $10,000,000 
 
 11. Representations and Warranties.  Subcontract represents and warrants to Owner 
and Contractor, and shall use its best efforts to ensure that all lower tier subcontractors represent 
and warrant to Owner and Contractor that: 
 
  11(a). All information submitted to Owner, Contractor, or to the OCIP 
Administrator, shall be accurate and complete. 
  11(b). They have had the opportunity to read and analyze copies of the OCIP 
insurance policies that are available on request, and that they understand the OCIP.  Any 
reference or summary in this Exhibit, to the amount, nature, type or extent of OCIP Coverages 
and/or potential applicability to any potential claim or loss is for reference only.  Subcontractor 
has not relied upon said reference, but solely upon their own independent review and analysis of 
the OCIP Coverages in formulating any understanding and/or belief as to amount, nature, type or 
extent of any OCIP Coverage and/or its potential applicability to any potential claim or loss. 
  11(c). Once enrolled Subcontractor shall not include in any request for payment 
any sums to provide or obtain insurance that is being maintained under the OCIP. 
 
 12. Waiver of Subrogation.  Where permitted by law, Subcontractor hereby waives all 
rights of recovery by way of subrogation, because of deductible clauses, inadequacy of limits of 
any insurance policy, limitations or exclusions of coverage, or any other reason against Owner, 
Contractor, the OCIP Administrator, its or their officers, agents, or employees, and any other 
subcontractor performing Work or rendering services in connection with the planning, 
development and construction of the Project.  Subcontractor also agrees that all additional 
insurance maintained by Subcontractor under this Exhibit “__” shall include clauses providing 
that each insurer shall waive all of its rights of recovery by subrogation against Owner, 
Contractor, or any Subcontractor.   A waiver of subrogation shall be effective as to any 
individual or entity even if such individual or entity (a) would otherwise have a duty of 
indemnification, contractual or otherwise, (b) did not pay the insurance premium directly or 
indirectly, and (c) whether or not such individual or entity has an insurable interest in the 
property damaged. 
 

13. Audit.  Subcontractor agrees that Owner, the OCIP Administrator, and/or any 
OCIP insurer may audit their payroll records, books and records, insurance coverages, insurance 
cost information, and project cost records to confirm their accuracy, and to ensure that the Owner 
has not been billed for any cost of insurance that is being provided under the OCIP.  In the event 
any audit reveals that Owner has been billed by Subcontractor for any cost of insurance that is 
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being provided by Owner under the OCIP, Owner shall have the right to deduct from any 
amounts payable to Subcontractor such cost, including all expenses and fees of audit. 
  
 14. Conflicts.  In the event of a conflict between the provisions of this Exhibit, the 
Insurance Manual, and the provisions of the OCIP insurance policies, the terms of the OCIP 
Insurance Policies shall govern, then the provisions of this Exhibit, then the provisions of the 
Insurance Manual. 
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INTRODUCTION 
The purpose of this document is to set forth the Owner’s safety policy, to identify and define the 
safety responsibilities of the OCIP Safety Team, the Contractor, and all Subcontractors working 
on the Project, and to identify and define the safety standards that must be met or exceeded by 
the Contractor and all Subcontractors working on the Project, including identifying and defining 
specific OCIP safety standards and health procedures applicable to the Project.   
 
The Safety Standards set forth in this document shall be considered a Contract Document, and 
shall be incorporated by reference into the Owner’s prime contract with the Contractor, and into 
the subcontract agreements with all Subcontractors of any tier.   
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DEFINITIONS 
The following acronyms and titles may not reflect the actual titles and acronyms in use by all 
entities on the Project and do not have any force or effect beyond their use in the Safety 
Standards. Due to such differences in nomenclature among Owners and Contractors, the 
following are used throughout the OCIP Safety Standards to establish the functional framework 
for the OCIP Safety Program. 
 
Alliant Insurance Services (Alliant).  Is the Insurance Broker & Administrator of the OCIP. 
 
Authorized Person. (In reference to an employee’s assignment) Selected by the employer for 
that purpose. 
 
Competent Person. One who is capable of identifying existing and predictable hazards in the 
surroundings or working conditions which are unsanitary, hazardous, or dangerous to employees, 
and who has authorization to take prompt corrective measures to eliminate them. 
 
Contractor. The entity with which the Owner enters into this contract.  
 
Contractor’s Safety Representative (CSR).  Contractor’s on-site designated and authorized 
employee assigned the responsibility of implementing the Contractor’s Site-Specific Safety 
Program, including ongoing identification and correction of hazards.  
 
Employee. Person employed by an Employer as defined by this section. 
 
Employer. Firm or entity that has Employees working on site and is enrolled in the OCIP program. 
The term Employer includes the Contractor and Subcontractors of all tiers. 
 
Project.  The entire scope of work, including the provision of labor, equipment, materials and 
services as described in the contract between the Owner and the Contractor. 
 
Project Safety Team.  A team comprised of the Contractor’s Project Manager, the Contractor’s 
Safety Representative, and all Subcontractor Safety Representatives.  
 
MRO.  Medical Review Officer 
 
OCIP Safety Team.  The Owner’s project management and risk management representatives, 
Alliant, and representatives from the OCIP insurance carrier(s). 
 
OSHA. OSHA as used in the context of these Safety Standards refers to Federal and or State 
agencies with jurisdiction over workplace occupational safety and health at the project site. 
 
Owner.  The entity for which the project is being performed, Maryland Stadium Authority 
 
Owner Controlled Insurance Program (OCIP). Owner’s wrap-up insurance program which 
provides insurance coverage for eligible and enrolled owner’s representatives, Contractors, and 
Subcontractors of any tier, working on the Project sites. The Owner identifies program 
participants. 
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Qualified Person. A person designated by the employer who by possession of a recognized 
degree, certificate, or professional standing, or who, by extensive knowledge, training and 
experience, has successfully demonstrated his/her ability to solve or resolve problems relating to 
the subject matter, the work, or the Project. 
 
Site-Specific Safety Program (SSSP). The Contractor’s Site-Specific Safety Program prepared 
in accordance with the requirements of these Safety Standards and the Contract. 
 
Subcontractor. Firm or other entity awarded work by a Contractor for the Project.  Subcontractor 
as used herein shall apply to all tiers of Subcontractors, as well as vendors, suppliers, and service 
providers performing work for the benefit of the Contractor or any Subcontractor. For the purposes 
of the Safety Standards, vendors, suppliers, and service providers on the Project are covered by 
this definition and are subject to the provisions of the Safety Standards even though they may not 
be enrolled in the OCIP. 
 

Subcontractor Safety Representative (SSR). Subcontractor Employee assigned the 
responsibility of implementing the Contractor’s Injury and Illness Prevention Program, including 
ongoing identification and correction of hazards. 
 

  



Maryland Stadium Authority Safety Manual   6 
October 16, 2019 
Alliant Version 1.4 

  

 

PROJECT SAFETY POLICY 
 

A. Owner’s Safety Policy  
 
It is the policy of the Owner that all work being performed for the Project will be performed in a 
safe manner to protect all employees, visitors, the public, the property comprising the Project, and 
adjacent property. Safety is an integral part of the construction process. The Contractor shall 
supervise and direct the work, using its best management skills and technical expertise. The 
Contractor shall be solely responsible for all construction means, methods, techniques, 
sequences, and procedures. The Contractor shall be responsible for initiating, maintaining, 
supervising, and enforcing all safety precautions and programs in connection with the 
performance of the work.  Each Subcontractor shall also be responsible for complying with all 
safety precautions and programs in connection with the Subcontractor’s scope of work for the 
project. 
 
The Contractor and all Subcontractors shall perform all work in compliance with all federal, 
state, and local laws, and all ordinances, codes, and regulations affecting safety and health, and 
in compliance with these Safety Standards.  
 
The Safety Standards set forth in this document are intended to promote the use of proactive 
safety processes on the Project.  Owner, Contractor and all Subcontractor’s shall be committed 
to the goal of eliminating all incidents, by eliminating the sources of hazards and unsafe acts, by 
incorporating planning, orientation, safety controls, training, safe operating procedures, and the 
use of personal protective equipment to meet this goal.   
 

B. Proactive Safety Process 
 
The OCIP Safety Team will utilize a proactive safety process for the Project. The proactive safety 
process is a practical approach to the prevention of accidents. This process emphasizes 
discovering the causes of accidents and identifying the stage in the work process where those 
causes are likely to occur. Only by breaking the cycle of accident evolution can accidents be 
controlled. 
 
Accident prevention is a continuing process, not a fixed program.  While it is the responsibility of 
each individual to work safely, it is ultimately the responsibility of the Contractor and each 
Subcontractor to see that all rules and practices relating to safety and health are followed and 
enforced.  Active participation by the Contractor and all Subcontractors in construction safety and 
loss prevention programs is mandatory. The Contractor and all Subcontractors must demonstrate 
to their employee’s complete support and continuing involvement in all safety and loss prevention 
efforts. 
 
Safety is not to be sacrificed for production. Safety must be considered an integral part of the 
construction process. The goal of the OCIP Safety Team, the Contractor, and all Subcontractors 
is to eliminate accidents. The Contractor and all Subcontractors are charged with the 
responsibility of adhering to and enforcing the safety and loss prevention program for the Project 
in an effort to achieve this goal. 
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RESPONSIBILITIES 
 

A. Contractor’s Site Specific Safety Program 
 
The Contractor shall establish and maintain a Site-Specific Safety Program that meets or exceeds 
all federal, state, and local laws, including OSHA, and all ordinances, codes, and regulations 
affecting safety and health, and that meets or exceeds these Safety Standards.  Contractor shall 
submit its Site-Specific Safety Plan to the OCIP Safety Team for review and approval.  The SSSP 
shall meet or exceed all applicable federal, state, and local laws, and all ordinances, codes, and 
regulations of those governing bodies having jurisdiction over the work, and shall meet or exceed 
these Safety Standards. Contractor shall also provide the OCIP Safety Team with the 
Documented Project Specific Safety Items listed below: 
 
Documented Project Specific Safety Items:  
 

a. Assignment, accountability and 24-hour contact information of personnel responsible for 
safety on the project 

b. Scope of work evaluation 
c. Site Logistics Plan 
d. Fire Prevention Program 
e. Emergency Response and Evacuation Plan 
f. Public Protection Plan 

 
If any Subcontractor undertakes any construction or demolition activities not covered by this 
program, an activity specific plan must be submitted to the Contractor prior to commencement of 
work. The Contractor and all Subcontractors are solely responsible for implementing and carrying 
out their safety and loss prevention programs. The Contractor and each Subcontractor shall 
designate a competent on-site employee to carry out this responsibility. This employee is directly 
responsible for ensuring that their program and employee actions comply with the minimum safety 
specifications required by OSHA, local codes, ordinances, regulations, and the safety guidelines 
set forth in these standards. Alliant will monitor and evaluate compliance with the Site-Specific 
Safety Plan. 
 

B. Contractor and Subcontractor Responsibilities 
 
Expectations  
Contractor and all Subcontractors have the responsibility to perform the work in compliance with 
all federal, state, and local laws, and all ordinances, codes, and regulations affecting safety and 
health, and in compliance with these Safety Standards. In the case of conflict or inconsistency 
between codes, reference standards, drawings, and other contract documents, the most stringent 
requirements shall govern.   
 
Safety Representatives 
 
Contractor and each Subcontractor shall have a designated Safety Representative available at 
the site assigned the responsibilities of managing all aspects of safety related to Employees under 
their direct control. These duties may be performed by a field superintendent or foreman having 
the required training, experience and qualifications listed in these Safety Standards. These 
Employees may have duties other than safety. The qualifications of the designated Contractor 
Safety Representative must be submitted to the Owner for approval prior to assignment to the 
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site.  
 
If the Contractor has a field work force greater than forty-five (45) Employees, the Contractor shall 
have a full time dedicated Safety Representative on site to oversee safety related items. If a 
Subcontractor has a total combined field work force of fifty (50) or more of its own Employees on 
site, the Subcontractor must have a full time dedicated Safety Representative on site to oversee 
safety related items. A second full time Safety Representative must be added if the 
Subcontractor’s onsite workforce reaches or exceeds 150 Employees. This representative will 
have no other duties other than safety. Qualifications of the dedicated Subcontractor Safety 
Representative must be submitted to the Contractor Safety Representative for approval prior to 
assignment to the site. 
 
Approval will be based on: 

 Construction experience 

 Knowledge of safety officer responsibilities 

 Safety training as outlined in this manual 
 
The Contractor Safety Representative must have the following minimum qualifications: 
 

 The CSR shall have a minimum of five (5) years of qualified project safety experience 
which may include time spent in the role of a superintendent/safety representative on 
large, similar type construction projects that are representative of the planned construction 
activities 

 Evidence of completing the OSHA 30 Hour Construction Outreach Training or equivalent 
within the last 3 years 

 Current CPR/First Aid Certification provided by The American National Red Cross or 
equivalent training 

 Ability to stop work in the event of workplace hazards until corrective action has been 
implemented 

 Understanding of federal, state and OCIP safety standards and regulations 

 Ability to conduct appropriate incident investigations 

 Ability to communicate with field personnel and project staff on relevant health and safety 
items 

 
All Subcontractor Safety Representative’s must have the following minimum qualifications: 
 

 The SSR shall have minimum of (3) years of qualified project safety experience on similar 
type construction projects 

 Evidence of completing the 10 Hour Construction Outreach Training or equivalent with the 
past 3 years 

 Current First Aid/CPR certification provided by The American National Red Cross or 
equivalent training 

 Ability to stop work in the event of a workplace hazard, until corrective action has been 
implemented 

 Understanding of federal, state, and OCIP safety standards and regulations 

 Ability to conduct appropriate incident investigations. 

 Ability to communicate with field personnel and project staff on relevant health and safety 
items. 
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 Vendors, suppliers, and service providers must have a designated safety representative; 
however, that safety representative is not required to meet the SSR minimum safety 
qualifications, unless otherwise required by the Contractor.   
 

On-Site Subcontractor Safety Representative or Designee Responsibilities 
 
Specific responsibilities of the subcontractor safety designee or dedicated safety representative 
include, but are not limited to the following: 
 

a. Employee Safety Orientation and Training 

 Conduct orientation sessions for employees new to the site, prior to their beginning 
work 

 Participate in weekly tool box safety meetings; assist field supervisors, as 
requested, with meetings 

 Conduct weekly documented safety inspections of work areas 

 Conduct weekly supervisor safety meetings 

 Instruct supervisors on safety rules and regulations 

 Instruct employees on the proper use and care of personal protective equipment 

 Instruct employees concerning special procedures (e.g. lock-out, excavation, 
confined space entry, etc.) as required by OSHA or this manual 

 Conduct emergency evacuation training 
b. Record Keeping 

 Complete OSHA, state, federal, company and project specific reports 

 Complete accident investigation reports 

 Complete inspection reports 

 Maintain training documentation 

 Complete and process OCIP safety and health reporting requirements, this 
includes but is not limited to inspections, incident/ accident reports and training 
logs. 

c. Safety Standards, Rules and Regulations Enforcement 

 Authority to stop work 

 Authority to take immediate corrective action 

 Implement, maintain, and update, as required, conditions and project site specific 
safety policies and procedures 

 Interpret and implement site specific safety policies and procedures 

 Demonstrate, by example, proper safety behavior 
d. First Aid/ Medical Treatment 

 Ensure first aid supplies are adequate 

 Investigate accidents and complete or obtain accident reports 

 Coordinate transportation of employees with minor injuries to contractor’s first aid 
station or designated medical facility 

e. General Responsibilities 

 Keep the Contractor Safety Team apprised of any safety related problems that 
have or may develop 

 Conduct work area safety inspections and forward results to the Contractor Safety 
Team 

 Conduct investigations of all accidents and incidents and forward reports to the 
Contractor  Safety Team 
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Orientation 
 
One of the requirements of the Contractor and all Subcontractors and their safety representatives 
or designees is to ensure that a complete basic safety orientation is conducted for all their 
Employees new to the site.  A project orientation by the Contractor is required before an Employee 
can receive a project ID and enter the field. The purpose of the orientation is to provide Employees 
awareness of what they can expect and what is expected of them on site. 

 
Topics may include, but are not limited to: 

 Type and history of the project, including Owner and final product 

 Explanation of Sponsor/Owner’s Safety Philosophy 

 Sponsor/ Owners’ Safety Rules 

 Employer’s Safety Rules (to include the Code of Safe Practices) 

 Sponsor’s Site-Specific Safety Rules 

 Project map, including entrances, exits, and parking areas 

 Emergency procedures 

 Evacuation procedures 

 Fire protection and prevention procedures and practices – initial site-specific training 

 Incident reporting procedures 

 Near-miss Incident reporting procedures 

 Procedures to report unsafe acts and/or conditions 

 Location of First-Aid kits, clinic(s) and hospital 

 Location of project Bulletin Board 

 Day, time, and location of Safety Meetings 

 Personal Protective Equipment requirements, including how, when and where to 
obtain/replace 

 Project dress code 

 Hazard Communication training (site-specific) 

 Fall Protection – initial site-specific training 

 Confined Spaces – initial site-specific training 

 Electrical Safety – initial site-specific training 

 Ladder safety – initial site-specific training 

 Scaffold safety – initial site-specific training 

 Hot work safety – initial site-specific training 

 Control of hazardous energy (including Lockout-Tagout) – initial site-specific training 

 Site vehicle safety requirements 

 Housekeeping requirements 

 Drug testing policies and procedures 

 Employee safety requirements and policies 

 Site Specific Safety and Health rules 

 Emergency alarms and evacuation procedures 
 
Documentation  
 
All Employees must complete an orientation acknowledge form, at the end of the orientation 
supplied by the Contractor. Upon successful completion the Employee will receive a hard hat 
sticker with an identification number to be worn on the Employee’s hard hat at all times while on 
the Project.  Documentation of successful orientation and identification of said Employees will be 
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kept by the Contractor Safety Representative, and be made available upon request by the Owner 
or OCIP Safety Team. 
 
Record Keeping 
 
Proper documentation and record keeping of safety and related functions are essential. All 
required documentation shall to be maintained on site, available to the Owner or the OCIP Safety 
Team upon request.  The Project Manager for the Contractor and each Subcontractor are 
responsible for ensuring that record keeping and related requirements are accurate and up-to-
date. 
 
 
Permits 
 
Unless otherwise relieved via contract provisions, each Employer shall obtain relevant permits 
and licenses pertinent to the safety of Employees and operations in compliance with all applicable 
legal requirements. 
Permits shall be available for review at the job site upon request of the Contractor’s Safety 
Representative, Authorized Representative, or OCIP Safety Team. 
Contractors must obtain and post OSHA Activity Permits for the following construction activities: 
 

 Construction of trenches or excavations which are 5 feet or deeper and into which a person 
is required to descend. 

 Construction of any building, structure, scaffolding or false work more than 3 stories high, 
or the equivalent height (36 feet). 

 Demolition of any building structure, or dismantling of scaffolding or false work more than 
3 stories high, or the equivalent height (36 feet). 

 Erection or dismantling of vertical shoring systems more than 3 stories high, or the 
equivalent height (36 feet). 

 Use of fixed or mobile tower cranes.  
 
Posting Requirements   
 
The Contractor shall be required to construct a weatherproof job site bulletin board. Federal and 
State regulations require Employers to conspicuously display all required posters at locations 
where Employees report each day. 
 
At minimum, the following items shall be posted: 
 

 Pay Day Notice 

 OSHA “Job Safety and Health Protection” 

 Employer’s “Code of Safe Practices” / Safety Rules 

 Discrimination in Employment is Prohibited by Law 

 Sexual Harassment Poster 

 Americans with Disabilities Act (ADA) 

 Notice of Compensation Carrier 

 Notice to Employees of Unemployment Insurance and Disability Insurance 

 OSHA Operating Rules for Industrial Trucks 

 Emergency Telephone Numbers  
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Accident and Incident Investigations 
 

 Accidents 
All accidents which result in first aid treatment must be investigated by the Contractor’s or 
Subcontractor’s safety representative or designee and documented on a Project Accident 
Investigation Report. The report must be completed and submitted to the Contractor’s 
Safety Representative if it involves a subcontractor and to the OCIP Safety Team if it 
involves Employees of the Contractor. 
 

 Major Accidents 
Only after appropriate actions have been taken to address the safety and care of 
personnel and/or property immediately notify the Owner, the OCIP Safety Team, and the 
CSR of all major accidents. 
 
All accidents resulting in a lost time injury, fatality, or damage to property or equipment   
shall be investigated by the Contractor’s or Subcontractor’s field supervisor or safety 
representative. A representative of the OCIP Safety Team may join in the investigation. 
 
A thorough in-depth accident investigation should include, but is not limited to the 
following: 

 An analysis of the accident 

 A documented signed witness statement 

 Accident scene photographs, sketches, and drawings 

 Recommendations to prevent re-occurrence 
 
Forms to be utilized in accident investigation reporting may include: 

 Project Accident Investigation reports 

 First Report of Injury 

 Report of Disabling or Fatality, or other equivalent materials 
 

 Incidents 
 

All incidents, whether they involve injury or not (near miss) should be investigated by the 
CSR, SSR, or other designee and documented. 

 
Emergency Response 
 
All job site emergencies must be reported immediately to the CSR and to the OCIP Safety Team.  
Emergencies include but are not limited to the following: 
 

 Medical emergencies (e.g., amputations, thermal or chemical burns, unconsciousness, 
electrocution, poisoning, breathing difficulties, traumatic impact 

 Fatalities 

 Bomb threats  

 Workplace violence 

 Civil disturbances  

 Hazardous materials incidents 

 Environmental contamination 

 Property/utility damage 
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 Pedestrian injuries 

 Structural failures and collapses 

 Crane failures/Hoisting incidents 

 Suspicious activities, items or deliveries 

 Vehicular accidents 

 Any other events that would potentially impact the health and safety of those working at 
the site or the general public 

 
Job site emergency telephone numbers shall be posted on the job site bulletin board.  A local 
street map clearly identifying the Project and active entrances shall be maintained and posted on 
the job site bulletin board.  In the event that there are no hard-wire (“land line”) telephones 
available at the job site, the Contractor shall identify and post an alternate number (in addition to 
911) to be used to contact emergency service providers via cell phone.  This is necessary, as 
dialing 911 on a cell phone does not always provide a direct connection to local emergency 
services. 
 
A sufficient number of Employees shall be trained in First Aid and CPR to provide for adequate 
coverage of the project. 
 
An outside contractor or vendor is not permitted to be employed to perform first-aid treatment or 
medical treatment of an injured worker on site without the express authorization of the Owner or 
their authorized representative. This requirement does not apply to local city or county emergency 
services. 
 
 
 
 

Emergency Action Plan 
 
The Contractor shall have a comprehensive and enforceable emergency action plan, prior to the 
commencement of work, addressing, at a minimum, locations of all emergency egress routes, 
emergency vehicle access routes, alarm systems, evacuation routes, post-evacuation assembly 
locations and personnel accounting, and response to medical emergencies.  The Contractor 
should review and revise this plan quarterly, based upon any changes in the scope of work, 
existing site conditions, or the intended method of execution. 
 
The emergency action plan should be communicated to all first-line supervisors, and should be 
posted throughout the jobsite and contractor shanties, and communicated to workers during the 
safety orientation and weekly safety meetings. 
 
Each Contractor shall maintain at minimum the following documents at their jobsite, and shall 
make available to all responders: 
 

 Twenty-four hour contact list for project supervisory staff 

 Site plans identifying stairs, scaffold stairs, hoist, evacuation and muster points, 
emergency vehicle access/exit points, firefighting equipment, flammable and combustible 
storage, compressed gas cylinder storage 

 List of Hazardous Materials used on site and copies of Material Safety Data Sheets/Safety 
Data Sheets 
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Emergency Notification (Fire or Medical) 
 
Call 911/ Local Emergency Services or follow Project Specific (EAP) Procedures:  
 
At minimum caller should provide: 

 Location of accident or incident 

 Location and number of injured worker(s) (Medical) 

 The body part affected (medical) 

 Cause of injury 

 Company working for 

 Call back cell phone number 

 Caller name 
 
Security – Parking, Identification Procedures, Vehicles, Delivery 
 
Personnel 
 

 All construction project access will be through the entrances designated by the Owner 
and/or Contractor Supervisory representative 

 Employees must park in designated construction parking areas; no parking will be 
permitted in un-designated areas; violation of this policy may result in the vehicle being 
towed at the vehicles owners’ expense 

 All visitors shall check in and sign in with an appropriate site representative 

 Overtime and weekend work must be scheduled and coordinated with Owner  

 All new hires are to report to the appropriate contractor’s hiring trailer or facility 

 Following project orientation, successful drug screening and required identification 
sticker, the Employee shall proceed to his/her work location or trailer on the construction 
site  

 
Safety Observations 
 
The OCIP Safety Team may complete written safety observations of work activities that are not 
in compliance with the Project Safety Standards. If Contractor or a Subcontractor receives a 
safety observation notification, they should immediately correct the hazard noted on the notice, 
document the corrective action, or reason for delayed abatement, and return the report to the 
OCIP Safety Team. 

 
Subcontractor safety violation corrective action forms must also be submitted to the CSR. 
 
The Contractor is responsible for the correction of non-compliant items observed on site. 
 
The OCIP Safety Team reserves the right to audit the Project site at its discretion. Project 
specific check-in policies should, and are expected to be followed by all members of the OCIP 
Safety Team.  
 
The Safety Survey and Corrective Action Forms are listed in the Appendix of this document. 
 
All Subcontractors shall comply with the project Safety Standards and the Contractor’s Site 
Specific Safety Program even though some of the requirements may be above and beyond the 
Subcontractor’s own safety policies, and federal and state regulatory requirements. 
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All Subcontractors are responsible for the administration of the site safety and security 
procedures, including but not limited to: 

 Providing a list to the Contractor of all competent or qualified personnel required for their 
scope of work 

 Providing the names of all CPR/First Aid certified employees on site 

 Providing the Contractor with a list of all Hazardous Materials or items used on site with all 
updated MSDS/SDS sheets 

 Providing a list of supervisory personnel including off duty contact information 

 Adequately identifying and inspecting tools and equipment 

 Securing all tools and equipment at the end of the shift to prevent vandalism, theft or 
unauthorized use 

 Assuring all subcontractor employees comply with project rules and regulations 

 Assuring proper identification is acceptable and displayed while on site 
 
Project Rules and Regulations 
 
Good conduct is essential to the common good of all employees and the efficient progress of the 
job. Undesirable conduct including, but not limited to the following will not be tolerated and could 
be grounds for dismissal from the project. 
 

 Unauthorized  possession of any project property or material 

 Possession of or use of intoxicants on premises, regardless of source 

 Engaging in disorderly conduct 

 Gambling, including sale of chances 

 Fighting on project premises 

 Unauthorized sleeping on the job during working hours 

 Failure to wear or use required safety equipment 

 Failure to observe safety, sanitary or medical rules and practices 

 Illegal possession or use of narcotics or non-prescribed tranquilizers or pep pills on 
premises, or attempting to bring them on site 

 Possession or use of firearms, weapons, or explosives is expressly prohibited on the project 
premises 

 Willful defacing or damaging of equipment, tools, material or other property of the project or 
contractors 

 Distributing or posting literature, photographs or other printed material, soliciting or 
attempting to solicit or collect funds without prior permission from Owner 

 
Enforcement 
 
The OCIP Safety Team reserves the right to enforce all Safety Standards, the Site-Specific Safety 
Program, and any federal, state, or local law or regulation relating to health and safety, if such 
safety standards are not being properly enforced by the Contractor or a Subcontractor.  Surveys 
made of the jobsite premises and/or operations by the OCIP Safety Team or its representatives 
are not intended to detect all potential causes of loss, code violations, or exceptions to good 
practice and does not relieve the Contractor/Subcontractor of any responsibilities to identify and 
correct unsafe practices or conditions. The Owner, Alliant, and the OCIP insurers assume no 
liability as a result of conducting or providing such service.   
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Alliant’s services are advisory in nature, and intended for the sole benefit of the Owner in 
monitoring compliance with the Project Safety Standards, and monitoring compliance with the 
safety requirements set forth in the OCIP, and set forth in the Contractor’s SSSP. 
 
Alliant does not guaranty or warrant the safety of the job site as to any particular individual, and 
does not guaranty or warrant that the job site is in compliance with all applicable safety standards. 

Field Supervisors or Foreman 

Field Supervisors have the responsibility for overall training, control, and conduct of personnel on 
their crew.  As first line supervisors, their role in the safety and health program is crucial because 
they set standards by which their employees work. 

The Field Supervisors’ safety responsibilities include, but are not limited to: 

 Task specific safety training 

 Safety inspection 

 Toll box safety meetings 

 Accident investigation 

 Pre-Task Planning/Daily Briefing 

Every work operation should have a Pre-Task Plan, Job Hazard Analysis (JHA) to identify work 
operations, potential hazards, and control of hazards through engineering controls and/or through 
PPE (Personal Protective Equipment). JHA’s are to be completed by a supervisor familiar with 
the task to be performed.  

Daily Briefing 

Each Contractor and Subcontractor shall conduct a pre-shift production and safety meeting at the 
start of each shift. A daily briefing form should be utilized to discuss and review the day’s 
operations with each trade signed by all participants. This form should be an original, signed by 
all participants and made available to the Contractor Safety Representative.  

C. Project Safety Team 
 
The Project Safety Team shall meet on a monthly basis.  The Contractor’s Project Manager, the 
Contractor’s Safety Representative, and all first-tier Subcontractor Safety Representatives shall 
attend the monthly meeting of the Project Safety Team.  Representatives of the OCIP Safety 
Team may also attend this meeting at their discretion. 
 
The responsibilities of the committee shall include: 
 

 Review the performance of the safety program 

 Develop project specific goals and objectives 

 Incident review  

 Open safety observation notices and program trends 

 Construction plans and job hazard analysis for upcoming work 

 Status updates on Environmental Performance Commitment 

 Sharing best practices 
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D. OCIP Safety Team  
 
The OCIP Safety Team will monitor and evaluate compliance with the Safety Standards and the 
SSSP.  Tasks of the OCIP Safety Team will include the following: 

1. Compiling and maintaining safety performance statistics for the project. 
2. Communicating safety information to the project’s senior management to ensure they are 

informed and involved in the safety program. 
3. Keeping apprised of new regulations and developments to keep the safety policies and 

procedures current and effective. 
4. Conducting safety surveys of contractors’ and subcontractors’ activities to observe safety 

performance and make appropriate recommendations. 
5. Reviewing and recommending methods and procedures to foster the highest level of 

accident prevention performance possible. Providing such information to the safety 
representative or designee. 

6. Providing consultation to contractors and subcontractors regarding problems and 
challenges that may arise on the project. 

7. Conducting accident investigations, if required. 
8. Assisting with the administration of the Project safety incentive program, if one is 

implemented. 
9. Assisting with the review of accident investigation reports to ensure thorough 

investigations were conducted to control future accidents. 
10. Disseminating safety bulletins. 
11. Assisting with the distribution of written information to the safety representative or 

designee regarding new pro-active requirements, regulations or developments in safety. 
12. Review and evaluation of contractors’ safety meeting minutes when applicable to ensure 

that quality safety meetings are held. 
13. Assisting Contractor with coordination with public and regulatory agencies, where 

applicable. 
14. Providing the availability of OSHA 10- and 30-hour OSHA Construction Outreach Training 

and other pertinent safety related awareness courses to Owner Representatives, 
Contractor Personnel and Subcontractor employees. Training would be conducted 
exclusively at the discretion of the Project Safety Team.  
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OCIP SAFETY STANDARDS AND HEALTH PROCEDURES 
The Contractor is solely responsible for all construction means, methods, techniques sequences, 
and procedures, and is solely responsible for job site safety.  Each Subcontractor shall also be 
responsible for all safety precautions and programs in connection with the Subcontractor’s work.  
The Contractor’s SSSP shall meet or exceed all applicable federal, state, and local laws, and all 
ordinances, codes, and regulations of those governing bodies having jurisdiction over the work, 
and shall meet or exceed these Safety Standards.  The Contractor’s SSSP must specifically meet 
or exceed the following OCIP specific safety specifications listed below: 
 

A. Fall Protection 
 

Contractor and all Subcontractors will be responsible for implementing 100% fall protection 

at elevations which are six (6) feet or greater in height above a lower level/surface. This 

includes work on scaffolding, decks and steel erection/connection activities. Fall protection 

may be in the form of conventional fall protection such as: personal fall protection systems 

(harness, lanyard and anchorage point), guardrails, safety nets etc., and/or a fall protection 

system/plan. 

 The only allowable type of body restraint system will be a full body harness with a 

lifeline, lanyard, and deceleration device. Safety belts are not permitted for fall arrest 

or fall restraint 

 (Exception: Work from ladders and work around excavations, where those work exposures 
maintain compliance with OSHA specifications) 

 Rescue shall be addressed in all fall protection policies and fall protection training 
 
 

B. Boom Lifts (Anti Crush Device Requirement) 
 

Contractor and all Subcontractors will be responsible for ensuring that all boom lifts are fitted 

with the appropriate primary or secondary guarding devices in an effort to eliminate operator 

crushing incidents. Contractors and all Subcontractors utilizing such equipment will be required 

demonstrate and provide evidence that such guarding devices have been installed on the boom 

lift and that it has been installed and approved by a designated representative from the 

manufacturer or rental company (if equipment is leased/rented). 

 A primary guarding device is designated as a physical structure permanently 
attached to the boom lift that prevents the operator from being crushed. 

 A secondary guarding devices is designated as an alarm or sensor bar that alerts ground 
personnel when the operator is exposed to a potential crush hazard. This system must 
be attached permanently to the boom lift and must be operational and functional at 
all times the boom lift is in operation. 

 
 

C. Personal Protective Equipment 
 
All Employers shall assess the workplace to determine if hazards are present, or likely to be 
present, which necessitates the use of personal protective equipment (PPE)   
 

 Employers must select and have affected Employees use properly fitted personal 
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protective equipment (PPE) suitable for protection from existing hazards 
 

 Employees must, at all times unless otherwise directed, wear an approved hard hat that 
meets the specifications of (ANSI Z89.1-2009) while on the job site 

 

 Employers must supply all personal protective equipment 
 

 Safety glasses with permanently affixed side shields are required at all times when 
working on MSA project sites.  

 Employees working in locations where there is operational risk of receiving eye injuries, 
such as punctures, abrasions, contusions, or burns, shall be safeguarded by means of 
appropriate eye or face protection. 

 

 All safety glasses, goggles, and face shields must have the ANSI-Z87.1 approval.   
 
 

 Where prescription glasses are worn, over the glass eye protection meeting ANSI Z87.1 
specifications must be worn or ANSI approved prescription glasses with appropriate side 
shielding 
 

 Shaded lenses are not permitted within enclosed structures except as required by 
specific work activities like welding, cutting/burning, etc. 
 

 Employees on the job site shall not wear tennis shoes, running shoes, casual street 
shoes, sandals or shoes made of other thin material.  Sturdy work boots are required. 

 

 Shirts must have a minimum 4” sleeve (no tank tops or shirtless attire); shorts are not 
allowed. 
 

 Proper professional work attire must be worn at all times. 
 

 At minimum a high visibility shirt or vest shall be worn at all times while on site. 
 

 Respiratory, hearing, face, skin, and hand protection are required for any applicable 
areas on the job site. 

 

 Employees who are required to wear respiratory protection must receive a medical 
assessment of their physical ability to wear the equipment, be properly fit tested, and be 
trained in the use, care, maintenance, and limitations of the respiratory device. 

 
D. Excavations 

 

 Daily inspections of excavations, the adjacent areas, and protective systems shall be 
made by a competent person for evidence of a situation that could result in possible 
cave-ins, indications of failure of protective systems, hazardous atmospheres, or other 
hazardous conditions. An inspection shall be conducted by the competent person prior 
to the start of work and as needed throughout the shift. Inspections shall also be made 
after every rainstorm or other hazard increasing occurrence. These inspections are only 
required when employee exposure can be reasonably anticipated.  
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 A competent person from the excavation employer must be on site at all times during 
trenching or excavation activities.  

 
E. Safety Representative 

 
Each Contractor/Subcontractor shall have a designated Safety Representative available at the 
site assigned the responsibilities of managing all aspects of safety related to employees under 
their direction. (See Section Responsibilities – Contractor and Subcontractor Responsibilities - 
Safety Representatives for details.) 
 

F. Orientation  
 
A Project Orientation by the Contractor is required before an Employee can receive a project ID 
and enter the field. The purpose of the orientation is to provide Employees awareness of what 
they can expect and what is expected of them on site. (See Section Responsibilities - Contractor 
and Subcontractor Responsibilities - Orientation for details.) 
 
  

G. Drug Free Work Environment (Maryland) 
 

Introduction: 
 
The Owner of this project recognizes the need to maintain a safe working environment. In part, 
maintaining a drug-free workplace serves that purpose.  To that end, the OCIP Substance Abuse 
Prevention Policy (the “Policy”) has been established.  Each Employer-Contractor on this project 
must, at a minimum, incorporate the requirements of this Policy into their own policies.  Without 
exception, these requirements must be applied to each employee and independent worker 
(“worker”) on this project. 
 

General Requirements and Prohibitions: 
 

Requirements – Drug Free Work Place 
 

a. Contractors and all Subcontractors shall implement and enforce a policy that prohibits the 
possession, distribution, promotion, manufacture, sale, use or abuse of illegal and 
unauthorized drugs, drug paraphernalia, controlled substances and alcoholic beverages 
by Employees, agents or any person otherwise under the control of the Employer, 
including Employees and agents of Subcontractors and consultants while on the work site, 
or while otherwise covered by the OCIP while working on the project.  Further, Employees 
shall be prohibited from reporting to the premises after using alcohol or drugs or being 
under the influence of drugs or alcohol at work.   

 
b. Contractors and all Subcontractors shall ensure that policy applies to all personnel, 

including but not limited to regular, part-time, probationary, casual and contract Employees 
of the company, as well as to Employees and agents of Subcontractors and 
consultants.  The Employer shall take whatever legally permissible steps are necessary 
or appropriate to enforce compliance with the policy. 

 
c. Safety-sensitive Employees governed by this policy may possess a prescription 

medication in its original container and prescribed for current use of the person in 
possession by an authorized medical practitioner; provided that the Employee taking the 



Maryland Stadium Authority Safety Manual   21 
October 16, 2019 
Alliant Version 1.4 

  

 

prescription medicine perform no duties which may affect the Employee’s work ability 
(particularly their alertness and coordination), safety and the safety of others.  

 
WARNING:  In the event of a report of such a prescription use to the MRO, the MRO may 
advise the employer of a potential safety issue.   
 
Marijuana: Because marijuana remains illegal under federal law and because of the 
safety-sensitive nature of the work performed on this project, workers on this project will 
not allow medical marijuana cards or prescriptions permitting their use. 

 

Drug and Alcohol Testing: 
 
Drug and/or alcohol testing will, when appropriate, be required of each individual on this project.  
Testing will be carried out under the following criteria: 
 

a. Notice and Verification: 
 
Prior to access to the site, each individual will receive advance notification of the testing 
procedures and protocols by the Contractor. All workers (whether employees or 
independents) must sign a copy of orientation verifying receipt of the orientation & 
advance notice of testing and sign a release form supplied by the Contractor, 
acknowledging that pre-employment, post-accident/incident and reasonable suspicion 
drug screening and testing are part of the program and they are subject to such testing.  
 
The Contractor shall maintain a file copy of the advance notice signed by the Employees.   
The Owner or the Owner’s Agent will be provided access to all drug and alcohol testing-
related documents upon request, including a copy of the Contractor’s policy incorporating 
the Policy. 
 

b. Pre-employment/Pre-access testing: 
 

Where permitted, an industry-accepted preliminary screening procedure utilizing a “single 
use test device” will be used for pre-employment/pre-access assessments of workers.   
 
At a minimum, any Employee covered under the OCIP shall be subjected to a pre-project 
drug screening/testing protocol for drug use in accordance with the provisions of the OCIP 
program within 48 hours of the commencement of any work activities. A negative 
assessment result must be obtained prior to commencement of employment of this 
project. 
 

c. Current workers: 
 

Current workers will be subject to post-incident and reasonable suspicion testing utilizing 
urine.  
 
Post-incident testing: 
 
Any Employee covered under the OCIP shall be drug and alcohol tested in accordance 
with the provisions of the OCIP Program when involved in any type of incident requiring 
third party first aid, a clinical visit and/or resulting in property damage in excess of $500 
dollars. 
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Costs:  Employers are responsible for the cost of required tests.  Job applicants, 
employees, or other workers shall pay the costs of any independent testing including any 
costs associated with specimen handling and transportation. 
 
Refusal to test:  Any individual who fails or refuses to take a drug screen or drug and 
alcohol test in accordance with the terms of these Safety Standards, or any Contractor or 
Subcontractor policy, shall be removed from the Project and not allowed back on the 
Project for a period of 6 months.  Any Employee who is absent from the Project for more 
than 90 days must complete drug screening prior to resumption of work. 
 

d.  Specimen Collection: 
 
1. Only properly trained and qualified individuals will perform preliminary screening 

procedures utilizing approved collection and handling procedures; 
2. Only FDA-approved preliminary screening devices will be used. 
3. All non-negative preliminary screening tests will be confirmed at an approved 

laboratory. 
 
However, where possible, post incident screenings will be performed at the treatment 
location that the injured Employee was dispatched to, or as otherwise mandated by the 
OCIP. 
 

c.  Laboratory and Cutoff levels: 
 

All tests will be analyzed by a Maryland certified laboratory utilizing test methodology and 
cutoff levels established by the United States Department of Health and Human Services 
(SAMHSA).  Cutoff levels will be as follows: 
 
Drug test cutoff concentrations for undiluted oral fluid  
 
 
Initial test analyte Initial test cutoff (ng/mL) Confirmatory test analyte Confirmatory test 
cutoff concentration (ng/mL) 
 

Initial Test Analyte Initial test 
cutoff 

(ng/mL) 

Confirmatory Test 
Analyte 

Confirmatory Test 
Cutoff 

(ng/mL) 
Amphetamine/Methamphetamine 251 Amphetamine 15 

Methamphetamine 15 

Cocaine/Benzoylecgonine 151 Cocaine 8 

Benzoylecgonine 8 

                                                
1 Immunoassay: The test must be calibrated with one analyte from the group identified as the target analyte. 

The cross reactivity of the immunoassay to the other analyte(s) within the group must be 80 percent or 
greater; if not, separate immunoassays must be used for the analytes within the group. 
 
Alternate technology: Either one analyte or all analytes from the group must be used for calibration, 
depending on the technology. At least one analyte within the group must have a concentration equal to or 
greater than the initial test cutoff or, alternatively, the sum of the analytes present (i.e., equal to or greater 
than the laboratory’s validated limit of quantification) must be equal to or greater than the initial test cutoff.  
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Codeine/Morphine 301 Codeine 15 

Morphine 15 

Hydrocodone/Hydromorphone 301 Hydrocodone 15 

Hydromorphone 15 

Marijuana (THC) 2 4 THC 2 

MDMA3/MDA4/MDEA5 251 MDMA3 15 

MDA4 15 

MDEA5 15 

Oxycodone/Oxymorphone 301 Oxycodone 15 

Oxymorphone 15 

Phencyclidine 25 Phencyclidine 2 

6-Acetylmorphine 3 6-Acetylmorphine 2 
2 D-9-Tetrahydrocannabinol (THC). 
3 Methylenedioxymethamphetamine (MDMA). 
4 Methylenedioxyamphetamine (MDA) 
5 Methylenedioxyethylamphetamine (MDEA). 

 

 
Drug test cutoff concentrations for urine. 

 
 
 

 
 
Initial drug screening protocol will be used to obtain preliminary results only. A negative result on 
the initial screen concludes the test and it will be reported to the Employer as negative.  
 
Confirmation and MRO: 
 
When an initial screen test is not conclusively negative, urine must be sent to a SAMHSA certified 
laboratory for GCMS confirmation, followed by MRO (Medical Review Officer) review if revealed 
positive by the laboratory. Specimens confirmed positive by the MRO will be reported to the 
Employer and/or designated OCIP representative.  
 
Notice of Positive: 

                                                
 
 
 
 

NAME OF DRUG 
SCREENING 
THRESHOLD 

(Urine) 

CONFIRMATION 
THRESHOLD 

(Urine) 
Methamphetamine 500 ng/ml 250 ng/ml 

THC (Marijuana)  50 ng/ml 15 ng/ml 

Cocaine  150 ng/ml 100 ng/ml 

Amphetamines (Amp) 500 ng/ml 250 ng/ml 

Phencyclidine (PCP) 25 ng/ml 25 ng/ml 

Opiates “(Opi) 2000 ng/ml 2000 ng/ml 
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The Employer must provide to the job applicant, employee, or contractor with a confirmed positive 
test result: 
(a) A copy of the laboratory test indicating the test results; 
(b) A copy or written summary of the employer's policy covering an employee, contractor, or job 
applicant with a confirmed positive test result; 
(c) If applicable, written notice of the employer's intent to take disciplinary action, terminate 
employment, or change the conditions of continued employment; and 
(d) A statement or copy of the provisions set forth in this Policy permitting a job applicant, 
employee, or contractor to request independent testing of the same sample for verification of the 
test result. 
The employer shall deliver the information regarding the positive result and right to independent 
testing to the job applicant, employee, or contractor: 
(a) Either in person or by certified mail; and 
(b) Within 7 days from the date confirmed positive test results are received by the employer. 
 
Right to an Independent Test. 
(1) Independent Test Process: A job applicant, employee, or contractor who is required to 
submit to job-related alcohol or controlled dangerous substances testing may request that an 
independent test be performed on the same specimen in a confirmation test by: 
(a) Notifying the employer and the laboratory that performed the confirmation test of the challenge 
to that test result; and 
(b) Requesting that laboratory submit a sufficient portion of the original specimen to a different 
laboratory chosen by the job applicant, employee, or contractor and licensed to perform alcohol 
or controlled dangerous substances testing. 
(2) Testing Sensitivity: The job applicant, employee, or contractor shall employ as an 
independent testing laboratory one that will perform the independent test using detection levels 
for alcohol or controlled dangerous substances equal to or lower than those provided by the 
laboratory that performed the initial confirmation test. 
(3) Costs: The job applicant, employee, or contractor shall pay all costs of independent testing 
including any costs associated with specimen handling and transport. 
 

Confidentiality 
All information, interviews, reports, statements, memoranda, and test results received or 
produced as a result of job-related alcohol or controlled dangerous substances testing are 
confidential and may be released only under a lawful subpoena, court order, or a release signed 
by the individual tested, or, in the case of a minor, by the individual's parent or legal guardian. 

Nonprescription and Medically Prescribed Drugs. In the course of obtaining information for, or 
as a result of, conducting job-related alcohol or controlled dangerous substances testing for an 
employer, a laboratory, a physician, including a physician retained by the employer, or any other 
person, may not reveal to the employer information regarding the use of a: 

(1) Nonprescription drug, excluding alcohol, that is not prohibited under the laws of the State; or 

(2) Medically prescribed drug, unless the individual being tested is unable to establish that the 
drug was medically prescribed under the laws of the State.  NOTE:  Marijuana is not a “prescribed” 
substance and is not tolerated in this workplace. 
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H. Return to Work Program 
 
All Contractors and Subcontractors are required to establish and implement a Return to Work 
Program.  The purpose of the Return to Work Program is to place Employees in temporary job 
positions while recovering from on the job injuries.  Owner and the OCIP insurers are committed 
to working together to promote safety, recovery, and the successful return of injured Employees 
to temporary, modified work following a work related injury.  Contractor and all Subcontractors 
agree to cooperate with the OCIP insurers to facilitate the return to work of any injured Employee 
capable of modified work status. 
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APPENDIX: FORMS 
Safety Survey Form 
 
Corrective Action Form 
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Safety Survey Form  
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Exhibit “__” to Construction Management Agreement 
 

Owner Controlled Insurance Program - Insurance Requirements 
(Net Bid) 

 
This Exhibit is an addendum to the Negotiated Maximum Price Construction 

Management Agreement (“Agreement”) between the Maryland Stadium Authority (“Owner”) 
and ____________________  (“Construction Manager”).  The terms of this Exhibit modify the 
Agreement as set forth herein.  Capitalized terms used herein shall have the same meaning set 
forth in the Agreement.    
 
 1. Owner Controlled Insurance Program.  Owner shall implement an Owner 
Controlled Insurance Program (“OCIP”) for the Project.  The OCIP is more fully described in the 
Owner Controlled Insurance Project Contractor’s Manual (the “Contractor’s Manual”) for the 
Project, which is incorporated herein by this reference as a Contract Document.  Owner has 
designated Alliant Insurance Services, Inc. as the OCIP Administrator (“OCIP Administrator”) 
for the Project.  The OCIP will include Workers’ Compensation and Employer’s Liability 
insurance, Commercial General Liability insurance, and Excess Liability insurance, as 
summarily described below, in connection with the Project.  The insurance provided under the 
OCIP shall be referred to herein as “OCIP Coverages.” 
 
 2. Eligible and Enrolled Parties.  Parties eligible to enroll in the OCIP are the 
Construction Manager, and Trade Contractors performing a portion of the Work on the Project 
site (“Eligible Parties”).  The term “Trade Contractor” as used herein shall refer to a Trade 
Contractor of any tier.  Upon enrollment in the OCIP, an Eligible Party shall become an 
“Enrolled Party.” 
 
 3. Excluded Parties.  Parties that are not eligible to enroll in the OCIP, and who are 
excluded from the OCIP, are: 
 

(a) Hazardous materials remediation, removal and/or transport companies and their 
consultants; 

(b) Architects, surveyors, engineers, and soil testing engineers, and their consultants; 
(c) Vendors, suppliers, fabricators, material dealers, truckers, haulers, drivers and 

others who merely transport, pick up, deliver, or carry materials, personnel, parts 
or equipment, or any other items or persons to or from the Project site; 

(d) Temporary leasing and staffing firms and their contracted workers and/or 
employees;   

(e) Individuals deemed self-employed or independent contractors under applicable 
law; 

(f) A Trade Contractor of any tier that does not perform any actual labor on the 
Project site; and 

(g) Any other party or entity not specifically identified herein, that is excluded by 
Owner in its sole discretion, even if such party or entity is otherwise eligible. 
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 4. Summary of OCIP Coverages.  The OCIP Coverages shall apply only to those 
operations of an Enrolled Party performed at the Project site in connection with the Work, and 
only to Enrolled Parties that are eligible for the OCIP.  OCIP Coverages shall not apply to 
ineligible parties, even if they are erroneously enrolled in the OCIP.  An Enrolled Party’s 
operations away from the Project site, including product manufacturing, assembling, or 
otherwise, shall only be covered if such off-site operations are identified and are dedicated solely 
to the Project.  OCIP Coverages shall not cover off-site operations until the Enrolled Party 
requesting off-site coverage receives written acknowledgment of such coverage from the OCIP 
Administrator.  A summary of the coverages provided under the OCIP is set out below.  
 

SUMMARY OF OCIP COVERAGES 
 
 A. Workers’ Compensation/Employer’s Liability Insurance 
 
 Worker’s Compensation Statutory Limit 
 Employer’s Liability 
    Bodily Injury By Accident, each accident $1,000,000 
   Bodily Injury By Disease, each employee $1,000,000 
   Bodily Injury By Disease, policy limit $1,000,000 
 
 B. Commercial General Liability Insurance 
  Form Equivalent to Most Current ISO Occurrence Form 
 
 Each Occurrence Limit $2,000,000 
 Personal/Advertising Injury Limit (Each Occurrence) $2,000,000 
 General Aggregate Limit for all Enrolled Parties $4,000,000 
  (Other Than Products/Completed Operations) 
 Products and Completed Operations Aggregate $4,000,000 
     (for all Enrolled Parties)  
 Ten (10) Years Products & Completed Operations Extension 
  
 C. Excess Liability Insurance (over Commercial General Liability)  
  
 Combined Single Limit $100,000,000 
 General Annual Aggregate for all Enrolled Parties  $100,000,000 
 Products & Completed Operations Aggregate  $100,000,000 
   (for all Enrolled Parties)  
 Ten (10) Years Products & Completed Operations Extension 
 
 5. Owner’s OCIP Obligations.  Owner shall pay the costs of premiums for the OCIP.  
Owner will receive or pay, as the case may be, all adjustments to such costs, whether by way of 
dividends, retroactive adjustments, return premiums, other moneys due, audits or otherwise.  
Construction Manager hereby assigns to Owner the right to receive all such adjustments.  All 
Trade Contractors shall be required by written agreement to assign to Owner the right to receive 
all such adjustments.  Owner assumes no obligation to provide insurance other than that 
specified in this Exhibit and in the OCIP insurance policies, or as otherwise required under the 
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Agreement.  Owner’s furnishing of the OCIP shall in no way relieve or limit, or be construed to 
relieve or limit, any responsibility, liability, or obligation imposed on Construction Manager, or 
any Trade Contractor, under the Contract Documents, the OCIP insurance policies, or by law, 
including, without limitation, any indemnification obligations which such parties have agreed.  
Owner reserves the right at its option, without obligation to do so, to furnish other insurance 
coverages of various types and limits provided that such coverage is not less than that specified 
in this Exhibit. 
 
 6. Construction Manager’s OCIP Obligations.  Construction Manager agrees to 
comply with the following obligations: 
 
  (a) Construction Manager shall incorporate by reference the insurance 
requirements set out in this Exhibit into all Trade Contractor agreements. 
  (b) Construction Manager shall enroll in the OCIP prior to the commencement 
of construction activities at the Project.  Construction Manager shall ensure that all Trade 
Contractors who are Eligible Parties enroll in the OCIP prior to their commencement of 
construction activities at the Project, and maintain enrollment during the course of the Project. 
  (c) Construction Manager shall comply with all of the requirements of the 
OCIP insurance policies, and the OCIP Insurance Manual.  Construction Manager shall provide 
to each Trade Contractor a copy of the Contractor’s Manual, and ensure Trade Contractor 
compliance with all provisions of the OCIP insurance policies, and the Contractor’s Manual. 
  (d) Construction Manager shall acknowledge, and require all Trade 
Contractors of every tier to acknowledge, in writing, that Owner and the OCIP Administrator are 
not agents, partners or guarantors of any OCIP insurer, that neither Owner nor the OCIP 
Administrator are responsible for any claims or disputes between or among Construction 
Manager, its Trade Contractors of any tier, and any OCIP Insurer(s), and that neither Owner nor 
OCIP Administrator guarantees the solvency or the availability of limits of any OCIP Insurer(s). 
  (e) Construction Manager shall provide, within five (5) days of Owner’s 
request, any information related to Construction Manager’s insurance costs, including but not 
limited to payroll records, certified copies of insurance policies, declaration and rate pages, 
certificates of insurance, underwriting data, and prior loss history information, or such other data 
or information as Owner, the OCIP Administrator, or OCIP Insurers may request in the 
administration of the OCIP.  Construction Manager shall require all Trade Contractors to provide 
the same information, upon request. 
  (f) Construction Manager shall comply, and require all of its Trade 
Contractors to comply with OCIP Administrator’s instructions for electronically enrolling in the 
OCIP through an online enrollment process.  This enrollment process includes, but is not limited 
to providing all information contained in the online Enrollment Form, and completion of the 
Insurance Cost Worksheet along with submission of declaration and rate pages from the 
enrolling parties’ non-OCIP insurance policies for the purpose of verifying that the Cost of OCIP 
Coverages (as defined below) have been properly removed from the enrolling parties bid or of 
contract price. 
  (g) Construction Manager shall pay to Owner a sum of up to $10,000 for each 
occurrence, including court costs, attorney’s fees and costs of defense for bodily injury or 
property damage to the extent losses payable under the OCIP Commercial General Liability 
insurance are attributable to (i) Construction Manager's Work, acts, or omissions, (ii) the Work, 
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acts, or omissions of any of Trade Contractor, or (iii) the Work, acts or omissions of any other 
entity or party for whom Construction Manager or a Trade Contractor may be responsible 
(“General Liability Obligation”).  The General Liability Obligation shall remain uninsured by 
Construction Manager, and shall not be covered by the OCIP Coverages. 
 
                7.            Net Bid Approach – Contract Price Excludes Cost of OCIP Coverages. 
Construction Manager and each Trade Contractor shall exclude from their bids all costs of 
insurance coverage provided under the OCIP (“Cost of OCIP Coverage.”)  The “Cost of OCIP 
Coverage” is defined as all of Construction Manager’s and all Trade Contractor’s costs, charges, 
or expenses for insurance coverages that are provided by the Owner under the OCIP, and 
includes but is not limited to reduction in insurance premiums, related taxes and assessments, 
markup on the insurance premiums and losses retained through the use of a self-funded program, 
self-insured retention, or deductible program.  Change orders must also be priced to exclude the 
Cost of OCIP Coverage.  The Program Administrator has been directed by Owner to verify that 
the Cost of OCIP Coverages have been properly excluded from all bids.  Construction Manager 
and all Trade Contractors shall comply with Program Administrator’s verification.     
 
 8. Additional Insurance Required From Enrolled Parties and Excluded Parties.  
Construction Manager shall obtain and maintain, and shall require each of its Trade Contractors 
of all tiers to obtain and maintain, those insurance coverages required under the Agreement that 
are not provided by the OCIP.  By enrollment in the OCIP, Construction Manager and any Trade 
Contractor properly enrolled shall be deemed to have complied with the insurance requirements 
set forth in the Agreement regarding obtaining and maintain workers’ compensation/employer’s 
liability insurance, and commercial general liability insurance for on-site risks.  Construction 
Manager and all Trade Contractors must still maintain workers’ compensation/employer’s 
liability insurance and commercial general liability insurance for off-site risks.  The OCIP does 
not provide commercial or business automobile liability insurance, and Construction Manager 
and all Trade Contractors must still comply with all requirements set out in the Agreement 
regarding obtaining and maintaining commercial or business automobile liability insurance.  
Parties that are Ineligible Parties shall fully comply at all times with all of the insurance 
requirements as set forth in the Agreement.   
 

9. Builder’s Risk Insurance.  In addition to the OCIP, Owner shall also purchase and 
maintain property insurance written on a builder’s risk “all-risk” policy form, in the amount of 
the initial Contract Sum, plus the value of subsequent Contract Modifications and cost of 
materials supplied or installed by others, comprising total value for the entire Project at the site 
on a replacement cost basis without optional deductibles.  Such insurance shall be maintained in 
place until Substantial Completion of the Project. .  The builder’s risk insurance shall include the 
interests of the Construction Manager and the Trade Contractors in the Project.  The builder’s 
risk insurance shall be on an “all-risk” or equivalent policy form and shall include, without 
limitation, insurance against the perils of fire (with extended coverage) theft, vandalism, 
malicious mischief, collapse, earthquake, floor, windstorm, falsework, testing and start up, 
temporary buildings and debris removal occasioned by enforcement of any applicable legal 
requirements, and shall cover reasonable compensation for Architect’s and Construction 
Manager’s services and expenses required as a result of such insurance loss.  Construction 
Manager shall be responsible for paying a deductible of $25,000 per occurrence in the event of a 
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loss, and shall be responsible for paying a deductible of $50,000 per occurrence in the event of 
water damage. 
 

10. Contractor’s Pollution Liability.  In addition to the OCIP, Owner shall provide 
Contractor’s Pollution Liability (“CPL”) insurance, providing coverage for claims for bodily 
injury, property damage, clean-up costs, and related legal defense expense for pollution 
conditions that result from, or are disrupted by, the services rendered in performance of the 
contract by or on behalf of Construction Manager or any Trade Contractor.  Coverage will 
include extensions for transportation and disposal, will include full severability of interests, and 
will not be restricted by any time element limitations, mold, asbestos, or lead based paint 
exclusions.  Coverage will apply to pollution conditions on, at, under, or migrating from the 
Project site.  The CPL insurance shall have the following limits: 
 
  Each Loss      $10,000,000 
  Aggregate      $10,000,000 
 
Construction Manager shall be responsible for paying a deductible of $25,000 per occurrence in 
the event of a loss including court costs, attorney fees and costs of defense for bodily injury or 
property damage to the extent losses payable are attributable to the Construction Manager’s acts, 
or omissions, the acts, or omissions of any of Trade Contractor, or the acts or omissions of any 
other entity or party for whom Construction Manager or a Trade Contractor may be responsible. 
 
 11. Representations and Warranties.  Construction Manager represents and warrants 
to Owner, and shall use its best efforts to ensure that each of its Trade Contractors of every tier 
represent and warrant to Owner, that: 
 
  (a) All information submitted to Owner or to the OCIP Administrator shall be 
accurate and complete. 
  (b) They have had the opportunity to read and analyze copies of the OCIP 
insurance policies that are available on request, and that they understand the OCIP.  Any 
reference or summary in this Exhibit, to the amount, nature, type or extent of OCIP Coverages 
and/or potential applicability to any potential claim or loss is for reference only. Construction 
Manager and its Trade Contractors of all tiers have not relied upon said reference, but solely 
upon their own independent review and analysis of the OCIP Coverages in formulating any 
understanding and/or belief as to amount, nature, type or extent of any OCIP Coverage and/or its 
potential applicability to any potential claim or loss. 
  (c) Construction Manager shall not include in any request for payment any 
sums to provide or obtain insurance that is being maintained under the OCIP. 
 
 12. Waiver of Subrogation.  To the fullest extent permitted by law, Construction 
Manager hereby waives all rights of recovery by way of subrogation (whether because of 
deductible clauses, inadequacy of limits of any insurance policy, limitations or exclusions of 
coverage, or any other reason) against Owner, the OCIP Administrator, its or their officers, 
agents, or employees, and any other Trade Contractor performing Work or rendering services on 
behalf of Owner in connection with the planning, development and construction of the Project.  
Construction Manager also agrees that all additional insurance maintained by Construction 
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Manager or any Trade Contractor under this Exhibit shall include clauses providing that each 
insurer shall waive all of its rights of recovery by subrogation against Owner, Construction 
Manager, or any other Trade Contractor.   A waiver of subrogation shall be effective as to any 
individual or entity even if such individual or entity (a) would otherwise have a duty of 
indemnification, contractual or otherwise, (b) did not pay the insurance premium directly or 
indirectly, and/or (c) has or does not have an insurable interest in the property damaged. 
 

13. Audit.  Construction Manager and all Trade Contractors agree that Owner, the 
OCIP Administrator, and/or any OCIP insurer may audit their payroll records, books and 
records, insurance coverages, insurance cost information, and project cost records to confirm 
their accuracy and to ensure that the Owner has not been billed for any cost of insurance that is 
being provided under the OCIP.  In the event any audit reveals that Owner has been billed by 
Construction Manager or any Trade Contractor for any cost of insurance that is being provided 
by Owner under the OCIP, Owner shall have the right to deduct from any amounts payable to 
Construction Manager such cost, including all expenses and fees of audit. 
  
 14. Conflicts.  In the event of a conflict between the provisions of this Exhibit, the 
Contractor’s Manual, and the provisions of the OCIP insurance policies, the terms of the OCIP 
Insurance Policies shall govern, then the provisions of this Exhibit, and then the provisions of the 
Contractor’s Manual. 
 
  
  



Maryland Stadium Authority 
Owner Controlled Insurance Program 

Addendum 1 dated 5/4/2020 to the Contractor’s Manual (version 9/19/19) 

Experience Modification Rating Maximum Threshold (1.25) 

As part of the OCIP verification process, all contractors, regardless of tier, are required 
to identify and provide evidence of their Experience Modification Rating (EMR) as part 
of the submission of documents for participation in the Project. Maryland Stadium 
Authority (MSA) has established a maximum EMR threshold of 1.25 for all 
Eligible Parties, as defined in the MSA OCIP Contractors Insurance Manual.  

Alliant Insurance Services, as the OCIP Administrator for MSA’s OCIP Program, will 
then identify any contractor that exceeds the 1.25 EMR threshold. These contractors will 
then be required to provide supporting documentation to determine if they will be 
allowed to work in the Project.  At a minimum, contractors will need to submit the 
following documents to MSA: (a) loss runs for the last five years; (b) OSHA 300 logs for 
the last three years; (c) Corporate Safety Program; and (d) a letter signed by a high-
ranking officer of the company indicating the plans to address safety for the project.  
This review process may take up to twelve (12) business days.  Approval may be 
contingent on additional safety measures implemented by the contractor, which will be 
provided at no cost to MSA. 

NOTE: Please be advised that there will be no site access granted nor any 
work allowed to begin at the Project by the contractor until a decision has 
been made by MSA. MSA’s decision regarding the contractor’s participation 
and eligibility to work at the project site is FINAL.   

Once approved, Alliant, in consultation with MSA, will determine if the contractor will 
be designated as an Enrolled Party or Excluded Party. 

Questions regarding these requirements should be directed to Carmina Perez-Fowler, 
Assistant Vice President. Procurement, Compliance, and Risk Management, Maryland 
Stadium Authority at cperezfowler@mdstad.com or (410) 223-4129. 
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Baltimore 21st Century School Buildings Program 
Recruiting, Selection, and Hiring Process 

 
Recruiting, selection and hiring process for construction management companies and their subcontractors. 
 

• Contractors and subcontractors submit job postings to the Mayor’s Office of Employment 
Development (MOED) (schoolconstruction@oedworks.com), the 21st Century School Buildings 
Program (21stcenturybuildings@bcps.k12.md.us) and the Maryland Stadium Authority (MSA) 
(schoolsconstruction@mdstad.com) using the School Construction job posting form  (Attachment 
A). This form is also available on the MOED website (www.oedworks.com) and the 21st Century 
Schools website (www.baltimore21stcenturyschools.org). Employers receive a reply email from 
MOED to confirming receipt of the job posting. 

 
• MOED assigns a Business Services Representative (BSR) to screen candidates for posted job(s). The 

BSR will contact employers within one business day after receipt of the job posting to confirm the 
company’s contact information and obtain additional information, if necessary. Direct contact 
between the employers and jobseekers prior to BSR screening is discouraged. 

 
• The BSR works in partnership with job training providers to select candidates that meet the job 

posting requirements. MOED maintains a database of resumes for candidates who have expressed 
interest in working with the school construction program. The possibility exists that a significant 
number of candidates have trade experience, while others are recent graduates from a 
construction training program. In the unlikely event that the applicant pool does not have qualified 
candidates to for referral, the employer will be notified by the BSR and the company is encouraged 
to pursue other avenues for recruitment. 

 
• All Baltimore City residents recommended by MOED will be prescreened before referral to an 

employer. 
 

• Construction Managers and subcontractors agree to provide feedback on each candidate referred 
for interview within two business days after the interview using the School Construction Referral 
Feedback form (Attachment B). The completed form should be emailed to MOED at 
schoolconstruction@oedworks.com. 
 

• Construction Managers are responsible for submitting the Quarterly Job Projections and Skill 
Requirements Form for all positions (including sub-contractor positions) through the term of the 
contract no later than the first Monday of each quarter (January, April, July, & October). This form 
must be emailed to MSA at schoolsconstruction@mdstad.com (Attachment G).  From there, it will 
be forwarded to MOED. 

  

mailto:schoolsconstruction@mdstad.com
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Baltimore 21st Century School Buildings Program 
Baltimore City Background Check and Fingerprinting Instructions 

 
All employees  working on-site at any of the 21st Century schools are required to submit a completed and 
signed Background Check and Fingerprinting Request Form (Attachment C) and pass a Baltimore City School’s 
background screening. Qualifications can be found at: 
 www.baltimore21stcenturyschools.org/more/frequently-asked-question.com 
 

Payment Options 
IDEMIA (City Schools Contractor) offers the following payment options for this service: 

1.   Employers can provide each employee with a check or money order in the amount of $61.25 made out to 
IDEMIA to be paid at time of service. 
2.   Employers can set up an IDEMIA Account by calling 1 (877) 467-9215 for assistance. This payment method 
provides employers with an authorization code to be included on the Background Check and Fingerprinting 
Form under “Payment Method” 

Background Check and Fingerprinting Process for Employers 
Employers must direct all potential hires and existing staff who will be working on-site at any of the 21st Century 
schools to: 
Baltimore City Public Schools Headquarters, Pre-Employment Office 200 East North Avenue, Room 120, 
Baltimore, MD 21202 
Hours for Background Check Services: Monday- Friday 8:30am - 3:30pm 

 
Contact: Damon Robinson (DGRobinson@bcps.k12.md.us) or Nekia Weaver (NSWeaver@bcps.k12.md.us) 
Step 1: Employers MUST complete and sign the Background Check and Fingerprinting Request Form  for 

each potential hire and existing staff member who will be working on the school construction site. 

Step 2: Employers will provide each individual with the following: 
• A completed and signed Background Check and Fingerprinting Request Form (if employers 

have set up an IDEMIA Account, the authorization code must be on form as the payment 
method). 

• The date and location to get background screening completed. 
• A check or money order for $61.25 made out to IDEMIA (if an IDEMIA Account has not been 

set up as a payment method). 
• Cash will not be accepted. 

NOTE: Advise all individuals to bring a valid state or federally issued photo ID to be presented to 
the background check technician. Expired ID’s will not be accepted. 

Step 3: • Background check results will be sent to the appropriate project official within 5 business 
days. 

• Construction Managers will be responsible for notifying their subcontractors. 
• Final hiring decisions, compliance with any conditions of employment (such as drug testing), 

issuance of access control identification and other hiring or security-related processes are the 
sole responsibility of the hiring    company. 

• Questions concerning background screening and fingerprinting decisions and appeal process 
should be addressed to Baltimore City Public Schools c/o Damon Robinson 
(DGRobinson@bcps.k12.md.us) or Nekia Weaver (NSWeaver@bcps.k12.md.us) 
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Baltimore 21st Century School Buildings Program 
Workforce Development Monitoring and Tracking Process  

 

The Maryland Stadium Authority (MSA), Baltimore City Schools, and City School Partners are committed to 
ensuring that a strong measurement strategy is implemented to analyze issues, risks, and trends, and to 
support metrics that align with project and local commitments. The MSA staff are available to review the 
templates introduced below at any point during the process. All forms are available electronically. 
 

FORMS 
 

Job Projections and Skill Requirements (Due during Pre-Construction) 
Construction Managers (CM) are responsible for submitting consolidated Workforce Development (WFD) 
projections for all GMP Packages. This form must be submitted with the Pre-Construction Request for 
Proposal (RFP). (Attachment D) 
 
Job Commitments and Skill Requirements (Due with Early Packages and Final GMP) 
Construction Managers are responsible for submitting consolidated WFD commitments for all GMP Packages.  
This includes early packages and final GMP submission. (Attachment E) 
 
New Hire Supporting Documentation (Due the first Monday of each Month) 
Construction Managers will be responsible for submitting a consolidated list of Baltimore City New Hires for 
all subcontractor throughout the term of the contract. This form is due MONTHLY and must be emailed to 
MSA at schoolsconstruction@mdstad.com no later than the first Monday of each month. (Attachment F) 
 
Quarterly Job Projections and Skill Requirements (Due the first Monday of each Quarter) 
In order to help MOED their partners train, recruit, and identify candidates for work on school construction 
projects, MSA requires contractors to submit reliable projections of upcoming job opportunities. 
Construction Managers are responsible for submitting consolidated projections for all positions (including 
sub-contractor positions) through the term of the contract no later than the first Monday of each quarter 
(January, April, July, & October.) This form must be emailed to MSA at schoolsconstruction@mdstad.com. 
(Attachment G) 
 

Additional Information 
Quarterly Review Process 
Review of the WFD contract deliverables will be conducted quarterly. This process entails reviewing Certified 
Payroll submissions provided by subcontractors on the project (in LCP Tracker) and a comparison of the 
information available in the New Hire Supporting Documentation report to verify Baltimore City resident new 
hires. MSA issues a letter detailing the results of the review. (Attachment H) CM’s are then required to 
provide a response letter along with revised New Hire Supporting Documentation form within 30 days. 
(Attachment I) 
 
Manpower Report  
This report is generated by MSA, using all certified payrolls within LCP Tracker. The report monitors the 
commitments of the CM and includes: total workers on payroll, total number of Baltimore City residents on 
payroll, new positions filled, new positions filled by Baltimore City residents,  total labor-hours for the  
project, and total labor-hours for Baltimore City residents. 
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Baltimore City Resident New Hire Requirements 
 
LCP Tracker 
The following information must match in LCP Tracker to receive credit for a Baltimore City Resident New 
Hire. Everything must be spelled correctly and match the supporting documentation provided monthly. 

• Name 
• Address 
• Contractor 
• Hire Date 
• New Hire Status 

Zip Code 
MSA verifies the number of City residents employed, by confirming employee’s address, through certified 
payroll record submission process. 
Several Baltimore City zip codes are considered “crossover zip codes”. These zip codes cross Baltimore City 
boundaries and are shared with another jurisdiction. When an address for a new hire is submitted in one of 
these zip codes, the address must be verified as a Baltimore City address before the CM can receive credit for 
the hire. 
MSA consolidates all data and communicates a status report in the monthly Collaborative Meeting as needed. 
 
Minimum Hours Worked Requirement 
An employee must work a minimum of 40 hours to receive credit as a Baltimore City Resident New Hire. 
 
Year 2 New Hire Requirement 
Any Baltimore City Resident New Hire reported as a new hire at a Year 1 school, will not qualify as a new hire 
at a Year 2 school. 

  
Monitoring Good Faith Efforts 
The CM and its respective subcontractors shall make good faith efforts as noted below, but not limited to: 
Ensuring that MOED, MSA and City Schools are made aware of employment opportunities fully through 
outreach and recruitment activities, in accordance with the Local Hiring Plan. 
Actively recruit City of Baltimore residents via MOED, City Schools, and collective and independent job fair 
recruiting efforts. 
Hiring Baltimore City residents for job opportunities with the intention of maintaining their employment on 
the project for as long as possible.  
 
E-Documents 
Construction Managers and subcontractors may upload certified payroll for Baltimore City residents 
submitted on the New Hire Supporting Documentation form who are non-prevailing wage or administrative 
staff. 
If an unverified address is submitted into LCP Tracker you will receive an error message and you will not be 
allowed to certify payroll or enter new employees.  
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Baltimore 21st Century School Buildings Program 
Job Posting Form - ATTACHMENT – A 
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Baltimore 21st Century School Buildings Program 

School Construction Referral Feedback Form 
 

ATTACHMENT – B 
Updated 03/2019 

 
Thank you for using the School Construction recruitment services. Recently, we referred candidates to 
interview for a position with your company.  Please provide feedback regarding the status of the interview(s) 
on the chart below. You can email the completed chart to Deral Falls at: schoolconstruction@oedworks.com  
or call us at 443-984-3014 to discuss the referral status in detail.  
 
 
Company Name: ___________________________            Interviewer Name: _________________________ 
 
 
 

 
 
 
Completed by:  
Company Rep. Name: _________________________________  Date ______________ 
 
Phone #: ____________________________________________ 
 
Email Address: _______________________________________ 
 
  

   Candidate Name        Position Status- Hired 
(provide hire 
date) 

Salary rate 
(provide 
exact 
hourly 
rate) 

Status- Pending 
(please provide 
future interview 
or hire date 
here) 

Status- Not Hired 
(provide reason) 

 
 
 

     

 
 
 

     

 
 
 

     

 
 
 

     

mailto:schoolconstruction@oedworks.com
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Baltimore 21st Century School Buildings Program 

Background Check and Fingerprinting Form 
 

ATTACHMENT – C 
Baltimore City Public Schools requires individuals who work in schools AND on school sites to meet State of 
Maryland law and Maryland State Department of Education guidelines. All applicants must undergo a background 
check and fingerprinting. Results will indicate suitability for working on projects. City School’s background check 
qualifications can be found at: www.baltimore21stcenturyschools.org/more/frequently-asked-questions 

 
This form MUST be COMPLETED and submitted to BALTIMORE CITY PUBLIC SCHOOLS HEADQUARTERS: 
Location: 200 E. North Ave, Baltimore, MD 21202 (Pre-Employment Office) 
Hours: Monday- Friday 8:30am-3:30pm 

 
Each individual MUST bring the following: 

This completed request form (INDIVIDUALS WILL BE REJECTED IF NOT FULLY COMPLETED) 
Check or money order (paid by the selected firm) for $61.25 made out to IDEMIA  (If account hasn’t been established) 
Valid State or Federal ID (EXPIRED ID’s WILL NOT BE ACCEPTED) 

 
Project Information                                                                                                                                      Updated 12/2019 

SCHOOL PROJECT NAME: Primary CM/AE Firm Name: 

Applicant Information 
Full Name: 

Job Title: 

Start Date: End Date: 

Employer Information 

Company Name: Company Phone: 

Company Address: 

Company E-mail: 

Payment Method 

Check Money Order IDEMIA Account #:   (issued by IDEMIA) 

Badge 

City Schools Badge requested 

(Project PMrequest) 

City Schools Approval Signature: 

(21st Century Office) 

Company Representative Approvals 

Company Representative Name (Print): 

Company Representative Name (Sign): Date: 

 
Baltimore City Public Schools USE ONLY below this line 

     PASS FAIL 

Pre-Employment Approval Manager Name (Print): 

Pre-Employment Approval Manager Name (Sign): Date: 

For questions, please contact the Baltimore City Public Schools One Call Center at (410) 396-8885 
 

http://www.baltimore21stcenturyschools.org/more/frequently-asked-questions
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ATTACHMENT – D 

Baltimore City Resident Job Projections and Skill Requirement – Due w/ Pre-Construction RFP 

• Positions: Listing of positions needed over the life of the project.  This column should then stay the same quarter 

to quarter. 

• Total Employees: Projected number of all employees. This includes new and existing Non Baltimore City and 

Baltimore City Residents. 

• Total Baltimore City Resident Employees: Projected number of new and existing Baltimore City Residents. 

• Total Baltimore City Resident “New” Hires: Projected number of Baltimore City Resident to be hired. 

• Total Overall Labor Hours: Projected number of all labor hours to be worked by new and existing Non Baltimore 

City and Baltimore City Residents. 

• Total Baltimore City Resident Labor Hours: Projected number of hours to be worked by new and existing 

Baltimore City Residents. 

• Total Baltimore City Resident “New” Hire Labor Hours: Projected number of hours to be worked by Baltimore City 

Resident New Hires. 

• Total Number of Student Interns: Projection number of Interns acquired through Urban Alliance. 

 

Updated 6/2018

Abatement Laborer   
Carpenters    
Cement Mason   
Clerical/ Admin.  
Drywall Finisher
Electricians
Equipment Operator
HVAC
Insulators
Ironworkers
Mason
Plumber/Pipefitters
Skilled Laborer
Sprinkler Fitter
Tile Setters  
Unskilled Laborers  
Welders   
Other Positions:    
Grand Total: 0 0 0 0.00 0.00 0.00 0

Job Projections and Skill Requirements
       Baltimore 21st Century School Buildings Program

Total Employees 
  Total Baltimore 

City Resident 
Employees

Preparer's Name:                                                                           

Instructions:  Construction Managers are responsible for submitting consolidated Workforce Development projections for all GMP Packages. This form must be submitted with 
the Pre-Construction Request for Proposal (RFP).

Name of School:  

Positions                                                                                                                                                        
(Please adjust positions as necessary)

  Total  
Baltimore City 

Resident "New" 
Hires

  Total Baltimore 
City Resident 

"New" Hire 
Labor Hours 

  Total Overall 
Labor Hours 

 Total Baltimore 
City Resident 
Labor Hours

Date: Construction Management Firm:  

Title:  

Total Student 
Intern Positions        
(Urban Alliance)
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ATTACHMENT – E 

Baltimore City Resident Job Commitments and Skill Requirement – Due with GMP Packages and Final GMP 
 

• Trade Packages: Trade Packages from projects GMP.  

• Total Employees: Committed number of all employees. This includes new and existing Non Baltimore City and Baltimore City 

Residents. 

• Total Baltimore City Resident Employees: Committed number of new and existing Baltimore City Residents. 

• Total Baltimore City Resident “New” Hires: Committed number of Baltimore City Residents to be hired. 

• Position(s) of Baltimore City Resident “New” Hires: Actual position title for every Baltimore City Resident to be hired per GMP 

Package 

• Total Overall Labor Hours: Committed number of all labor hours to be worked by new and existing Non Baltimore City and 

Baltimore City Residents. 

• Total Baltimore City Resident Labor Hours: Committed number of hours to be worked by new and existing Baltimore City 

Residents. 

• Total Baltimore City Resident “New” Hire Labor Hours: Committed number of hours to be worked by Baltimore City Resident 

New Hires. 

• Total Number of Student Interns: Committed number of Interns acquired through Urban Alliance. 

Updated 6/2018

Division 01 - General Requirements   
Division 02 - Existing Conditions    
Division 03 - Concrete   
Division 04 - Masonry  
Division 05 - Metals
Division 06 - Wood, Plastics, Composites
Division 07 - Thermal and Moisture Protection
Division 08 - Openings
Division 09 - Finishes
Division 10 - Specialties
Division 11 - Equipment
Division 12 - Furnishings
Division 13 - Special Construction
Division 14 - Conveying Equipment
Division 21 - Fire Suppression  
Division 22 - Plumbing  
Division 23 - Heating, Ventilating, and Air Conditioning (HVAC)   
Division 25 - Integrated Automation    
Division 26 - Electrical   
Division 27 - Communications  
Division 28 - Electronic Safety and Security
Division 31 - Earthwork
Division 32 - Exterior Improvements
Division 33 - Utilities
Division 34 - Transportation
Division 35 - Waterway and Marine Construction
Division 40 - Process Integration
Division 41 - Material Processing and Handling Equipment
Division 42 - Process Heating, Cooling, and Drying Equipment
Division 43 - Process Gas and Liquid Handling, Purification and Storage Equipment
Division 44 - Pollution and Waste Control Equipment
Division 45 - Industry-Specific Manufacturing Equipment
Division 46 - Water and Wastewater Equipment
Division 48 - Electrical Power Generation
Grand Total: 0 0 0 0 0.00 0.00 0.00 0

Preparer's Name:                                                                           

Instructions: Construction Managers are responsible for submitting  consolidated Workforce Development commitments for all GMP Packages.  This includes all early packages and Final GMP submission.

Name of School:  

Trade Packages                                                                                                                                   
(Please adjust below trades packages as necessary)

Position(s) of Baltimore City Resident 
"New" Hires

  Total Baltimore 
City Resident 

"New" Hire 
Labor Hours 

  Total Overall 
Labor Hours 

 Total Baltimore 
City Resident 
Labor Hours

Date: Construction Management Firm:  

Total Student 
Intern Positions        
(Urban Alliance)

Title:  

Job Commitments and Skill Requirements
       Baltimore 21st Century School Buildings Program

Total Employees 
  Total Baltimore 

City Resident 
Employees

  Total  
Baltimore City 

Resident "New" 
Hires
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ATTACHMENT – F 

Baltimore City Resident New Hire Supporting Documentation – Due Monthly 

• Reporting Month: The month the employee is reported to Maryland Stadium Authority (MSA) 

• Baltimore City Resident New Hire - Employee Name: Employees full name from certified payroll and driver’s 

license/identification card. 

• Baltimore City Resident New Hire - Employee Position: Position employee was hired to fill. 

• Employee Address: Employees address from certified payroll and driver’s license/identification card. 

• Employee Zip Code: Employees zip code from certified payroll and driver’s license/identification card. 

• Subcontractor Company Name: Subcontractor that submits the employees certified payroll to LCP Tracker 

• Employee Hire Date: Date the employee begins work on the project. 

  

Updated 8/2019

Preparer's Name:                                                                           

Oct-19

Nov-19

Title:  

Date: 

Baltimore City Resident New Hire - 
Employee Position

Reporting Month: 

Baltimore City Resident New Hire - 
Employee Name

Employee Address Sub Contractor Company Name
Employee 
Hire Date

Employee   
Zip Code

Construction Management Firm:  

Name of School:  

Jun-19

Jul-19

Aug-19

Sep-19

Baltimore City Resident New Hire Supporting Documentation
       Baltimore 21st Century School Buildings Program

Instructions: Construction Managers will be responsible for submitting  a consolidated list of Baltimore City New Hires for all sub contractors throughout the term of the contract. This form is due MONTHLY and must be 
emailed to MSA (schoolsconstruction@mdstad.com) no later than the first Monday of each month.
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ATTACHMENT – G 

Baltimore City Resident Quarterly Job Projections and Skill Requirement – Due Quarterly 

• Positions: Listing of positions needed over the life of the project.  This column should then stay the same quarter 

to quarter. 

• Total Baltimore City Resident “New” Hires: Committed number of Baltimore City Residents to be hired. 

• Already Filled – Baltimore City Resident “New” Hires: Job vacancies that have been filled to date by Baltimore City 

residents in the given positions. This column will be updated each quarter. 

• New Positions Open To Baltimore City Residents – Anticipated This Quarter: Job Vacancies to be filled by Baltimore 

City Residents. This column will be updated each quarter. 

• New Positions Currently Advertised: Number of current public job postings advertised through Mayors Office of 

Employment Development (MOED). This column will need to be updated each quarter. 

• Hiring Requirements: Such as experience, certifications, licenses, etc. that will be needed for the vacant positions 

coming up during the quarter.  This could also include whether this is an apprenticeship, whether the position 

must be union, etc. This column will be updated each quarter. 

 

Updated 8/2019

Date: 

Positions                                                                                                
(Please adjust positions as necessary)

  Total  Baltimore City 
Resident "New" Hires 

(Total Reported On 
Commitment Form)

Already Filled - Baltimore 
City Resident "New" Hires

New Positions Open To 
Baltimore City Residents 

- Anticipated This 
Quarter

New Positions Currently 
Advertised

Hiring Requirements                                                      
(including experience, certifications and licenses)

Abatement Laborer
Carpenters
Cement Mason
Clerical/ Admin.
Drywall Finisher
Electricians
Equipment Operator
HVAC
Insulators
Ironworkers
Mason
Plumber/Pipefitters
Skilled Laborer
Sprinkler Fitter
Tile Setters
Unskilled Laborers
Welders
Other Positions:
Grand Total: 0 0 0 0

       Baltimore 21st Century School Buildings Program
Baltimore City Resident Quarterly Job Projections and Skill Requirements

Instructions:  Construction Managers will be responsible for submitting  consolidated projections for all positions (including sub-contractor positons) through the term of 
the contract. This form must be emailed to MSA (schoolsconstruction@mdstad.com) no later than the first Monday of each quarter (January, April, July, & October.)

Preparer's Name:                                                                           

Construction Management Firm:  

Title:  

Name of School:  
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Quarterly Review Verification Letter 

Attachment – H 
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Construction Manager Quarterly Response Letter Example 

ATTACHMENT – I 
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Baltimore 21st Century School Buildings Program 
Point of Contact(s) 

 
 

City of Baltimore, Mayors Office of Employment Development (MOED) 
Contact: Deral Falls 

dfalls@oedworks.com 
(443) 984-3014 

 
 

Baltimore City Public Schools, 21st Century School Buildings 
Background Check and Fingerprinting Services 

Contact: Damon Robinson (DGRobinson@bcps.k12.md.us) 
 or Nekia Weaver (NSWeaver@bcps.k12.md.us) 

 
 

Maryland Stadium Authority, Office of Collaborative Development 
Contact: Nicole Matthews 
nmatthews@mdstad.com 

(410) 385-4660 

mailto:dfalls@oedworks.com
mailto:DGRobinson@bcps.k12.md.us
mailto:nmatthews@mdstad.com
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MBE, WORKFORCE DEVELOPMENT,  OCIP & WAGE RATE

APPENDIX D

SECTION 001100

WAGE RATES



The wage rates to be paid laborers and mechanics for the locality described below is announced by order of Commissioner of 
Labor and Industry.

It is mandatory upon the successful bidder and any subcontractor under him, to pay not less than the specific rates to all 
workers employed by them in executing contracts in this locality. Reference: Annotated Code of Maryland State Finance and 
Procurement, Section 17-201 thru 17-226.

These wage rates were taken from the locality survey of 2019 for Baltimore City, issued pursuant to the Commissioner's 
authority under State Finance and Procurement Article Section 17-209, Annotated Code of Maryland or subsequent 
modification.

*Note: If additional Prevailing Wage Rates are needed for this project beyond those listed below, contact the Maryland Stadium
Authority, Capital Projects Development Group. Phone: (410) 223-4150, email: cpdgprocurement@mdstad.com.

Department, Agency or Bureau:

Project Number

BCS-02-014-GMP

Maryland Stadium Authority
351 W. Camden Street, Suite 300
Baltimore, MD 21201

Location and Description of work:

Montebello Elementary/Middle School
2040 E. 32nd St. 
Baltimore MD 21218

Baltimore City: Complete renovation of the existing Montebello E/M 
School along with the construction of a small cafeteria addition. Scope 
will consist of abatement and selective demolition, all existing 
mechanical, electrical and plumbing components with be removed and 
upgraded along with roofing, windows, doors and interior finishes. All 
classrooms will receive new 21st Century teaching displays and 
components.Date of Issue: Oct 16, 2020

BUILDING CONSTRUCTION

CLASSIFICATION MODIFICATION 
REASON

BORROWED 
FROM

FRINGE 
BENEFIT 
PAYMENT

BASIC 
HOURLY 

RATE

AD $40.77 $21.38   BALANCING TECHNICIAN

AD $42.85 005 $17.51   BOILERMAKER

AD $32.00 $11.56   BRICKLAYER

AD $26.66 $15.00   CARPENTER

AD $26.66 $15.00   CARPENTER - SHORING SCAFFOLD BUILDER

AD $25.00 $0.00   CARPET LAYER

AD $23.60 $8.75   CEMENT MASON

AD $27.53 005 $13.98   COMMUNICATION INSTALLER TECHNICIAN

AD $26.66 $15.00   DRYWALL - SPACKLING, TAPING, & FINISHING

AD $38.00 $18.19   ELECTRICIAN

STATE OF MARYLAND

Maryland Stadium Authority 
Capital Projects Development Group 

351 W. Camden Street, Suite 300 
Baltimore, MD 21201

(410) 223-4150
cpdgprocurement@mdstad.com



AD $46.88 $39.37   ELEVATOR MECHANIC

AD $29.16 003 $8.13   FIRESTOPPER

AD $30.13 $22.20   GLAZIER

AD $36.53 $16.57   INSULATION WORKER

AD $29.88 $22.20   IRONWORKER - FENCE ERECTOR

AD $31.77 $21.32   IRONWORKER - ORNAMENTAL

AD $30.13 $22.20   IRONWORKER - REINFORCING

AD $30.13 $22.20   IRONWORKER - STRUCTURAL

AD $32.11 005 $16.75   MILLWRIGHT

AD $25.20 $10.42   PAINTER

AD $31.13 $15.65   PILEDRIVER

AD $29.70 005 $7.48   PLASTERER

AD $23.50 $3.78   PLASTERER - MIXER

AD $40.10 $20.31   PLUMBER

AD $29.05 $12.10   POWER EQUIPMENT OPERATOR - BACKHOE

AD $24.06 005 $12.63   POWER EQUIPMENT OPERATOR - BELT PRESS

AD $28.15 $12.10   POWER EQUIPMENT OPERATOR - BROOM / SWEEPER

AD $29.05 $12.10   POWER EQUIPMENT OPERATOR - BULLDOZER

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - CONCRETE PUMP

AD $35.70 $15.90   POWER EQUIPMENT OPERATOR - CRANE

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - DRILL - RIG

AD $29.05 $12.10   POWER EQUIPMENT OPERATOR - EXCAVATOR

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - FORKLIFT

AD $30.05 $12.10   POWER EQUIPMENT OPERATOR - GRADALL

AD $30.05 005 $12.10   POWER EQUIPMENT OPERATOR - GRADER

AD $26.60 003 $5.25   POWER EQUIPMENT OPERATOR - GUARD RAIL POST 
DRIVER

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - HOIST

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - LOADER

AD $30.23 $13.17   POWER EQUIPMENT OPERATOR - MECHANIC

AD $29.05 $12.10   POWER EQUIPMENT OPERATOR - MILLING MACHINE

AD $23.55 005 $11.80   POWER EQUIPMENT OPERATOR - OILER

AD $28.15 $12.10   POWER EQUIPMENT OPERATOR - PAVER

AD $28.15 $12.10   POWER EQUIPMENT OPERATOR - ROLLER - ASPHALT

AD $28.15 $12.10   POWER EQUIPMENT OPERATOR - ROLLER - EARTH

AD $21.90 005 $4.86   POWER EQUIPMENT OPERATOR - SCREED

AD $26.09 $12.10   POWER EQUIPMENT OPERATOR - SKID STEER (BOBCAT)

AD $25.00 $4.14   POWER EQUIPMENT OPERATOR - SPREADER

AD $24.09 003 $2.84   POWER EQUIPMENT OPERATOR - TRENCHER

AD $29.22 $13.40   RESILIENT FLOOR

AD $29.75 $12.74   ROOFER/WATERPROOFER

AD $40.77 $21.38   SHEETMETAL WORKER (INCLUDING METAL ROOFING)

AD $28.58 $16.80   SPRINKLERFITTER

AD $40.10 $20.31   STEAMFITTER/PIPEFITTER

AD $38.81 $18.29   STONE MASON

AD $24.10 $11.24   TILE & TERRAZZO FINISHER

AD $29.12 $12.27   TILE & TERRAZZO MECHANIC



These Informational Prevailing Wage Rates may not be substituted for the requirements of 
pre-advertisement or onsite job posting for a public work contract that exceeds $500,000 in value and either of the following 

criteria are met: (1) the contracting body is a unit of State government or an instrumentality of the State and there is any State 
funding for the project; or (2) the contracting body is a political subdivision, agency, person or entity (such as a county) and the 

State funds 50% or more of the project.

Modification Codes:

(AD)  17-209 Annual Determination from Survey Wage Data Received
(CH)  17-211 Commissioners’ Hearing 
(CR)  17-208 Commissioners’ Review
(SR)  17-208 Survey Review by Staff

Incidental Craft Data: Caulker, Man Lift Operator, Rigger, Scaffold Builder, and Welder receive the wage and fringe rates 
prescribed for the craft performing the operation to which welding, scaffold building, rigging, operating a Man Lift, or caulking is 

incidental.

AD $17.64 $1.82   TRUCK DRIVER - DUMP

AD $25.88 $8.11   TRUCK DRIVER - LOWBOY

AD $25.59 $8.11   TRUCK DRIVER - TACK/TAR TRUCK

AD $22.00 005 $10.06   TRUCK DRIVER - TANDEM

AD $19.25 005 $8.16   TRUCK DRIVER - WATER

LABORER GROUP II
AD $17.45 $6.14   LABORER - ASPHALT RAKER

AD $17.45 $6.14   LABORER - COMMON

AD $17.45 $6.14   LABORER - CONCRETE PUDDLER

AD $17.45 $6.14   LABORER - CONCRETE TENDER

AD $17.45 $6.14   LABORER - CONCRETE VIBRATOR

AD $17.45 $6.14   LABORER - DENSITY GAUGE

AD $17.45 $6.14   LABORER - FIREPROOFER - MIXER

AD $17.45 $6.14   LABORER - FLAGGER

AD $17.45 $6.14   LABORER - GRADE CHECKER

AD $17.45 $6.14   LABORER - HAND ROLLER

AD $17.45 $6.14   LABORER - JACKHAMMER

AD $17.45 $6.14   LABORER - LANDSCAPING

AD $17.45 $6.14   LABORER - LAYOUT

AD $17.45 $6.14   LABORER - LUTEMAN

AD $17.45 $6.14   LABORER - MORTAR MIXER

AD $17.45 $6.14   LABORER - PLASTERER - HANDLER

AD $17.45 $6.14   LABORER - TAMPER

LABORERS GROUP I
AD $23.71 $7.49   LABORER - AIR TOOL OPERATOR

AD $23.71 $7.49   LABORER - ASPHALT PAVER

AD $23.71 $7.49   LABORER - BLASTER - DYNAMITE

AD $23.71 $7.49   LABORER - BURNER

AD $23.71 $7.49   LABORER - CONCRETE SURFACER

AD $23.71 $7.49   LABORER - HAZARDOUS MATERIAL HANDLER

AD $23.71 $7.49   LABORER - MASON TENDER

AD $23.71 $7.49   LABORER - PIPELAYER

AD $23.71 $7.49   LABORER - SCAFFOLD BUILDER



Each "Borrowed From" county is identified with the FIPS 3-digit county code 
unique for the specific jurisdiction in Maryland.

For additional information on the FIPS (Federal Information Processing Standard) code, 
see http://www.census.gov/datamap/fipslist/AllSt.txt

The Prevailing Wage rates appearing on this form were originally derived from Maryland’s annual Wage Survey. The 
Commissioner of Labor & Industry encourages all contractors and interested groups to participate in the voluntary Wage Survey, 
detailing wage rates paid to workers on various types of construction throughout Maryland. 

A mail list of both street and email addresses is maintained by the Prevailing Wage Unit to enable up-to-date prevailing wage 
information, including Wage Survey notices to be sent to contractors and other interested parties.  If you would like to be 
included in the mailing list, please forward (1) your Name, (2) the name of your company (if applicable), (3) your complete postal 
mailing address, (4) your email address and (5) your telephone number to PWMAILINGLIST@dllr.state.md.us.  Requests for 
inclusion can also be mailed to: Prevailing Wage, 1100 N. Eutaw Street - Room 607, Baltimore MD  21201-2201.



PREVAILING WAGE INSTRUCTIONS FOR THE CONTRACTOR & SUBCONTRACTOR

The contractor shall electronically submit completed copies of certified payroll records to the www.lcptracker.net 
and following the instructions for submitting payroll information (NOTE: A contractor must register prior to submitting 
on-line certified payroll information).

All certified payroll records shall have an accurate week beginning and ending date. The contractor shall be 
responsible for certifying and submitting to the Maryland Stadium Authority, payroll records covering work performed 
directly at the work site. By certifying the payroll records, the contractor is attesting to the fact that the wage rates 
contained in the payroll records are not less than those established by the Commissioner as set forth in the contract, 
the classification set forth for each worker or apprentice conforms with the work performed, and the contractor or 
subcontractor has complied with the provisions of the law.

A contractor or subcontractor may make deductions that are (1) required by law; (2) required by a collective 
bargaining agreement between a bona fide labor organization and the contractor or subcontractor; or (3) contained in 
a written agreement between an employee and an employer undertaken at the beginning of employment, if the 
agreement is submitted by the employer to the public body awarding the public work and is approved by the public 
body as fair and reasonable.

A contractor or subcontractor is required to submit information on-line on their fringe benefit packages including a list 
of fringe benefits for each craft employed by the contractor or subcontractor, by benefit and hourly amount. Where 
fringe benefits are paid in cash to the employee or to an approved plan, fund, or program, the contribution is required 
to be indicated.

Payroll records must be electronically submitted and received within 14 calendar days after the end of each payroll 
period. 

Only apprentices registered with the Maryland Apprenticeship and Training Council shall be employed on prevailing 
wage projects. Apprentices shall be paid a percentage of the determined journey person 's wage for the specific craft.

Overtime rates shall be paid by the contractor and any subcontractors under its contracts and agreements with their 
employees which in no event shall be less than time and one-half the prevailing hourly rate of wages for all hours 
worked in excess of ten (10) hours in any one calendar day; in excess of forty (40) hours per workweek; and work 
performed on Sundays and legal holidays.

Contractors and subcontractors employing a classification of worker for which a wage rate was not issued SHALL 
notify the Maryland Stadium Authority for the purpose of obtaining the wage rate for said classification PRIOR TO 
BEING EMPLOYED on the project. To obtain a prevailing wage rate which was NOT listed on the Wage 
Determination.

Contractors and subcontractors shall maintain a valid copy of proper State and county licenses that permit the 
contractor and a subcontractor to perform construction work in the State of Maryland. These licenses must be 
retained at the worksite. 

1. Post a clearly legible statement of each prevailing wage rate to be paid under the project; and
2. Keep the statement posted during the full time that any employee is employed on the project.
3. The statement of prevailing wage rates shall be posted in a prominent and easily accessible place at the site of the
project.

https://www.dllr.state.md.us/prevwage


**The Maryland Stadium Authority does not require contribution to the Maryland Apprenticeship and Training 
Council for their Guaranteed Maximum Price (GMP) construction contracts.

Laborers may NOT assist mechanics in the performance of the mechanic's work, NOR USE TOOLS peculiar to 
established trades.

ALL contractors and subcontractors shall employ only competent workers and apprentices and may NOT employ any 
individual classified as a HELPER or TRAINEE on a prevailing wage project.

mailto:matp@dllr.state.md.us
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Activity ID Activity Name OD RD Start Finish

MONTEBEMONTEBELLO ELEMENTARY-MIDDLE SCHOOLMONTEBELLO ELEMENTARY-MIDDLE SCHOOLMONTEBELLO ELEMENTARY-MIDDLE SCHOOLMONTEBELLO ELEMENTARY-MIDDLE SCHOOLMONTEBELLO ELEMENTARY-MIDDLE SCHOOL
MILESTONMILESTONESMILESTONESMILESTONESMILESTONESMILESTONES
MS.125 GMP 1 START 0 0 19-Jan-21*

MS.130 GMP 2 START 0 0 15-Feb-21*

MS.150 SUBSTANTIAL COMPELTION (JULY 31, 2022) 0 0 29-Jul-22*
MS.160 COMMISSIONING COMPLETE (AUG 15, 2022) 0 0 15-Aug-22*

MS.170 OWNER OCCUPANCY (AUG 30, 2022) 0 0 30-Aug-22*

PROCUREPROCUREMENTPROCUREMENTPROCUREMENTPROCUREMENTPROCUREMENT
ADMIN.110 CRITICAL PROCUREMENT 33 33 15-Feb-21 31-Mar-21

CONSTRUCONSTRUCTIONCONSTRUCTIONCONSTRUCTIONCONSTRUCTIONCONSTRUCTION
SITEWORKSITEWORKSITEWORKSITEWORKSITEWORKSITEWORK
EARLY SITEWEARLY SITEWORK / MOBILIZATIONEARLY SITEWORK / MOBILIZATIONEARLY SITEWORK / MOBILIZATIONEARLY SITEWORK / MOBILIZATIONEARLY SITEWORK / MOBILIZATION

SW-1000 MOBILIZATION/ OFFICE SET UP 3 3 19-Jan-21 21-Jan-21

SW-1020 PEDESTRIAN/ PROPERTY PROTECTION 3 3 22-Jan-21 26-Jan-21

SW-1040 SCHEDULE SITE PRE-CON MTG(S) 2 2 27-Jan-21 28-Jan-21

SW-1060 LAYOUT FOR L.O.D. & S&EC 5 5 29-Jan-21 04-Feb-21

SW-1100 PERIMETER CONTROLS/ TREE/INLET PROTECTION 3 3 05-Feb-21 09-Feb-21

SW-1070 SITE SECURITY FENCING 3 3 05-Feb-21 09-Feb-21
SW-1080 CONSTRUCTION PARKING AREA 3 3 05-Feb-21 09-Feb-21

SW-1120 INTERIOR SITE SEC DEVICES & TRAPS / INSPECTIONS 3 3 10-Feb-21 12-Feb-21

SW-1140 SITE EXCAVATION 10 10 19-Apr-21 30-Apr-21

SW-1130 SITE GRADING 20 20 29-Jul-21 25-Aug-21

SITE FINISHESITE FINISHESSITE FINISHESSITE FINISHESSITE FINISHESSITE FINISHES

SW-3000 SITE/PRKG: FINAL GRADE/SITE ELEC ROUGH-INS 10 10 26-Aug-21 08-Sep-21

SW-3020 SITE/PRKG: SITE CONCRETE / BASE / FINAL PAVE / STRIPING 40 40 09-Sep-21 03-Nov-21

SW-3040 SITE/PRKG: SITE LIGHTING / FURNISHING 20 20 04-Nov-21 01-Dec-21

SW-3060 SITE/PRKG: LANDSCAPE / BIO-RETENTION POND 40 40 02-Dec-21 26-Jan-22

SW-3010 SITE/PRKG: NEW PLAYGROUND STRUCTURES 40 40 27-Jan-22 23-Mar-22

BUILDING DEBUILDING DEMOLITIONBUILDING DEMOLITIONBUILDING DEMOLITIONBUILDING DEMOLITIONBUILDING DEMOLITION
DEMO: BUILDDEMO: BUILDING ADEMO: BUILDING ADEMO: BUILDING ADEMO: BUILDING ADEMO: BUILDING A

DEM-1000 A/DEM: BUILDING MAKE SAFE 5 5 15-Feb-21 19-Feb-21

DEM-1010 A/DEM: HAZMAT REMOVAL 2ND FLOOR 10 10 22-Feb-21 05-Mar-21

DEM-1040 A/DEM: HAZMAT REMOVAL BASEMENT 10 10 01-Mar-21 12-Mar-21

DEM-1020 A/DEM: DEMOLITION 2ND FLOOR 10 10 08-Mar-21 19-Mar-21

DEM-1050 A/DEM: DEMOLITION BASEMENT 10 10 15-Mar-21 26-Mar-21

DEM-1070 A/DEM: HAZMAT REMOVAL 1ST FLOOR 10 10 15-Mar-21 26-Mar-21

DEM-1090 A/DEM: DEMOLITION 1ST FLOOR 10 10 15-Mar-21 26-Mar-21

DEM-1030 A/DEM: PROTECT OPENINGS 2ND FLOOR 3 3 22-Mar-21 24-Mar-21

DEM-1060 A/DEM: PROTECT OPENINGS BASEMENT 3 3 29-Mar-21 31-Mar-21

DEM-1130 A/DEM: HAZMAT REMOVAL GROUND FLOOR 5 5 29-Mar-21 02-Apr-21

DEM-1110 A/DEM: PROTECT OPENINGS 1ST FLOOR 3 3 01-Apr-21 05-Apr-21

DEM-1150 A/DEM: DEMOLITION GROUND FLOOR 10 10 05-Apr-21 16-Apr-21

DEM-1170 A/DEM: PROTECT OPENINGS GROUND FLOOR 4 4 13-Apr-21 16-Apr-21

DEMO: BUILDDEMO: BUILDING BDEMO: BUILDING BDEMO: BUILDING BDEMO: BUILDING BDEMO: BUILDING B

DEM-2000 B/DEM: HAZMAT REMOVAL 1ST FLOOR 5 5 22-Mar-21 26-Mar-21

DEM-2010 B/DEM: DEMOLITION 1ST FLOOR 8 8 29-Mar-21 07-Apr-21

DEM-2030 B/DEM: HAZMAT REMOVAL GROUND FLOOR 5 5 29-Mar-21 02-Apr-21

DEM-2040 B/DEM: DEMOLITION GROUND FLOOR 10 10 05-Apr-21 16-Apr-21

DEM-2020 B/DEM: PROTECT OPENINGS 1ST FLOOR 3 3 08-Apr-21 12-Apr-21

DEM-2050 B/DEM: PROTECT OPENINGS GROUND FLOOR 3 3 14-Apr-21 16-Apr-21

BUILDING STBUILDING STRUCTURE REMOVAL (CONNECTION)BUILDING STRUCTURE REMOVAL (CONNECTION)BUILDING STRUCTURE REMOVAL (CONNECTION)BUILDING STRUCTURE REMOVAL (CONNECTION)BUILDING STRUCTURE REMOVAL (CONNECTION)

DEM-3030 PORTABLES DEMOLITION 20 20 22-Mar-21 16-Apr-21

DEM-3000 HAZMAT REMOVAL BUILDING LINK 2 2 29-Mar-21 30-Mar-21

DEM-3010 DEMOLITION BUILDING LINK 7 7 31-Mar-21 08-Apr-21

DEM-3020 BACKFILL BUILDING LINK 5 5 09-Apr-21 15-Apr-21

DEM-3040 DEMOLITION DEMOBILIZATION 2 2 15-Apr-21 16-Apr-21

AREA C: STRAREA C: STRUCTUREAREA C: STRUCTUREAREA C: STRUCTUREAREA C: STRUCTUREAREA C: STRUCTURE
AREA C:  CAFAREA C:  CAFE AND CONNECTION AREA SUBSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUBSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUBSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUBSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUBSTRUCTURE

ST-1000 C/CAFE: PERIMETER FOOTINGS 10 10 03-May-21 14-May-21

ST-1020 C/CAFE: CMU FOUNDATIONS WALLS 6 6 17-May-21 24-May-21

ST-1042 C/CAFE: F/R/P ELEVATOR PIT 3 3 17-May-21 19-May-21

ST-1052 C/CAFE: WATERPROOF ELEVATOR PIT 2 2 20-May-21 21-May-21

ST-1040 C/CAFE: U/G PLUMBING ROUGH-INS 5 5 25-May-21 31-May-21

ST-1060 C/CAFE: STONE FILL / SLAB PREP 3 3 01-Jun-21 03-Jun-21

Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2021 2022 2023

GMP 1 START

GMP 2 START

SUBSTANTIAL COMPELTION (JULY 31, 2022)
COMMISSIONING COMPLETE (AUG 15, 2022)

OWNER OCCUPANCY (AUG 30, 2022)

CRITICAL PROCUREMENT

MOBILIZATION/ OFFICE SET UP

PEDESTRIAN/ PROPERTY PROTECTION

SCHEDULE SITE PRE-CON MTG(S)

LAYOUT FOR L.O.D. & S&EC

PERIMETER CONTROLS/ TREE/INLET PROTECTION

SITE SECURITY FENCING
CONSTRUCTION PARKING AREA

INTERIOR SITE SEC DEVICES & TRAPS / INSPECTIONS

SITE EXCAVATION

SITE GRADING

SITE/PRKG: FINAL GRADE/SITE ELEC ROUGH-INS

SITE/PRKG: SITE CONCRETE / BASE / FINAL PAVE / STRIPING

SITE/PRKG: SITE LIGHTING / FURNISHING

SITE/PRKG: LANDSCAPE / BIO-RETENTION POND

SITE/PRKG: NEW PLAYGROUND STRUCTURES

A/DEM: BUILDING MAKE SAFE

A/DEM: HAZMAT REMOVAL 2ND FLOOR

A/DEM: HAZMAT REMOVAL BASEMENT

A/DEM: DEMOLITION 2ND FLOOR

A/DEM: DEMOLITION BASEMENT

A/DEM: HAZMAT REMOVAL 1ST FLOOR

A/DEM: DEMOLITION 1ST FLOOR

A/DEM: PROTECT OPENINGS 2ND FLOOR

A/DEM: PROTECT OPENINGS BASEMENT

A/DEM: HAZMAT REMOVAL GROUND FLOOR

A/DEM: PROTECT OPENINGS 1ST FLOOR

A/DEM: DEMOLITION GROUND FLOOR

A/DEM: PROTECT OPENINGS GROUND FLOOR

B/DEM: HAZMAT REMOVAL 1ST FLOOR

B/DEM: DEMOLITION 1ST FLOOR

B/DEM: HAZMAT REMOVAL GROUND FLOOR

B/DEM: DEMOLITION GROUND FLOOR

B/DEM: PROTECT OPENINGS 1ST FLOOR

B/DEM: PROTECT OPENINGS GROUND FLOOR

PORTABLES DEMOLITION

HAZMAT REMOVAL BUILDING LINK

DEMOLITION BUILDING LINK

BACKFILL BUILDING LINK

DEMOLITION DEMOBILIZATION

C/CAFE: PERIMETER FOOTINGS

C/CAFE: CMU FOUNDATIONS WALLS

C/CAFE: F/R/P ELEVATOR PIT

C/CAFE: WATERPROOF ELEVATOR PIT

C/CAFE: U/G PLUMBING ROUGH-INS

C/CAFE: STONE FILL / SLAB PREP

Actual Work
Remaining Work
Critical Remaining Work

Milestone 00 ALL ACTIVITIES
MONTEBELLO ELEMENTARY-MIDDLE SCHOOL

1 out of 5
MEMS-00-R0



Activity ID Activity Name OD RD Start Finish

ST-1080 C/CAFE: U/S ELEC ROUGH-INS 2 2 04-Jun-21 07-Jun-21

ST-1100 C/CAFE: PREP & POUR SLAB ON GRADE 2 2 08-Jun-21 09-Jun-21

AREA C:  KITCAREA C:  KITCHEN SUBSTRUCTUREAREA C:  KITCHEN SUBSTRUCTUREAREA C:  KITCHEN SUBSTRUCTUREAREA C:  KITCHEN SUBSTRUCTUREAREA C:  KITCHEN SUBSTRUCTURE

ST-1200 C/KIT: PERIMETER FOOTINGS 8 8 17-May-21 26-May-21

ST-1210 C/KIT: CMU FOUNDATIONS WALLS 5 5 27-May-21 02-Jun-21

ST-1220 C/KIT: U/G PLUMBING ROUGH-INS 8 8 03-Jun-21 14-Jun-21

ST-1230 C/KIT: STONE FILL / SLAB PREP 3 3 15-Jun-21 17-Jun-21

ST-1240 C/KIT: U/S ELEC ROUGH-INS 2 2 18-Jun-21 21-Jun-21

ST-1250 C/KIT: PREP & POUR SLAB ON GRADE 2 2 22-Jun-21 23-Jun-21

AREA C:  CAFAREA C:  CAFE AND CONNECTION AREA SUPERSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUPERSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUPERSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUPERSTRUCTUREAREA C:  CAFE AND CONNECTION AREA SUPERSTRUCTURE

ST-1500 C/CAFE: CMU BEARING WALLS 20 20 10-Jun-21 07-Jul-21
ST-1510 C/CAFE: SET ROOF TRUSSES 5 5 08-Jul-21 14-Jul-21

ST-1540 C/CAFE: CMU BEARING WALL TO ROOF IN CONNECTION AREA 5 5 08-Jul-21 14-Jul-21

ST-1520 C/CAFE: ROOF DECKING 5 5 15-Jul-21 21-Jul-21

ST-1550 C/CAFE: SET BEAMS/ROOF TRUSSES IN CONNECTION AREA 4 4 15-Jul-21 20-Jul-21

ST-1560 C/CAFE: ROOF DECKING IN CONNECTION AREA 3 3 21-Jul-21 23-Jul-21

ST-1530 C/CAFE: ROOF DETAILING 5 5 22-Jul-21 28-Jul-21

ST-1570 C/CAFE: ROOF DETAILING IN CONNECTION AREA 3 3 26-Jul-21 28-Jul-21

AREA C:  KITCAREA C:  KITCHEN SUPERSTRUCTUREAREA C:  KITCHEN SUPERSTRUCTUREAREA C:  KITCHEN SUPERSTRUCTUREAREA C:  KITCHEN SUPERSTRUCTUREAREA C:  KITCHEN SUPERSTRUCTURE

ST-1700 C/KIT: CMU BEARING WALLS 10 10 08-Jul-21 21-Jul-21

ST-1710 C/KIT: SET ROOF TRUSSES 5 5 22-Jul-21 28-Jul-21

ST-1720 C/KIT: ROOF DECKING 5 5 29-Jul-21 04-Aug-21

ST-1730 C/KIT: ROOF DETAILING 5 5 05-Aug-21 11-Aug-21

EXISTING STEXISTING STRUCTURAL MODIFICATIONSEXISTING STRUCTURAL MODIFICATIONSEXISTING STRUCTURAL MODIFICATIONSEXISTING STRUCTURAL MODIFICATIONSEXISTING STRUCTURAL MODIFICATIONS
AREA A: STRAREA A: STRUCTURAL MODIFICATIONSAREA A: STRUCTURAL MODIFICATIONSAREA A: STRUCTURAL MODIFICATIONSAREA A: STRUCTURAL MODIFICATIONSAREA A: STRUCTURAL MODIFICATIONS

ST-2510 A/BASE: INTERIOR WALL FOOTINGS 10 10 01-Apr-21 14-Apr-21

ST-2520 A/BASE: CMU MASONRY WALLS 10 10 15-Apr-21 28-Apr-21

ST-2530 A/BASE: EPS GEOFOAM BLOCKS 3 3 29-Apr-21 03-May-21

ST-2560 A/GF: CMU MASONRY WALLS 5 5 29-Apr-21 05-May-21

ST-2540 A/BASE: POUR RAMP 3 3 04-May-21 06-May-21

ST-2550 A/BASE: POUR TOPPING SLAB 2 2 07-May-21 10-May-21

ST-2570 A/GF: POUR INFILL SLAB 2 2 11-May-21 12-May-21

ST-2580 A/1F: POUR INFILL SLAB 3 3 13-May-21 17-May-21

ST-2600 A/2F: POUR INFILL SLAB 3 3 18-May-21 20-May-21

ST-2585 A/1F: DEMO WALLS FOR STRUCTURAL LINTELS 2 2 18-May-21 19-May-21

ST-2590 A/1F: STRUCTURAL LINTELS 4 4 20-May-21 25-May-21

ST-2605 A/2F: DEMO WALLS FOR STRUCTURAL LINTELS 2 2 21-May-21 24-May-21

ST-2610 A/2F: STRUCTURAL LINTELS 4 4 26-May-21 31-May-21

AREA B:  STRAREA B:  STRUCTURAL MODIFICATIONSAREA B:  STRUCTURAL MODIFICATIONSAREA B:  STRUCTURAL MODIFICATIONSAREA B:  STRUCTURAL MODIFICATIONSAREA B:  STRUCTURAL MODIFICATIONS

ST-3000 EX. B: TOPPING SLAB AT TV STUDIO 5 5 19-Apr-21 23-Apr-21

ST-3010 EX. B: STRUCTURAL MODIFICATIONS @ GYM TRUSSES 15 15 26-Apr-21 14-May-21

AREA C: ENCAREA C: ENCLOSUREAREA C: ENCLOSUREAREA C: ENCLOSUREAREA C: ENCLOSUREAREA C: ENCLOSURE
AREA C:  WESAREA C:  WESTAREA C:  WESTAREA C:  WESTAREA C:  WESTAREA C:  WEST

EN-1000 C/WEST: INSULATION / AIR BARRIER 5 5 29-Jul-21 04-Aug-21

EN-1020 C/WEST: MASONRY VENEER 8 8 05-Aug-21 16-Aug-21

EN-1040 C/WEST: WINDOWS & EXTERIOR GLAZING 5 5 17-Aug-21 23-Aug-21

EN-1080 C/WEST: EXTERIOR PUNCH 5 5 24-Aug-21 30-Aug-21

AREA C:  NORAREA C:  NORTHAREA C:  NORTHAREA C:  NORTHAREA C:  NORTHAREA C:  NORTH

EN-1185 C/NORTH: INSULATION / AIR BARRIER 5 5 12-Aug-21 18-Aug-21

EN-1190 C/NORTH: MASONRY VENEER 6 6 19-Aug-21 26-Aug-21
EN-1200 C/NORTH: WINDOWS & EXTERIOR GLAZING 5 5 27-Aug-21 02-Sep-21

EN-1210 C/NORTH: EXTERIOR PUNCH 5 5 03-Sep-21 09-Sep-21

AREA C:  EASAREA C:  EAST ABOVE KITCHENAREA C:  EAST ABOVE KITCHENAREA C:  EAST ABOVE KITCHENAREA C:  EAST ABOVE KITCHENAREA C:  EAST ABOVE KITCHEN

EN-5120 C/KIT: INSULATION / AIR BARRIER 5 5 19-Aug-21 25-Aug-21

EN-5130 C/KIT: MASONRY VENEER 6 6 27-Aug-21 03-Sep-21

EN-5140 C/KIT: EXTERIOR PUNCH 5 5 06-Sep-21 10-Sep-21

AREA C:  EASTAREA C:  EASTAREA C:  EASTAREA C:  EASTAREA C:  EASTAREA C:  EAST

EN-1225 C/EAST: INSULATION / AIR BARRIER 5 5 26-Aug-21 01-Sep-21

EN-1230 C/EAST: MASONRY VENEER 6 6 06-Sep-21 13-Sep-21

EN-1240 C/EAST: WINDOWS & EXTERIOR GLAZING 5 5 14-Sep-21 20-Sep-21

EN-1250 C/EAST: EXTERIOR PUNCH 5 5 21-Sep-21 27-Sep-21

AREA C:  SOUAREA C:  SOUTHAREA C:  SOUTHAREA C:  SOUTHAREA C:  SOUTHAREA C:  SOUTH

EN-1265 C/SOUTH: INSULATION / AIR BARRIER 5 5 02-Sep-21 08-Sep-21

EN-1270 C/SOUTH: MASONRY VENEER 6 6 14-Sep-21 21-Sep-21

EN-1280 C/SOUTH: WINDOWS & EXTERIOR GLAZING 5 5 22-Sep-21 28-Sep-21

Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2021 2022 2023

C/CAFE: U/S ELEC ROUGH-INS

C/CAFE: PREP & POUR SLAB ON GRADE

C/KIT: PERIMETER FOOTINGS

C/KIT: CMU FOUNDATIONS WALLS

C/KIT: U/G PLUMBING ROUGH-INS

C/KIT: STONE FILL / SLAB PREP

C/KIT: U/S ELEC ROUGH-INS

C/KIT: PREP & POUR SLAB ON GRADE

C/CAFE: CMU BEARING WALLS
C/CAFE: SET ROOF TRUSSES

C/CAFE: CMU BEARING WALL TO ROOF IN CONNECTION AREA

C/CAFE: ROOF DECKING

C/CAFE: SET BEAMS/ROOF TRUSSES IN CONNECTION AREA

C/CAFE: ROOF DECKING IN CONNECTION AREA

C/CAFE: ROOF DETAILING

C/CAFE: ROOF DETAILING IN CONNECTION AREA

C/KIT: CMU BEARING WALLS

C/KIT: SET ROOF TRUSSES

C/KIT: ROOF DECKING

C/KIT: ROOF DETAILING

A/BASE: INTERIOR WALL FOOTINGS

A/BASE: CMU MASONRY WALLS

A/BASE: EPS GEOFOAM BLOCKS

A/GF: CMU MASONRY WALLS

A/BASE: POUR RAMP

A/BASE: POUR TOPPING SLAB

A/GF: POUR INFILL SLAB

A/1F: POUR INFILL SLAB

A/2F: POUR INFILL SLAB

A/1F: DEMO WALLS FOR STRUCTURAL LINTELS

A/1F: STRUCTURAL LINTELS

A/2F: DEMO WALLS FOR STRUCTURAL LINTELS

A/2F: STRUCTURAL LINTELS

EX. B: TOPPING SLAB AT TV STUDIO

EX. B: STRUCTURAL MODIFICATIONS @ GYM TRUSSES

C/WEST: INSULATION / AIR BARRIER

C/WEST: MASONRY VENEER

C/WEST: WINDOWS & EXTERIOR GLAZING

C/WEST: EXTERIOR PUNCH

C/NORTH: INSULATION / AIR BARRIER

C/NORTH: MASONRY VENEER
C/NORTH: WINDOWS & EXTERIOR GLAZING

C/NORTH: EXTERIOR PUNCH

C/KIT: INSULATION / AIR BARRIER

C/KIT: MASONRY VENEER

C/KIT: EXTERIOR PUNCH

C/EAST: INSULATION / AIR BARRIER

C/EAST: MASONRY VENEER

C/EAST: WINDOWS & EXTERIOR GLAZING

C/EAST: EXTERIOR PUNCH

C/SOUTH: INSULATION / AIR BARRIER

C/SOUTH: MASONRY VENEER

C/SOUTH: WINDOWS & EXTERIOR GLAZING

Actual Work
Remaining Work
Critical Remaining Work
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Activity ID Activity Name OD RD Start Finish

EN-1290 C/SOUTH: EXTERIOR PUNCH 5 5 29-Sep-21 05-Oct-21

AREA C:  HIGAREA C:  HIGH ROOFAREA C:  HIGH ROOFAREA C:  HIGH ROOFAREA C:  HIGH ROOFAREA C:  HIGH ROOF

EN-5000 HI RF: ROOF DRAINS 3 3 29-Jul-21 02-Aug-21

EN-5010 HI RF: ROOF INSULATION 5 5 03-Aug-21 09-Aug-21

EN-5020 HI RF: ROOFING 5 5 10-Aug-21 16-Aug-21

EN-5030 HI RF: ROOF TRIMOUT 3 3 17-Aug-21 19-Aug-21

AREA C:  LOWAREA C:  LOW ROOFAREA C:  LOW ROOFAREA C:  LOW ROOFAREA C:  LOW ROOFAREA C:  LOW ROOF

EN-5040 LO RF: ROOF DRAINS 3 3 12-Aug-21 16-Aug-21

EN-5045 LO RF: ROOF BLOCKING 3 3 12-Aug-21 16-Aug-21

EN-5050 LO RF: ROOF INSULATION 5 5 17-Aug-21 23-Aug-21

EN-5060 LO RF: ROOFING 5 5 24-Aug-21 30-Aug-21

EN-5070 LO RF: ROOF TRIMOUT 3 3 31-Aug-21 02-Sep-21

AREA C:  CONAREA C:  CONNECTION ROOFAREA C:  CONNECTION ROOFAREA C:  CONNECTION ROOFAREA C:  CONNECTION ROOFAREA C:  CONNECTION ROOF

EN-5080 CONN RF: ROOF DRAINS 3 3 29-Jul-21 02-Aug-21

EN-5090 CONN RF: ROOF INSULATION 5 5 03-Aug-21 09-Aug-21

EN-5100 CONN RF: ROOFING 5 5 10-Aug-21 16-Aug-21

EN-5110 CONN RF: ROOF TRIMOUT 3 3 17-Aug-21 19-Aug-21

EXISTING STEXISTING STRUCTURE ENCLOSUREEXISTING STRUCTURE ENCLOSUREEXISTING STRUCTURE ENCLOSUREEXISTING STRUCTURE ENCLOSUREEXISTING STRUCTURE ENCLOSURE
AREA A: EXISAREA A: EXISTING STRUCTURE ENCLOSUREAREA A: EXISTING STRUCTURE ENCLOSUREAREA A: EXISTING STRUCTURE ENCLOSUREAREA A: EXISTING STRUCTURE ENCLOSUREAREA A: EXISTING STRUCTURE ENCLOSURE

EN-1180 A/EX: INSULATION / AIR BARRIER 15 15 19-Apr-21 07-May-21

EN-1100 A/EX: MASONRY VENEER 15 15 10-May-21 28-May-21

EN-1120 A/EX: WINDOWS & EXTERIOR GLAZING 20 20 31-May-21 25-Jun-21

EN-1160 A/EX: EXTERIOR PUNCH 5 5 28-Jun-21 02-Jul-21

AREA B:  EXISAREA B:  EXISTING STRUCTURE ENCLOSUREAREA B:  EXISTING STRUCTURE ENCLOSUREAREA B:  EXISTING STRUCTURE ENCLOSUREAREA B:  EXISTING STRUCTURE ENCLOSUREAREA B:  EXISTING STRUCTURE ENCLOSURE

EN-5150 B/EX: INSULATION / AIR BARRIER 12 12 19-Apr-21 04-May-21

EN-5160 B/EX: MASONRY VENEER 12 12 05-May-21 20-May-21

EN-5170 B/EX: WINDOWS & EXTERIOR GLAZING 15 15 21-May-21 10-Jun-21

EN-5180 B/EX: EXTERIOR PUNCH 5 5 11-Jun-21 17-Jun-21

AREA A: EXISAREA A: EXISTING STRUCTURE ROOF ENCLOSUREAREA A: EXISTING STRUCTURE ROOF ENCLOSUREAREA A: EXISTING STRUCTURE ROOF ENCLOSUREAREA A: EXISTING STRUCTURE ROOF ENCLOSUREAREA A: EXISTING STRUCTURE ROOF ENCLOSURE

EN-5190 A/EX: ROOF DRAINS 3 3 01-Jun-21 03-Jun-21

EN-5200 A/EX: ROOF INSULATION 5 5 04-Jun-21 10-Jun-21

EN-5210 A/EX: RE-ROOFING 5 5 11-Jun-21 17-Jun-21

EN-5220 A/EX: ROOF TRIMOUT 3 3 18-Jun-21 22-Jun-21

AREA B:  EXISAREA B:  EXISTING STRUCTURE ROOF ENCLOSUREAREA B:  EXISTING STRUCTURE ROOF ENCLOSUREAREA B:  EXISTING STRUCTURE ROOF ENCLOSUREAREA B:  EXISTING STRUCTURE ROOF ENCLOSUREAREA B:  EXISTING STRUCTURE ROOF ENCLOSURE

EN-5230 B/EX: ROOF DRAINS 3 3 17-May-21 19-May-21

EN-5240 B/EX: ROOF INSULATION 5 5 20-May-21 26-May-21

EN-5250 B/EX: RE-ROOFING 5 5 27-May-21 02-Jun-21

EN-5260 B/EX: ROOF TRIMOUT 3 3 03-Jun-21 07-Jun-21

ROOFTOP UNROOFTOP UNITSROOFTOP UNITSROOFTOP UNITSROOFTOP UNITSROOFTOP UNITS
LOW ROOF: LOW ROOF: ROOFTOP UNITSLOW ROOF: ROOFTOP UNITSLOW ROOF: ROOFTOP UNITSLOW ROOF: ROOFTOP UNITSLOW ROOF: ROOFTOP UNITS

RTU-1000 C/LR: SET RTU-1 2 2 31-Aug-21 01-Sep-21

RTU-1010 C/LR: MECH CONNS TO RTU-1 5 5 02-Sep-21 08-Sep-21

RTU-1040 C/LR: SET MAU-1 2 2 02-Sep-21 03-Sep-21

RTU-1080 C/LR: SET SSCU'S 2 2 06-Sep-21 07-Sep-21

RTU-1020 C/LR: ELEC CONNS TO RTU-1 5 5 09-Sep-21 15-Sep-21

RTU-1050 C/LR: MECH CONNS TO MAU-1 5 5 09-Sep-21 15-Sep-21

RTU-1030 C/LR: CHECK/TEST/START-UP RTU-1 1 1 16-Sep-21 16-Sep-21

RTU-1060 C/LR: ELEC CONNS TO MAU-1 5 5 16-Sep-21 22-Sep-21

RTU-1090 C/LR: MECH CONNS TO SSCU'S 5 5 16-Sep-21 22-Sep-21

RTU-1070 C/LR: CHECK/TEST/START-UP MAU-1 1 1 23-Sep-21 23-Sep-21

RTU-1100 C/LR: ELEC CONNS TO SSCU'S 5 5 23-Sep-21 29-Sep-21

RTU-1110 C/LR: CHECK/TEST/START-UP SSCU'S 1 1 30-Sep-21 30-Sep-21

CONNECTIONCONNECTION: ROOFTOP UNITSCONNECTION: ROOFTOP UNITSCONNECTION: ROOFTOP UNITSCONNECTION: ROOFTOP UNITSCONNECTION: ROOFTOP UNITS

RTU-2000 CONN: SET VRF-1 2 2 17-Aug-21 18-Aug-21

RTU-2010 CONN: MECH CONNS TO VRF-1 5 5 19-Aug-21 25-Aug-21

RTU-2040 CONN: SET ACCU-6 2 2 19-Aug-21 20-Aug-21

RTU-2080 CONN: SET SSCU'S 2 2 23-Aug-21 24-Aug-21

RTU-2020 CONN: ELEC CONNS TO VRF-1 5 5 26-Aug-21 01-Sep-21

RTU-2050 CONN: MECH CONNS TO ACCU-6 5 5 26-Aug-21 01-Sep-21

RTU-2030 CONN: CHECK/TEST/START-UP VRF-1 1 1 02-Sep-21 02-Sep-21

RTU-2060 CONN: ELEC CONNS TO ACCU-6 5 5 02-Sep-21 08-Sep-21

RTU-2090 CONN: MECH CONNS TO SSCU'S 5 5 02-Sep-21 08-Sep-21

RTU-2070 CONN: CHECK/TEST/START-UP ACCU-6 1 1 09-Sep-21 09-Sep-21

RTU-2100 CONN: ELEC CONNS TO SSCU'S 5 5 09-Sep-21 15-Sep-21

Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2021 2022 2023

C/SOUTH: EXTERIOR PUNCH

HI RF: ROOF DRAINS

HI RF: ROOF INSULATION

HI RF: ROOFING

HI RF: ROOF TRIMOUT

LO RF: ROOF DRAINS

LO RF: ROOF BLOCKING

LO RF: ROOF INSULATION

LO RF: ROOFING

LO RF: ROOF TRIMOUT

CONN RF: ROOF DRAINS

CONN RF: ROOF INSULATION

CONN RF: ROOFING

CONN RF: ROOF TRIMOUT

A/EX: INSULATION / AIR BARRIER

A/EX: MASONRY VENEER

A/EX: WINDOWS & EXTERIOR GLAZING

A/EX: EXTERIOR PUNCH

B/EX: INSULATION / AIR BARRIER

B/EX: MASONRY VENEER

B/EX: WINDOWS & EXTERIOR GLAZING

B/EX: EXTERIOR PUNCH

A/EX: ROOF DRAINS

A/EX: ROOF INSULATION

A/EX: RE-ROOFING

A/EX: ROOF TRIMOUT

B/EX: ROOF DRAINS

B/EX: ROOF INSULATION

B/EX: RE-ROOFING

B/EX: ROOF TRIMOUT

C/LR: SET RTU-1

C/LR: MECH CONNS TO RTU-1

C/LR: SET MAU-1

C/LR: SET SSCU'S

C/LR: ELEC CONNS TO RTU-1

C/LR: MECH CONNS TO MAU-1

C/LR: CHECK/TEST/START-UP RTU-1

C/LR: ELEC CONNS TO MAU-1

C/LR: MECH CONNS TO SSCU'S

C/LR: CHECK/TEST/START-UP MAU-1

C/LR: ELEC CONNS TO SSCU'S

C/LR: CHECK/TEST/START-UP SSCU'S

CONN: SET VRF-1

CONN: MECH CONNS TO VRF-1

CONN: SET ACCU-6

CONN: SET SSCU'S

CONN: ELEC CONNS TO VRF-1

CONN: MECH CONNS TO ACCU-6

CONN: CHECK/TEST/START-UP VRF-1

CONN: ELEC CONNS TO ACCU-6

CONN: MECH CONNS TO SSCU'S

CONN: CHECK/TEST/START-UP ACCU-6

CONN: ELEC CONNS TO SSCU'S

Actual Work
Remaining Work
Critical Remaining Work

Milestone 00 ALL ACTIVITIES
MONTEBELLO ELEMENTARY-MIDDLE SCHOOL

3 out of 5
MEMS-00-R0



Activity ID Activity Name OD RD Start Finish

RTU-2110 CONN: CHECK/TEST/START-UP SSCU'S 1 1 16-Sep-21 16-Sep-21

ROUGH-INS &ROUGH-INS & FINISHESROUGH-INS & FINISHESROUGH-INS & FINISHESROUGH-INS & FINISHESROUGH-INS & FINISHES
MAIN MEP ROMAIN MEP ROOMMAIN MEP ROOMMAIN MEP ROOMMAIN MEP ROOMMAIN MEP ROOM

MEP-2000 OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 15 15 06-Jul-21 26-Jul-21

MEP-2020 MR: SET & CONNECT MECH EQUIPMENT 60 60 27-Jul-21 18-Oct-21

MEP-1040 ER: SET & CONNECT ELEC EQUIPMENT 60 60 27-Jul-21 18-Oct-21

MEP-2040 CHECK/TEST/START-UP 20 20 19-Oct-21 15-Nov-21

NEW STAIR/ENEW STAIR/ELEVATOR STRUCTURE: ROUGH-INS & FINISHESNEW STAIR/ELEVATOR STRUCTURE: ROUGH-INS & FINISHESNEW STAIR/ELEVATOR STRUCTURE: ROUGH-INS & FINISHESNEW STAIR/ELEVATOR STRUCTURE: ROUGH-INS & FINISHESNEW STAIR/ELEVATOR STRUCTURE: ROUGH-INS & FINISHES

RVT-1000 CAFE/KIT: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 40 40 09-Sep-21 03-Nov-21

RVT-1020 CAFE/KIT: INTERIOR WALLS & MEP ROUGH-INS 30 30 04-Nov-21 15-Dec-21

RVT-1040 CAFE/KIT: MECH & PLB INSULATION/WIRE PULLING 30 30 16-Dec-21 26-Jan-22

RVT-1060 CAFE/KIT: BLOCKFILL/PRIME & 1ST COAT PAINT 25 25 27-Jan-22 02-Mar-22

RVT-1080 CAFE/KIT: GRID/LIGHTS/GRD'S/SPRK DROPS 20 20 03-Mar-22 30-Mar-22

RVT-1120 CAFE/KIT: DOORS/FINAL PAINT/TRIMOUT 15 15 31-Mar-22 20-Apr-22

RVT-1140 CAFE/KIT: WORK TO COMPLETE LIST 10 10 21-Apr-22 04-May-22

RVT-1160 CAFE/KIT: PUNCHLIST INSPECTIONS 10 10 05-May-22 18-May-22

RVT-1180 CAFE/KIT: PUNCHLIST WORK 15 15 19-May-22 08-Jun-22

RENOVATIONRENOVATION LEVEL 2: ROUGH-INS & FINISHESRENOVATION LEVEL 2: ROUGH-INS & FINISHESRENOVATION LEVEL 2: ROUGH-INS & FINISHESRENOVATION LEVEL 2: ROUGH-INS & FINISHESRENOVATION LEVEL 2: ROUGH-INS & FINISHES

RL2R-1200 REN L2: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 25 25 01-Jun-21 05-Jul-21

RL2R-1220 REN L2: INTERIOR WALLS & MEP ROUGH-INS 30 30 06-Jul-21 16-Aug-21

RL2R-1240 REN L2: MECH & PLB INSULATION/WIRE PULLING 30 30 17-Aug-21 27-Sep-21

RL2R-1260 REN L2: BLOCKFILL/PRIME & 1ST COAT PAINT 25 25 28-Sep-21 01-Nov-21

RL2R-1280 REN L2: GRID/LIGHTS/GRD'S/SPRK DROPS 20 20 02-Nov-21 29-Nov-21

RL2R-1300 REN L2: FLOORING & CASEWORK 20 20 30-Nov-21 27-Dec-21

RL2R-1320 REN L2: DOORS/FINAL PAINT/TRIMOUT 15 15 28-Dec-21 17-Jan-22

RL2R-1340 REN L2: WORK TO COMPLETE LIST 10 10 18-Jan-22 31-Jan-22

RL2R-1360 REN L2: PUNCHLIST INSPECTIONS 10 10 01-Feb-22 14-Feb-22

RL2R-1380 REN L2: PUNCHLIST WORK 15 15 15-Feb-22 07-Mar-22

RENOVATIONRENOVATION LEVEL 1: ROUGH-INS & FINISHESRENOVATION LEVEL 1: ROUGH-INS & FINISHESRENOVATION LEVEL 1: ROUGH-INS & FINISHESRENOVATION LEVEL 1: ROUGH-INS & FINISHESRENOVATION LEVEL 1: ROUGH-INS & FINISHES

RL1R-1400 REN L1: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 25 25 06-Jul-21 09-Aug-21

RL1R-1420 REN L1: INTERIOR WALLS & MEP ROUGH-INS 30 30 10-Aug-21 20-Sep-21

RL1R-1440 REN L1: MECH & PLB INSULATION/WIRE PULLING 30 30 21-Sep-21 01-Nov-21

RL1R-1460 REN L1: BLOCKFILL/PRIME & 1ST COAT PAINT 25 25 02-Nov-21 06-Dec-21

RL1R-1480 REN L1: GRID/LIGHTS/GRD'S/SPRK DROPS 20 20 07-Dec-21 03-Jan-22

RL1R-1500 REN L1: FLOORING & CASEWORK 20 20 04-Jan-22 31-Jan-22

RL1R-1520 REN L1: DOORS/FINAL PAINT/TRIMOUT 15 15 01-Feb-22 21-Feb-22

RL1R-1540 REN L1: WORK TO COMPLETE LIST 10 10 22-Feb-22 07-Mar-22

RL1R-1560 REN L1: PUNCHLIST INSPECTIONS 10 10 08-Mar-22 21-Mar-22

RL1R-1580 REN L1: PUNCHLIST WORK 15 15 22-Mar-22 11-Apr-22

RENOVATIONRENOVATION GROUND LEVEL: ROUGH-INS & FINISHESRENOVATION GROUND LEVEL: ROUGH-INS & FINISHESRENOVATION GROUND LEVEL: ROUGH-INS & FINISHESRENOVATION GROUND LEVEL: ROUGH-INS & FINISHESRENOVATION GROUND LEVEL: ROUGH-INS & FINISHES

RGLR-1000 REN GL: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 25 25 10-Aug-21 13-Sep-21

RGLR-1020 REN GL: INTERIOR WALLS & MEP ROUGH-INS 30 30 14-Sep-21 25-Oct-21

RGLR-1040 REN GL: MECH & PLB INSULATION/WIRE PULLING 30 30 26-Oct-21 06-Dec-21

RGLR-1060 REN GL: BLOCKFILL/PRIME & 1ST COAT PAINT 25 25 07-Dec-21 10-Jan-22

RGLR-1080 REN GL: GRID/LIGHTS/GRD'S/SPRK DROPS 20 20 11-Jan-22 07-Feb-22

RGLR-1100 REN GL: FLOORING & CASEWORK 20 20 08-Feb-22 07-Mar-22

RGLR-1120 REN GL: DOORS/FINAL PAINT/TRIMOUT 15 15 08-Mar-22 28-Mar-22

RGLR-1140 REN GL: WORK TO COMPLETE LIST 10 10 29-Mar-22 11-Apr-22

RGLR-1160 REN GL: PUNCHLIST INSPECTIONS 10 10 12-Apr-22 25-Apr-22

RGLR-1180 REN GL: PUNCHLIST WORK 15 15 26-Apr-22 16-May-22

RENOVATIONRENOVATION LOWER LEVEL: ROUGH-INS & FINISHESRENOVATION LOWER LEVEL: ROUGH-INS & FINISHESRENOVATION LOWER LEVEL: ROUGH-INS & FINISHESRENOVATION LOWER LEVEL: ROUGH-INS & FINISHESRENOVATION LOWER LEVEL: ROUGH-INS & FINISHES

RLLR-1000 REN LL: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 25 25 14-Sep-21 18-Oct-21

RLLR-1020 REN LL: INTERIOR WALLS & MEP ROUGH-INS 30 30 19-Oct-21 29-Nov-21

RLLR-1040 REN LL: MECH & PLB INSULATION/WIRE PULLING 30 30 30-Nov-21 10-Jan-22

RLLR-1060 REN LL: BLOCKFILL/PRIME & 1ST COAT PAINT 25 25 11-Jan-22 14-Feb-22

RLLR-1080 REN LL: GRID/LIGHTS/GRD'S/SPRK DROPS 20 20 15-Feb-22 14-Mar-22

RLLR-1100 REN LL: FLOORING & CASEWORK 20 20 15-Mar-22 11-Apr-22

RLLR-1120 REN LL: DOORS/FINAL PAINT/TRIMOUT 15 15 12-Apr-22 02-May-22

RLLR-1140 REN LL: WORK TO COMPLETE LIST 10 10 03-May-22 16-May-22

RLLR-1160 REN LL: PUNCHLIST INSPECTIONS 10 10 17-May-22 30-May-22

RLLR-1180 REN LL: PUNCHLIST WORK 15 15 31-May-22 20-Jun-22

GYM: ROUGHGYM: ROUGH-INS & FINISHESGYM: ROUGH-INS & FINISHESGYM: ROUGH-INS & FINISHESGYM: ROUGH-INS & FINISHESGYM: ROUGH-INS & FINISHES

GYM-1000 GYM: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN 20 20 14-Sep-21 11-Oct-21

GYM-1020 GYM: INTERIOR WALLS & MEP ROUGH-INS 10 10 12-Oct-21 25-Oct-21

GYM-1040 GYM: MECH & PLB INSULATION/WIRE PULLING 20 20 26-Oct-21 22-Nov-21

Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2021 2022 2023

CONN: CHECK/TEST/START-UP SSCU'S

OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

MR: SET & CONNECT MECH EQUIPMENT

ER: SET & CONNECT ELEC EQUIPMENT

CHECK/TEST/START-UP

CAFE/KIT: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

CAFE/KIT: INTERIOR WALLS & MEP ROUGH-INS

CAFE/KIT: MECH & PLB INSULATION/WIRE PULLING

CAFE/KIT: BLOCKFILL/PRIME & 1ST COAT PAINT

CAFE/KIT: GRID/LIGHTS/GRD'S/SPRK DROPS

CAFE/KIT: DOORS/FINAL PAINT/TRIMOUT

CAFE/KIT: WORK TO COMPLETE LIST

CAFE/KIT: PUNCHLIST INSPECTIONS

CAFE/KIT: PUNCHLIST WORK

REN L2: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

REN L2: INTERIOR WALLS & MEP ROUGH-INS

REN L2: MECH & PLB INSULATION/WIRE PULLING

REN L2: BLOCKFILL/PRIME & 1ST COAT PAINT

REN L2: GRID/LIGHTS/GRD'S/SPRK DROPS

REN L2: FLOORING & CASEWORK

REN L2: DOORS/FINAL PAINT/TRIMOUT

REN L2: WORK TO COMPLETE LIST

REN L2: PUNCHLIST INSPECTIONS

REN L2: PUNCHLIST WORK

REN L1: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

REN L1: INTERIOR WALLS & MEP ROUGH-INS

REN L1: MECH & PLB INSULATION/WIRE PULLING

REN L1: BLOCKFILL/PRIME & 1ST COAT PAINT

REN L1: GRID/LIGHTS/GRD'S/SPRK DROPS

REN L1: FLOORING & CASEWORK

REN L1: DOORS/FINAL PAINT/TRIMOUT

REN L1: WORK TO COMPLETE LIST

REN L1: PUNCHLIST INSPECTIONS

REN L1: PUNCHLIST WORK

REN GL: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

REN GL: INTERIOR WALLS & MEP ROUGH-INS

REN GL: MECH & PLB INSULATION/WIRE PULLING

REN GL: BLOCKFILL/PRIME & 1ST COAT PAINT

REN GL: GRID/LIGHTS/GRD'S/SPRK DROPS

REN GL: FLOORING & CASEWORK

REN GL: DOORS/FINAL PAINT/TRIMOUT

REN GL: WORK TO COMPLETE LIST

REN GL: PUNCHLIST INSPECTIONS

REN GL: PUNCHLIST WORK

REN LL: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

REN LL: INTERIOR WALLS & MEP ROUGH-INS

REN LL: MECH & PLB INSULATION/WIRE PULLING

REN LL: BLOCKFILL/PRIME & 1ST COAT PAINT

REN LL: GRID/LIGHTS/GRD'S/SPRK DROPS

REN LL: FLOORING & CASEWORK

REN LL: DOORS/FINAL PAINT/TRIMOUT

REN LL: WORK TO COMPLETE LIST

REN LL: PUNCHLIST INSPECTIONS

REN LL: PUNCHLIST WORK

GYM: OVERHEAD MECH/PLB/SPRK/ELEC ROUGH-IN

GYM: INTERIOR WALLS & MEP ROUGH-INS

GYM: MECH & PLB INSULATION/WIRE PULLING

Actual Work
Remaining Work
Critical Remaining Work
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Activity ID Activity Name OD RD Start Finish

GYM-1060 GYM: PAINT EXPOSE STRUCTURE & 1ST COAT OF PAINT 15 15 23-Nov-21 13-Dec-21

GYM-1080 GYM: GRID/LIGHTS/GRD'S/SPRK DROPS 15 15 14-Dec-21 03-Jan-22

GYM-1100 GYM: FLOORING & GYM EQUIPMENT & FINISHES 20 20 04-Jan-22 31-Jan-22

GYM-1120 GYM: WORK TO COMPLETE LIST 10 10 01-Feb-22 14-Feb-22

GYM-1140 GYM: PUNCHLIST INSPECTIONS 5 5 15-Feb-22 21-Feb-22

GYM-1160 GYM: PUNCHLIST WORK 15 15 22-Feb-22 14-Mar-22

VERTICAL COVERTICAL CONSTRUCTIONVERTICAL CONSTRUCTIONVERTICAL CONSTRUCTIONVERTICAL CONSTRUCTIONVERTICAL CONSTRUCTION
VT-1020 BUILD OUT NEW STAIRS 30 30 29-Jul-21 08-Sep-21

VT-1050 BUILD OUT NEW ELEVATORS 90 90 24-Aug-21 27-Dec-21

CLOSE OUCLOSE OUTCLOSE OUTCLOSE OUTCLOSE OUTCLOSE OUT
CO-1080 LIFE SAFETY INSPECTIONS 29 29 21-Jun-22 29-Jul-22

CO-1100 BUILDING COMMISSIONING 30 30 05-Jul-22 15-Aug-22

CO-1130 CLOSE OUT PROCEDURES AND DOCUMENTATION 22 22 01-Aug-22 30-Aug-22

CO-1110 BUILDING SYSTEM CHECKS 11 11 16-Aug-22 30-Aug-22

Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb
2021 2022 2023

GYM: PAINT EXPOSE STRUCTURE & 1ST COAT OF PAINT

GYM: GRID/LIGHTS/GRD'S/SPRK DROPS

GYM: FLOORING & GYM EQUIPMENT & FINISHES

GYM: WORK TO COMPLETE LIST

GYM: PUNCHLIST INSPECTIONS

GYM: PUNCHLIST WORK

BUILD OUT NEW STAIRS

BUILD OUT NEW ELEVATORS

LIFE SAFETY INSPECTIONS

BUILDING COMMISSIONING

CLOSE OUT PROCEDURES AND DOCUMENTATION

BUILDING SYSTEM CHECKS

Actual Work
Remaining Work
Critical Remaining Work
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