



Wes Moore
Governor

Michael J. Frenz
Executive Director

Members
.....
Craig A. Thompson
Chairman

Leonard J. Attman
Joseph C. Bryce
William H. Cole, IV
Lee Coplan
Artis G.

Hampshire-Cowan
John P. Hussman, PhD
Maggie McIntosh
Manervia W. Riddick
Jodi C. Staloni
Justin A. Williams

Capital Projects Development
The Warehouse at Camden Yards
351 W. Camden Street, Suite 300
Baltimore, MD 21201
410-223-4150
1-877-MDSTADIUM
Fax: 410-333-1888

cpdginfo@mdstad.com
www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

Addendum No. 2

**To Offerors: Request for Proposals
Construction Management Services
Redevelopment of the Pimlico Racing Facility**

Date Issued: May 2, 2024

This addendum is hereby made part of the Request for Proposals dated April 16, 2024, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. The Site-Visit scheduled for May 3, 2024 at the Pimlico Facility was cancelled. An invitation for a Site-Visit will be issued via addendum at a later time.

Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.

Yamilette Waite
Procurement Officer