



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Manervia W. Riddick
James T. Smith, Jr.
Jodi C. Stanalonis

Procurement

John F. Samoryk
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

ADDENDUM No. 1
Construction Manager for Warehouse Improvements Project
Warehouse at Camden Yards
PROJECT No. 18-070

Date Issued: April 26, 2018

This Addendum is hereby made a part of the Contract Documents dated April 13, 2018 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Request for Qualifications' response.**

This Addendum incorporates the following items:

1. **Questions and Answers.**

Is this work CM at Risk or strictly Owners Representation?

CM at Risk

If the work is CM at Risk, will the state be procuring a stand alone CM firm to coordinate and monitor the work?

No.

Issued by:
Maryland Stadium Authority
333 W. Camden Street, Suite 500
Baltimore, MD 21201
John F. Samoryk

Company

Acknowledgment
(Name and Title)

Date