



Larry Hogan  
Governor

Michael J. Frenz  
Executive Director

Members

Thomas E. Kelso  
Chairman

Leonard J. Attman  
Joseph C. Bryce  
Gary L. Mangum  
Manervia W. Riddick  
James T. Smith, Jr.  
Jodi C. Stanalonis

**Procurement**

**John F. Samoryk**  
Vice President

Maryland Stadium Authority  
The Warehouse at Camden Yards  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
410-333-1560  
1-877-MDSTADIUM  
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165  
TTY: 800-735-2258

**ADDENDUM No. 2**  
**Construction Manager for Warehouse Improvements Project**  
**Warehouse at Camden Yards**  
**PROJECT No. 18-070**

**Date Issued:** April 30, 2018

This Addendum is hereby made a part of the Contract Documents dated April 13, 2018 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Request for Qualifications' response.**

This Addendum incorporates the following items:

1. **Question and Answer.**

Is the 29% MBE goal for the CM procurement? Or for the construction portion?

*The MBE goal is the total for pre-construction and construction.*

**Issued by:**  
Maryland Stadium Authority  
333 W. Camden Street, Suite 500  
Baltimore, MD 21201  
John F. Samoryk

\_\_\_\_\_  
Company

\_\_\_\_\_  
Acknowledgment  
(Name and Title)

\_\_\_\_\_  
Date