

Larry Hogan *Governor*

Michael J. Frenz Executive Director

Members

Thomas E. Kelso Chairman

Leonard J. Attman Joseph C. Bryce Gary L. Mangum Manervia W. Riddick James T. Smith, Jr. Jodi C. Stanalonis

Procurement

John F. Samoryk Vice President

Maryland Stadium Authority The Warehouse at Camden Yards 333 W. Camden Street, Suite 500 Baltimore, MD 21201 410-333-1560 1-877-MDSTADIUM Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165 TTY: 800-735-2258

ADDENDUM No. 2 HVAC Repairs and Preventive Services Camden Yards Sports Complex Project No. 19-018

Date Issued: January 8, 2019

This Addendum is hereby made a part of the Contract Documents dated December 10, 2018 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. This form shall be acknowledged below and submitted with the response to the Invitation for Bids.

This Addendum incorporates the following items:

1. **Revised Due Date and Time**: January 16, 2019, no later than 1:00 p.m.

Issued by:

Maryland Stadium Authority 333 W. Camden Street, Suite 500 Baltimore, MD 21201 Sandra Fox, Procurement Officer

Company	
A -11 - 1t	D-1-
Acknowledgment	Date
(Name and Title)	