



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Manervia W. Riddick
James T. Smith, Jr.
Jodi C. Stanalonis

Procurement

John F. Samoryk
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

ADDENDUM No. 3
HVAC Repairs and Preventive Services
Camden Yards Sports Complex
Project No. 19-018

Date Issued: January 14, 2019

This Addendum is hereby made a part of the Contract Documents dated December 10, 2018 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form shall be acknowledged below and submitted with the response to the Invitation for Bids.**

This Addendum incorporates the following items:

1. **Revised Due Date and Time:** January 23, 2019, no later than 2:00 p.m.

Issued by:

Maryland Stadium Authority
333 W. Camden Street, Suite 500
Baltimore, MD 21201
Sandra Fox, Procurement Officer

Company

Acknowledgment
(Name and Title)

Date