



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Carolyn Mozell
Manervia W. Riddick
Jodi C. Stanalonis

.....

Procurement

John F. Samoryk
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

ADDENDUM No. 2
Fire Sprinkler Modifications
M&T Bank Stadium
MSA Project No. 20-032

Date Issued: January 17, 2020

This Addendum is hereby made a part of the Contract Documents dated December 20, 2019 on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. **This form should be acknowledged below and submitted with the Bids.**

This Addendum incorporates the following items:

1. **Delete** previous Bid Forms and **Replace** with the attached Addendum No. 2 Revised Bid Form Attachment B that reflects the Total Bid Price of the project based upon the entire set of Bid Documents.
2. Revised Due Date- January 27, 2020, no later than 2:30 p.m.

Issued by:

Maryland Stadium Authority
333 W. Camden Street, Suite 500
Baltimore, MD 21201
Sandra Fox, Procurement Officer

Company

Acknowledgment
(Name and Title)

Date