



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Manervia W. Riddick
Jodi C. Stanalonis

.....

Procurement

John F. Samoryk
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

ADDENDUM No. 2
Contractor for Controls Upgrade Project
M&T Bank Stadium
MSA Project No. 21-040

Date Issued: March 31, 2021

This Addendum is hereby made a part of the Contract Documents dated March 9, 2021, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this work. This form should be acknowledged below and submitted with the Proposals.

This Addendum incorporates the following items:

1. Addition: See attached letter from Schneider Electric, dated March 30, 2021 regarding fair and open sourcing policy for the project.

Issued by:
Maryland Stadium Authority
333 W. Camden Street, Suite 500
Baltimore, MD 21201
Sandra Fox, Procurement Officer

Company

-
-

Acknowledgment
(Name and Title)

Date