



Larry Hogan
Governor

Michael J. Frenz
Executive Director

Members

Thomas E. Kelso
Chairman

Leonard J. Attman
Joseph C. Bryce
Gary L. Mangum
Manervia W. Riddick
Jodi C. Stanalonis

Capital Projects
Development
Group

Gary McGuigan
Executive Vice President

Eric Johnson
Senior Vice President

Al Tyler
Vice President

Maryland Stadium Authority
The Warehouse at Camden Yards
351 W. Camden Street, Suite 300
Baltimore, MD 21201
410-223-4150
1-877-MDSTADIUM
Fax: 410-333-1888

cpdginfo@mdstad.com
www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

Addendum No. 2

**To Offerors: Project C.O.R.E
Requests for Proposals – ETI 009
Hazardous Materials Surveying & Reporting Services**

Date Issued: April 22, 2021

This addendum is hereby made part of the Request for Proposals dated April 7, 2021, on the subject work, as amended, as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. The deadline for technical submissions has been extended. Technical submissions are now due no later than **April 28, 2021 at 1 p.m., Local Time.**

Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.

Yamillette Waite
Procurement Officer

End of Addendum 2