



Wes Moore
Governor

Michael J. Frenz
Executive Director

Members

.....
Craig A. Thompson
Chairman

Leonard J. Attman
Joseph C. Bryce
William H. Cole, IV
Lee Coplan
Maggie McIntosh
Manervia W. Riddick
Jodi C. Stalonis
Justin A. Williams

Maryland Stadium Authority
The Warehouse at Camden Yards
333 W. Camden Street, Suite 500
Baltimore, MD 21201
410-333-1560
1-877-MDSTADIUM
Fax: 410-333-1888

www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258

Addendum No. 3

**To Offerors: Request for Proposals
Design-Build Services
Harry Grove Stadium Improvements**

Date Issued: August 2, 2023

This addendum is hereby made part of the Request for Proposals dated July 12, 2023, on the subject work, as amended, as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. Section 1.5 of the RFP has been revised as follows:

The sole point-of-contact for purposes of this RFP is the Procurement Officer listed below:

~~Yamillette Waite~~ **Natasha Speaks**
Maryland Stadium Authority
351 West Camden Street, Suite 300
Baltimore, Maryland 21201
Telephone: ~~443-602-0681~~ **443-202-3885**
Email: ~~ywaite@mdstad.com~~ **nspeaks@mdstad.com**

2. The response to Question #19 of the Q&A issue via Addendum No.2 has been revised as follows:

Q19: *Given that there is not an affiliated team playing in the stadium and PDL Compliant deadlines may not be enforced, is there a target date of when the potential work should be completed by?*

A19: *The target completion timeframe is prior to the opening of the 2025 season. Any challenges meeting this schedule ~~should~~ **shall** be communicated in the proposal response.*

Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.

Natasha Speaks
Procurement Officer
End of Addendum 3