



Wes Moore  
Governor

Michael J. Frenz  
Executive Director

Members

.....  
Craig A. Thompson  
Chairman

Leonard J. Attman  
Joseph C. Bryce  
William H. Cole, IV  
Lee Coplan  
Artis G.  
Hampshire-Cowan  
John P. Hussman, PhD  
Maggie McIntosh  
Manervia W. Riddick  
Jodi C. Stanalonis  
Justin A. Williams

**Addendum No. 1**

**To Offerors: Request for Proposals  
Preliminary Design Services  
Harry Grove Stadium Improvements**

**Date Issued: December 23, 2024**

---

This addendum is hereby made part of the Request for Proposals dated December 20, 2024, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. The Key Information Summary Sheet was amended to state the complete date and time of the Pre-Proposal Conference on January 7, 2025, at 11:00 a.m., Local Time.
2. The Attachment D was corrected. An updated form can be accessed following the link below:  
<https://mdstad.sharefile.com/d-s5fae6cbaf17f409ab206e4445433760c>.
3. The link to the attachments to this RFP was corrected. All attachments to this RFP can be accessed following the link below:  
<https://mdstad.sharefile.com/d-s19218eb312ea497485f2947bdd8de1be>.

**Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.**

Christian Kramer  
Procurement Officer

Capital Projects Development  
The Warehouse at Camden Yards  
351 W. Camden Street, Suite 300  
Baltimore, MD 21201  
410-223-4150  
1-877-MDSTADIUM  
Fax: 410-333-1888

cpdginfo@mdstad.com  
www.mdstad.com

Voice: 800-201-7165  
TTY: 800-735-2258