



Wes Moore
Governor

Manervia W. Riddick
Acting Executive
Director

.....
Members
.....

Craig A. Thompson
Chairman

Leonard J. Attman

Joseph C. Bryce

William H. Cole, IV

Lee Coplan

Artis G.

Hampshire-Cowan

John P. Hussman, PhD

Adam Kane

Faith Leach

Maggie McIntosh

Manervia W. Riddick

Addendum No. 1

**To Offerors: Request for Proposals
Pre-Construction Management Services
Regency Furniture Stadium Improvements**

Date Issued: July 28, 2026

.....
This addendum is hereby made part of the Request for Proposals ("RFP") dated July 22, 2026, on the subject work as though originally included therein. Please read this addendum carefully, and in its entirety. The following amendments, additions, and/or corrections shall govern this solicitation.

1. MSA is cancelling the site visit scheduled for today July 28, 2026 due to inclement weather. The site visit will be rescheduled. The details will be communicated via addendum to the RFP.

Note: Offeror must acknowledge all addenda in its Technical Proposal.

gw on behalf of

Christian Kramer
Procurement Officer

Capital Projects Development
The Warehouse at Camden Yards
351 W. Camden Street, Suite 300
Baltimore, MD 21201
410-223-4150
1-877-MDSTADIUM
Fax: 410-333-1888

cpdginfo@mdstad.com
www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258