



Wes Moore
Governor

Manervia W. Riddick
Acting Executive
Director

.....
Members
.....

Craig A. Thompson
Chairman

Leonard J. Attman
Joseph C. Bryce
William H. Cole, IV
Lee Coplan
Artis G.

Hampshire-Cowan
John P. Hussman, PhD
Adam Kane
Faith Leach
Maggie McIntosh
Manervia W. Riddick

Addendum No. 3


**To Offerors: Request for Proposals
Pre-Construction Management Services
Regency Furniture Stadium Improvements**

Date Issued: August 4, 2026

.....
This addendum is hereby made part of the Request for Proposals ("RFP") dated July 22, 2026, as amended, on the subject work as though originally included therein. Please read this addendum carefully, and in its entirety. The following amendments, additions, and/or corrections shall govern this solicitation.

1. A copy of the Schematic Design Narrative and Drawings has been uploaded to Euna.
2. A copy of the site-visit sign in sheet has been uploaded to Euna.

Note: Offeror must acknowledge all addenda in its Technical Proposal.

 for
Christian Kramer
Procurement Officer

Capital Projects Development
The Warehouse at Camden Yards
351 W. Camden Street, Suite 300
Baltimore, MD 21201
410-223-4150
1-877-MDSTADIUM
Fax: 410-333-1888

cpdginfo@mdstad.com
www.mdstad.com

Voice: 800-201-7165
TTY: 800-735-2258