



HARRY GROVE STADIUM MBE OUTREACH

MARYLAND STADIUM AUTHORITY
Frederick MD

LOCATION/TIME

- ▶ **Outreach will take place Thursday, March 13th, 2025 @8:00am-10:30am**
- ▶ 1850 Towers Crescent Plaza, Vienna, VA

DESCRIPTION

- ▶ Renovation of Nymeo Field at Harry Grove Stadium. Includes but not limited to new construction of home and visiting clubhouses. Minor Field upgrades.
- ▶ Minority Business Goals – 32% with Subgoals of 8% African American Firms and 11% for Women Owned Firms.
- ▶ Project has prevailing wage requirements.

SCHEDULE

CONTRACT AWARDS

June/July 2025. See below for packages remaining.

CONSTRUCTION START

March 2025

EXPECTED COMPLETION

April 2026



CONTACTS	John Pattillo/Project Manager John.Pattillo@whiting-Turner.com 410-830-1690	Erica McCauley/Assistant Project Manager Erica.Mccauley@whiting-turner.com 443-921-6124
	Morgan Barnickel/Project Engineer morgan.barnickel@whiting-turner.com 443-862-0332	Maddie McQuillan/Project Manager Maddie.McQuillan@whiting-turner.com 571-733-8858
PACKAGES BIDDING	Future Bid Packages Include. <ul style="list-style-type: none">• Misc. Metals• Field Specialties – netting, athletic flooring, batters eye, dug out/bull pen furnishings• DFH• Glass/Glazing• Finishes – Drywall, Framing, Insulation, Ceilings• Millwork & Casework• Painting• Tile• Flooring• Signage• Equipment• Furnishings• Fire Protection• MEP• Audio Visual/IT• Security• Exterior asphalt, concrete and landscaping	